

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Buckner Road Sidewalk Pedestrian Improvements
Project No. X2766
December 9, 2020**

ADDENDUM NO. 1

BIDS WILL BE RECEIVED UNTIL December 17, 2020 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

Electronic bids will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, December 17, 2020. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Purchasing

<https://www.cobbcounty.org/purchasing>

Cobb County DOT

<https://www.cobbcounty.org/transportation/projects/bids-and-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.


Questions should be sent via email, no later than 2:00 p.m. on Friday, December 11, 2020, to purchasing@cobbcounty.org

Time allowed for performance of the project has been increased to 500 consecutive calendar days due to utility relocations.

Addendum No. 1
Buckner Road Sidewalk Pedestrian Improvements
Project No. X2766
December 9, 2020
Page 2

I. PREBID CONFERENCE

Minutes of the Prebid Conference held on Tuesday December 8, 2020, are attached.



Michael Francis, P.E.
Transportation Division Manager



MF/WK/jan

cc: *Electronic copies:*

Cobb County Purchasing
Erica Parish, CCDOT
Andrew Raessler, CCDOT
Michael Francis CCDOT
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Adam Lewis, CCDOT Construction
Kelly Patrick, CCDOT Operations
Russ Ford, CCDOT, Engineering
Files

David Muller, CCDOT Utility Coordinator
Andy Rikard, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Adel Donea, CCDOT Engineering
Jane Stricklin, CCDOT, Operations
John Morey, CCDOT Engineering
James Hudgins CCDOT Engineering
Denise Hatabian, CCDOT, Construction
Attachments: Prebid Minutes, Revised Bid Schedule

Buckner Road Sidewalks Pedestrian Improvements
Project No. X2766
PREBID CONFERENCE
Bid Date: December 17, 2020 – 12:00 Noon Local Time

DATE: December 8, 2020

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:

- (1) This is the Prebid Conference for Cobb DOT **PROJECT NO. X2766, Buckner Road Sidewalks Pedestrian Improvements. Electronic bids** will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, until **12:00 noon on December 17, 2020. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** Those received late will be unopened. No submitted bid may be withdrawn after the scheduled bid opening time for a period of ninety (90) days.

The bids will be publicly opened and read aloud at **2:00 p.m. on December 17, 2020, at the Cobb County Purchasing Department, 122 Waddell Street, Marietta, GA, 30060.**

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Purchasing

<https://www.cobbcounty.org/purchasing>

Cobb County DOT

<https://www.cobbcounty.org/transportation/projects/bids-and-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

CCDOT will update web sites and social media on a weekly basis based on information provided by the contractor. It will be the requirement of the contractor to coordinate all work occurring within the project limits including utility companies, sub-contractors, etc. for a comprehensive look to the week and weeks ahead with Cobb County through a Friday morning email report. Any and all costs to conform to this requirement shall be included in the cost bid for other items.

- (2) **Introduction of Special Representatives in attendance.**

(3) **Project Description:**

Project consists of the construction of a five-foot wide sidewalk along the southside of Buckner Road between Veterans Memorial Highway and Rosie Lane.

The time allowed for performance of the project will be 365 calendar days from issuance of Notice to Proceed. Failure to complete the overall construction in accordance with the above will result in the assessment of Liquidated Damages at the rate of \$1,000.00 per calendar day or portion thereof.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-contractors who have been prequalified with Cobb County Water System are allowed to perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License.

(4) **Bid Proposal and Contract Documents:**

A Notice of Intent is required on this project.

The Contractor must meet the current bid requirements of the Georgia Department of Transportation.

The Cobb County, Georgia, Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964 and 78 Stat. 252, 42 USC 2000d—42 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, part 21, Nondiscrimination in federally assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, national origin, disability, or age in consideration for an award.

The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," or bid will be determined non-responsive and will be disqualified.

Failure to comply with any of the requirements and procedures of the County (i.e., failure to timely supply required affidavits or compliance certification documents; failure to utilize federal work authorization procedures; failure to permit or facilitate audits or reviews of records by County officials upon request; and/or failure to continue to meet any of the statutory or County obligations during the life of the contract) shall constitute a material breach of the agreement and shall entitle the County to dismiss any general contractor or to require the dismissal of any subcontractor or sub/subcontractor (irrespective of tier) for failing to fully comply with these requirements, and

That upon notice of a material breach of these provisions, the Contractor (or subcontractor, regardless of tier) shall be entitled to cure the breach within ten (10) days and provide evidence of such cure. Should the breach not be cured, the County shall be entitled to all available remedies, including termination of the contract, the requirement that a subcontractor be dismissed from performing work under the contract, and any and all damages permissible by law.

**PREBID CONFERENCE
MEETING MINUTES**

Buckner Road Sidewalks Pedestrian Improvements

Project No. X2766

December 8, 2020

Page 3

(4) Bid Proposal and Contract Documents: (continued)

Disadvantaged Business Enterprise (DBE) Participation and Small Business Participation (SBP) in all DOT contracts is encouraged. Contractors must submit a DBE participation report to the County prior to beginning work on a project and a final DBE report must be submitted at the end of a project. **Monthly DBE reports must be submitted with each monthly invoice.** If DBE participation changes during the course of a project, an updated participation report must be submitted to the County at the time of such change. No Small Business reports are currently required; however, this is subject to change **at the County's discretion.**

All bidders must be on record with Bid Express as being plan holders. All bids shall be submitted electronically through Bid Express at www.bidexpress.com. Paper bids will not be accepted.

Bidding documents are available and open to public inspection through Bid Express at www.bidexpress.com and at the office of Construction Services, Cobb County Department of Transportation, 1890 County Services Parkway, Marietta, Georgia. Electronic Bidding Documents must be purchased through Bid Express at www.bidexpress.com. Plan Sets may be downloaded from http://docs.cobb.gov.org/X2766_BucknerRoad.pdf.

ALL NEW PROSPECTIVE BIDDERS ARE STRONGLY ENCOURAGED TO PRE-REGISTER WITH COBB COUNTY FINANCE PRIOR TO BID CLOSING. The New Vendor Registration Form can be located at <https://www.cobbpurchasing.org/webapp/VSSPROD/Advantage>.

(5) Utility Issues: (continued)

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or subcontractor(s) that will perform utility work must have a valid state of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of title 43 of O.C.G.A.

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages.

This project is considered by the UPC to be a large ticket item.

The following companies have utilities on the project: AGL, AT&T, CCWS, Comcast and Ga. Power.

(6) Right-of-Way:

All right of way will be acquired before construction begins.

(7) Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., only pipe under driveways may be per GDOT selection chart.

All signs that are temporarily removed must be put back in place before the end of the day.

There are items with a fixed cost that will be used at the discretion of the project engineer.

**PREBID CONFERENCE
MEETING MINUTES
Buckner Road Sidewalks Pedestrian Improvements
Project No. X2766
December 8, 2020**

(7) Special Items to Note: (continued)

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction. This will also apply to all walls, contractor shall layout walls before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip. Included in the sod pay item is ground preparation and 4-inches of topsoil.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.

All materials will come from the Georgia Department of Transportation Qualified Products List.

For asphaltic concrete pavement, placement of thermoplastic striping may commence no sooner than a minimum of 15 calendar days, and must be completed within a maximum of 45 calendar days following completion of the final surface course. If incomplete, liquidated damages in the amount of \$1,000 per day will apply.

- **No work shall be performed by the Contractor on any County project between the hours of 9:00 p.m. and 7:00 a.m., Monday through Saturday, unless specifically authorized by the County. Contractor shall adhere to the Cobb County Noise Ordinance which prohibits loud or unusual noise between the hours of 9:00 p.m. and 7:00 a.m. Any work performed during these hours will result in the assessment of Non-Refundable Deduction at the rate of \$1,000.00/hr or portion of an hour. These damages are in addition to any other specified damages as per Section 108.08, Failure or Delay in Completing Work on Time, or otherwise stated elsewhere in the Contract Documents.**

The contractor shall be required to repair or replace any existing parking lots within or adjacent to provided easements if used by and damaged by the contractor or any sub-contractors working for the contractor.

Section 150.08 Enforcement

(8) Review:

Section 108 Prosecution and Progress

Section 150 Traffic Control

- (9) Questions should be sent via email, no later than 2:00 p.m. on Friday, December 11, 2020, to purchasing@cobbcounty.org**



Michael Francis, P.E.
Transportation Division Manager

MF/WCK/jan


COBB COUNTY DEPARTMENT OF TRANSPORTATION

Buckner Road Sidewalk Pedestrian Improvements

PROJECT NO. X2766

Pre-Bid Conference

December 8, 2020 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
John Morley	CCDOT	O 71528-1661 F	John.morley@cobbcounty.org
Lee Deems	CCDOT	O 678-371-8429 F 6	lee.deems@cobbcounty.org
Dyan Merced	CCDOT	O 770-528-1602 F	
Danny Glasson	Glasson Enterprises	O 770-975-8600 F	Danny@GlassonEnterprises.com
Carl PFAU	SEI	O 7) 702-7031 F	cplau@seengineering.com
Wade Kelly	CCDOT / Atkins	O 770-528-1678 F	wade.kelly@cobbcounty.org

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Buckner Road Sidewalk Pedestrian Improvements

PROJECT NO. X2766

Pre-Bid Conference

December 8, 2020 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Adel Donea	Cobb county DOT / Arcadis	O 770-528-1616 F	adel.donea @ cobbcounty.org
Ross Ford	Cobb County	O F	
Michael Francis	Cobb County	O F	
David Miller	Cobb County	O F	
Andy Rickard	Cobb County	O F	
Greg Graham	D+H Construction	O F	

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Buckner Road Sidewalk Pedestrian Improvements

PROJECT NO. X2766

Pre-Bid Conference

December 8, 2020 10:30 a.m.

NAME	FIRM	OFFICE PHONE/FAX	EMAIL ADDRESS
Naimish Patel	Exceller	O F	
Daniel Cooper	D & H Constructors	O F	
Tricia Lambert	ICAW	O F	
Carl Sharp	Tri-Super	O F	
		O F	
		O F	

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 1 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: R01 RETAINING WALL NO. 1

Line No.	Approx Quant.	Item	Unit Price	Amount
5	44.00 CY	500-3201 CLASS B CONCRETE, RETAINING WALL		
10	80.00 LF	643-2254 FENCE - SPECIAL DESIGN Desc: Montage Plus Classic Decorative Fence		
			RETAINING WALL NO. 1	

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 2 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: R02 RETAINING WALL NO. 2

Line No.	Approx Quant.	Item	Unit Price	Amount
15	206.00 LF	500-3115 Class A Concrete, Type P2, Retaining Wall		
20	70.00 LF	500-3120 Class A Concrete, Type P3, Retaining Wall		
RETAINING WALL NO. 2				

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 3 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
25	1.00 LS	150-1000 TRAFFIC CONTROL		
30	1.00 EA	150-5010 TRAFFIC CONTROL, PORTABLE ATTENUATOR Desc: AS DIRECTED BY ENGINEER		
35	2.00 ACR	163-0232 TEMPORARY GRASSING		
40	5.00 TON	163-0240 MULCH		
45	25.00 EA	163-0524 Construct and Remove Temporary Ditch Checks		
50	1.00 EA	163-0542A CONST & REM STONE FILTER RING		
55	23.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
60	1,985.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
65	190.00 LF	165-0030 MAINTENANCE OF TEMPORARY SILT FENCE - TP C		
70	445.00 LF	165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES		
75	23.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
80	1.00 EA	165-0111 MAINT OF STONE FILTER RING		
85	17.00 MO	167-0100 WATER QUALITY MONITORING		
90	4.00 EA	167-0200 WATER QUALITY SAMPLING		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 4 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
95	3,970.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
100	380.00 LF	171-0030 TEMPORARY SILT FENCE, TYPE C		
105	1.00 LS	205-0100 CONSTRUCTION ALLOWANCE	Fixed	\$ 100,000.00
110	10.00 CY	207-0203 FOUND BKFILL MATL, TP II		
115	1.00 LS	210-0100 GRADING COMPLETE		
120	166.00 SY	310-5060 GR AGGR BASE CRS, 6 IN, INCL MATL		
125	1,657.00 SY	310-5100 GR AGGR BASE CRS, 10 INCH, INCL MATL		
130	166.00 SY	402-3910 RECYC 1.5" ASP CON 12.5MM SPRPPAVE GP2 INC BM & HL		
135	427.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
140	1,747.00 SY	441-0104 CONC SIDEWALK, 4 IN		
145	87.00 SY	441-0108A Concrete Sidewalk, 8 In		
150	494.00 SY	441-4020 CONC VALLEY GUTTER, 6 IN		
155	4,039.00 LF	441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2		
160	52.00 CY	500-3205A CLASS B CONCRETE, PVMT WIDENING Desc: Black Tint		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 5 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
165	1,715.00 LF	550-1180 STORM DRAIN PIPE, 18 IN, H 1-10		
170	4.00 EA	550-4218 FLARED END SECTION, 18 IN, STORM DRAIN		
175	31.00 SY	603-2181 STONE DUMPED RIP RAP, TP 3, 18 IN		
180	31.00 SY	603-7000 PLASTIC FILTER FABRIC		
185	2.00 EA	610-9001 REM SIGNS		
190	1.00 EA	611-3000 RECONSTR CATCH BASIN, GROUP 1		
195	1.00 EA	611-3011 RECONSTRUCT DROP INLET		
200	300.00 LF	620-0100 TEMP BARRIER - METHOD NO. 1 Desc: AS DIRECTED BY ENGINEER		
205	43.00 EA	634-1200 RIGHT OF WAY MARKER		
210	9.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
215	207.00 SF	636-1045 HWY SIGNS, TP1 MATL, REFL SHEETING, TP 11		
220	59.00 SF	636-1046 HWY SIGNS, TP2 MATL, REFL SHEETING, TP 11		
225	452.00 LF	636-2070 GALV STEEL POSTS TP 7		
230	350.00 LF	643-3000 ORANGE SAFETY FENCE		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 6 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
235	3,743.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE		
240	77.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
245	934.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
250	23.00 LF	656-0008 REMOVE EXIST TRAFF STRIPE, 8 IN		
255	251.00 LF	656-0024 REMOVE EXIST TRAFF STRIPE, 24 IN		
260	16.00 EA	668-1100 CATCH BASIN, GP 1		
265	1.00 LF	668-1110 CATCH BASIN, GP 1, ADDL DEPTH		
270	2.00 EA	668-2100 DROP INLET, GP 1		
275	2.00 ACR	700-6910 PERMANENT GRASSING		
280	2.00 TON	700-7000 AGRICULTURAL LIME		
285	2.00 TON	700-8000 FERTILIZER MIXED GRADE		
290	85.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		
295	3,245.00 SY	700-9300 SOD Desc: TifTuf		
300	255.00 SY	716-2000 EROSION CONTROL MATS, SLOPES		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 7 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: X2766 BUCKNER RD SIDEWALK

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
305	2.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$ 100.00	\$ 200.00
310	2.00 EA	999-3025 PEACH ROAD SIGN INSTALLATION, HARDWARE/POST	\$ 100.00	\$ 200.00
			ROADWAY	
			X2766 BUCKNER RD SIDEWALK	

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

12/9/2020 1:15:52PM

Page 8 of 8

Contract No: C 001432 Buckner Road Sidewalk

Vendor: _____

Project No/Project Name: W4428 BUCKNER RD SIDEWALK - WATER SYSTEM
Group: W01 WATER

Signature: _____

Line No.	Approx Quant.	Item	Unit Price	Amount
315	1.00 ALL	A-0140 Utility Allowance	Fixed	\$ 10,000.00
320	16.00 HR	A-0190 Exploratory Excavation Allowance	\$ 250.00	\$ 4,000.00
325	1.00 EA	G-0450 Adjust Existing Valve Box to Grade - In Pavement		
330	1.00 EA	G-0450A Adjust Valve Box to Grade - Out of Pavement		
335	15.00 EA	G-0455 Adjust Meter Box to Grade		
340	1.00 EA	W-5000.75 3/4-Inch Service Line Replacement - Long Side		
345	5.00 EA	W-5010.75 Relocate Existing 3/4-Inch Water Meter		
350	1.00 EA	W-5020.75 Replace Existing 3/4-Inch Water Meter		

WATER

W4428 BUCKNER RD SIDEWALK - WATER SYSTEM

CONTRACT TOTAL
