
 
 

COBB COUNTY 
DEPARTMENT OF TRANSPORTATION 
 
1890 County Services Parkway 
Marietta, Georgia  30008-4014 
(770) 528-1600  •  Fax: (770) 528-1601 
 

 
REQUEST FOR PROPOSALS 
 
Date: August 13, 2021 
 
To: Qualified Transportation Planning and Engineering Consulting Firms 
 
Re:  Request for Proposals for Transportation Planning and Engineering Services 

Consulting Services; Austell-Powder Springs Trail Scoping Study 
 Cobb County Project No. X2543, ARC No. AR-038-2123, P.I. No. 0017781 
  
 
The Cobb County Department of Transportation is requesting non-cost technical proposals for 
Transportation Planning and Engineering Consulting Services for the above referenced project in 
support of Atlanta Regional Commission (ARC) Regional Transportation Planning Study Program. 
 
Selection Process 1, Competitive Negotiations, as defined in the Cobb County Policy for the 
Procurement of Professional Services, will be used to select the highest qualified consultant 
submitting a proposal for this project.  A copy of the Procurement Policy can be found on the Cobb 
County DOT web site at https://www.cobbcounty.org/transportation/policies-permitting/procurement-
bidding  
 
The Study is funded by a combination of federal and local funds. The ARC Regional Transportation 
Planning Study Program has awarded Surface Transportation Block Grant (STBG) funds for a 
planning level scoping study. The local match will come from the Traffic Management, Traffic Signals 
and Planning Component of the 2016 Special Purpose Local Option Sales Tax (SPLOST) 
Transportation Improvement Program. Accordingly, the successful proposer will be required to 
comply with all applicable State and Federal rules and regulations, as well as those of Cobb County. 
 
All transportation planning and engineering services shall be in accordance with Cobb County 
Department of Transportation Engineering Design Procedures, the applicable guidelines of the 
American Association of State Highway and Transportation Officials, GDOT’s Standard 
Specifications for the Construction of Transportation Systems, project schedules, Plan Presentation 
Guide and all other applicable Cobb County Department of Transportation guidelines.  Additionally, 
engineering services shall be in accordance with future Federal or State funding award requirements 
including Federal Transit Administration (FTA), Federal Highway Administration (FHWA) and 
Georgia Department of Transportation (GDOT). All project deliverables must be submitted to Cobb 
County Department of Transportation for review and approval. 
 
PROJECT COMMUNICATION RESTRICTION 
 
Consultants shall not communicate or request information about this project with any Cobb County 
employee staff members or Board of Commission members except during the written 
question/comment period, or as provided by any existing consultant agreements.  This restriction is 
in effect beginning from the advertisement date until the project is awarded by the Board of 
Commissioners. 

https://www.cobbcounty.org/transportation/policies-permitting/procurement-bidding
https://www.cobbcounty.org/transportation/policies-permitting/procurement-bidding
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PREQUALIFICATION CRITERIA 
 
All Consultants, including subconsultants, should be pre-qualified with Georgia Department of 
Transportation OR Cobb County Department of Transportation for service provided within the scope 
of services.  Prequalification with Georgia Department of Transportation is accepted as 
prequalification with Cobb County, and no additional submission is necessary.  For those firms 
without Georgia Department of Transportation prequalification, Cobb County Department of 
Transportation prequalification is required. Additionally, the prequalification will be required prior to 
contract award but not prior to proposal submittal. 
 
Prime Consultant and/or Subconsultants – Area Class Required 
 1.06(a) NEPA Documentation  
 1.06(b) History 
 1.06(c) Air Quality Studies 
 1.06(e) Ecology 
 1.06(d) Noise 
 1.06(f) Archeology 
 1.07 Attitude, Opinion, Community Value Studies  
 3.02 Two-lane or Multi-lane Urban Roadway Design  
 3.08 Landscape Architecture Design 
 3.13 Bicycles and Pedestrians Facility Design 
 4.01(a) Minor Bridge Design 
 6.01(a) Soil Survey Studies 
 6.02 Bridge Foundation Studies 
 
PROJECT LIMITS AND OVERVIEW 
 
The ARC Regional Transportation Planning Study program provides local governments funds for 
transportation plans, corridor studies, and feasibility studies that support the goals and objectives of 
the Atlanta Region’s Plan. The purpose of this study is to develop safe, connected, multimodal, and 
cost-effective solutions to the project trail and to study the feasibility of alternatives, while also 
preparing projects for advancement to preliminary engineering phases in future TIP project 
solicitations.  
 
Austell-Powder Springs Road Trail is one of the eight priority trails identified in the Cobb County 
Greenways and Trails Masterplan adopted in 2018. The trail will connect the two cities, Powder 
Springs and Austell from the existing trailhead on Silver Comet Linear Park in Powder Springs to 
downtown Austell basically along Austell-Powder Springs Road. The trail will also join the two cities 
to Cobb County’s trail network, meaning that all seven cities will connect with each other by the multi-
use trail system. The total project budget is $300,000.00. 
 
PRE-PROPOSAL CONFERENCE 
 
A non-mandatory Pre-Proposal Conference will be held virtually via WebEx on Monday, August 
23, 2021 at 9:00 a.m. Registration is required in advance at this link: 
https://cobbcounty.webex.com/cobbcounty/j.php?RGID=r6e26ae8592bbf91b17da045de77681e2. 
Registration will remain open until the start of the meeting. 
 
 
 
 

https://cobbcounty.webex.com/cobbcounty/j.php?RGID=r6e26ae8592bbf91b17da045de77681e2


Request for Proposals 
Austell-Powder Springs Trail Scoping Study 

Project No. X2543 
August 13, 2021 

Page 3 of 16 

  

SCOPE OF WORK 
 
I. General:   The work to be accomplished is in support of the following Atlanta Regional Commission 
(ARC) sub-element: 
 

906ETS- Regional Transportation Planning Study Program 
 
II. Area covered: All the necessary services provided in this subgrant contract will support the 
development of a transportation study along the preliminarily proposed Austell-Powder Springs Trail 
in Cobb County from Silver Comet Linear Park trailhead in Powder Springs to the intersection 
between Austell-Powder Springs Road and Broad Street in downtown Austell. The study area may 
extend beyond these limits if needed for logical termini purposes. 
  
III. Goal: The Regional Transportation Planning Study (RTPS) program provides local governments 
and Community Improvement Districts funds for transportation plans, corridor studies and feasibility 
studies that support the goals and objectives of the Atlanta Region’s Plan. The purpose of these 
studies is to develop project concepts that improve safety, mobility and access to all roadway users, 
while also preparing them for advancement to Scoping and/or PE phases (in future TIP project 
solicitations).  
 
IV. Project Considerations & Objectives:  
The purpose of this study is to develop safe, connected, multimodal, and cost-effective solutions to 
the project trail and to study the feasibility of alternatives. The study will make project 
recommendations based on the following criteria and considerations: 

• Consistency with the vision and goals set forth in the County’s Comprehensive 
Transportation Plan, Greenway and Trail Master Plan, and the Atlanta Region’s Plan. 

• Maximize safety, connectivity, and efficiency throughout the trail. 
• Potential to address the existing and future needs of pedestrian and bicycle users. 
• Prepare data and materials for the future federal funding eligibility of all project phases. 

 
Austell-Powder Springs Road Trail is one of the eight priority trails identified in the Cobb County 
Greenways and Trails Masterplan adopted in 2018. The trail will connect the two cities, Powder 
Springs and Austell from the existing trailhead on Silver Comet Linear Park in Powder Springs to 
downtown Austell basically along Austell-Powder Springs Road. The trail will also join the two cities 
to Cobb County’s trail network, meaning that all seven cities will connect with each other by the multi-
use trail system. 
 
Background: 
In 2018, Cobb County Board of Commissioners adopted the Cobb County Greenways and Trails 
Masterplan. This study will develop a concept report of the multi-use trail to enhance the safety and 
accessibility of non-automobile transportation for live, work, and recreational activities in the affected 
communities. The proposed trail connects downtown Austell to Silver Comet Trail. It would be the 
first formal multi-use trail in the City of Austell. Also, the Silver Comet Trail is one of the regional 
significant corridors identified by ARC. The study will support the implementation of Walk, Bike, 
Thrive! Plan by expanding the regional trail network. The study seeks opportunities to provide safe 
access bike/ped access to existing bike/ped facilities and important destinations for residents, 
business, and visitors: Austell Elementary School, Garrett Middle School, Silver Comet Linear Park, 
Clarkdale Park, Old Clarkdale Park, Austell Neighborhood Senior Center, South Cobb Children's 
Enrichment Center, Austell Threadmill Complex, Clarkdale Historic District, Legion Field, and 
Powder Springs high density neighborhood, and Commercial Center of Austell. In total, there are 2 
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schools, 3 public open spaces, 3 public facilities, 1 historic district, and 1 commercial center. The 
trail will greatly increase the community’s options for multimodal transportation. It would improve the 
bike/ped mobility for Austell and South Cobb with a high concentration of racial/ethnic minorities and 
low-income population identified by ARC’s equity analysis tool (CT 314.09 scored 8 and CT 314.06 
scored 7). The concept report process will include community outreach and public involvement, study 
the project areas’ existing and future condition, assess the environmental and cultural resources, 
develop feasible alignment and concept design alternatives, and identify the preferred alternative to 
achieve safety and accessibility for the trail. 
 
V. Work Tasks: 
The work to be accomplished under this contract is divided into the following tasks: 
 
Task 1 – Project Management 
County shall establish a Project Management Team (PMT) that includes, at a minimum, County 
project manager, consultant(s) and a representative from ARC. A kick-off meeting will be held with 
the project management team to discuss the goal of the study and refine the scope. The consultant 
will develop a Project Management Plan to identify approaches for communication, coordination, 
QA/QC, and schedule management after the kick-off meeting. The project management team will 
meet with the consultant monthly, at a minimum. Additional representatives and County staff may be 
included, as needed.  

Deliverables: 
- Kick-off meeting and meeting summary 
- Project Management Plan 
- Meeting minutes for PMT meetings 

 
Task 2 – Stakeholder and Public Engagement 
The goal of this task is to develop a planning outreach process that promotes the involvement of all 
stakeholders in the study area and, more specifically, any potential partners identified for future 
implementation. A concerted effort to reach out to senior, low-income and minority stakeholder 
populations should be made. The County and its consultants will be responsible for designing an 
effective and innovative public involvement program with input from ARC.  
 
The Stakeholder and Public Engagement Strategy and schedule must be approved by the Project 
Management Team and shall include outreach and coordination with targeted stakeholders and 
agency partners, as well as broad outreach to the public. Minimum requirements are as follows: 
 

• Stakeholder Steering Committee (SSC): 
o Agency coordination with relevant Cobb County departments, GDOT offices, ARC, Cities, 

CIDS, and other agency partners as needed. 
o The Project Management Team with consultants shall identify individuals and agencies 

to approve the SSC members in advance of notification. 
o The SSC will be convened at least four (4) times over the project schedule and will assist 

the PMT with methodologies, background, outreach strategy, implementation plans and 
other milestones as needed. 

• Public Engagement and Outreach: 
o Outreach to key stakeholders, including property owners, business owners, schools, 

churches, residents and tenants adjacent to the study area. The format may include, but 
not limited to, meetings (in person, phone or web-conference), focus groups and/or 
individual stakeholder interviews. 
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o A demonstrable effort shall be made to include persons or organizations that are or 
represent low-income, minority, persons with disabilities, or other disadvantaged 
stakeholders within reasonable proximity to the study area. 

o Engagement with the public at large will include educating about design alternatives and 
potential impacts, as well as, seeking input and consensus on preferred concept, typical 
sections or improvements. A variety of tools and approaches should be used, including 
social media, surveys, and hosting outreach activities in the study area (e.g. at schools, 
churches or businesses along the corridor). A minimum of two (2) public events shall be 
held. Format and timing is to be determined as part of the SPE Strategy 

• Project information will be uploaded to a project website (hosted by the County) to provide 
basic project information to the public and shall include project materials public event 
notifications and design alternatives being considered and shall provide the opportunity to 
leave feedback.  

Deliverables: 
- Stakeholder and Public Engagement (SPE) Strategy 
- Project website and communication materials 
- Meeting and Activities Summary 

 
Task 3 – Existing Conditions & Technical Analysis 
The consultant will conduct a thorough review and assessment of previous plans and existing 
conditions in the study area. The focus of the assessment will include the following: 

• Conduct a review of relevant previous plans and studies, including but not limited to 
ARC’s Regional Trail Plan, Cobb County Comprehensive Transportation Plan (CTP), 
Cobb County Greenways and Trails Masterplan and the Cities of Austell and Powder 
Springs plans and studies.  

• A review of current land use or transportation regulations or policies that impact the study 
area, and developments and projects underway, permitted or programmed in the study 
area. 

• Review the existing data, conduct site visit(s), and review the adjacent trails and 
greenway facilities. 

• Inventory and prioritize potential user destination along the trail and research the potential 
users and needs.  

• Conduct preliminary environmental screening survey along the trail alignments. Survey 
shall include identification of wetlands, floodplains, wildlife, potential endanger species, 
and potential need for stream buffer permits, as well as possible impacts to potentially 
historic properties. 

• Evaluate the traffic operations and safety. Identify potential conflict points in the trail 
corridors and recommended safety countermeasures based on GDOT and ARC’s 
Complete Street policy. 

• Identify pre-existing utilities that could be impacted by any of the alternative concepts 
identified, and corresponding contact information of the utility owners. 

• Research right-of-way (ROW) information to determine number of parcels, driveways, 
easements, property owners, potential relocations and other impacts, and estimated 
costs for acquisitions including easements.  

• Use of aerial photography, GIS mapping and GPS tools are acceptable. It is not expected 
that land surveying would be completed for the study. 
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The consultant will summarize the challenge and opportunities of the project based on the existing 
condition. This summary should provide an understanding of the needs for the improvements, 
challenges to feasibility, deliverability and constructability, etc. 

Deliverable: 
- Existing Conditions Analysis Document 

 
Task 4 –Alternative Analysis and Concept Plan Development 
Develop at least two alternative design based on the existing conditions, technical analysis, and 
public and stakeholder involvement. Specific tasks include: 

• Preliminary layout and typical sections should be provided for each alternative. 
• Evaluation of relative cost, feasibility, and constructability of alternative trail alignments and 

sections in logical phases or segments. 
• Evaluation of impacts on right-of-way, environment, and utilities of each alternative trail 

alignment. 
• Alternatives shall develop environmental improvement components to address potential 

environmental issue, shall develop safety countermeasures, and shall also comply with ARC 
and GDOT complete streets policies. 

 
Based on the standard and evaluation, the study will identify a preferred concept, or combine the 
alternatives into one optional concept. Justification and decision-making process for selecting the 
preferred concept shall be included in the study documentation. 

Deliverable: 
- Concept Report, per CCDOT requirements 

 
Task 5 – Final Project Deliverables 
The following shall be developed and submitted to ARC in the format indicated below: 

• Final Report document: prepare a document summarizing the goals of the project, 
methodology, public involvement process, existing conditions, technical analysis, alternatives 
considered, environmental and ROW assessment, concept layout and typical sections for 
preferred alignment, and implementation and management plan. 

• Detailed cost estimate (engineering, acquisition, utilities, construction, etc.) for the optimal 
and for the alternative with inflation rate. 

• Prepare an Implementation Plan that identifies the logical phases of implementation, potential 
implementation partners, responsibilities, cost estimates, timeline and potential sources of 
funding for each phase. 

• Format: 
• Single combined PDF file of the final report document which includes the summary report, 

concept layout, typical sections and the remaining full documentation as appendices (as 
described above). 

• In addition to the final report, please provide individual files of each of the following:  
o Preferred and alternative concept plan layout and typical sections (PDF) 
o Environmental/historic resource scan memo or survey (PDF) 
o Cost Estimate (PDF & Excel) 

• One (1) printed final report document and appendices in 8.5”x11” and concept plan and 
typical sections in 11”x17”. 

• A USB thumb drive containing electronic files in their original formats with supporting 
graphics and GIS or other data files (Word, Excel, InDesign, CAD, etc.). 
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Transportation Planning and Engineering Consulting Services shall be furnished in accordance with 
the Cobb County Department of Transportation’s Consultant Services Agreement, the current  
Pre-Construction Process and Procedure Manual located online at 
https://www.cobbcounty.org/transportation/policies-permitting/design, and the Cobb County Water 
System’s Water and Sewer Specifications.   
 
Cobb County DOT will make available the County Geographic Information System (GIS) data 
specific to this project for use in developing the concept and design to the successful proposer after 
the contract for this project is awarded to the successful proposer. Firms desiring to use Cobb County 
aerial photography in the preparation of their proposals can view and/or print copies of the 
photography from the online GIS website at https://www.cobbcounty.org/gis, or can purchase the 
data from the Cobb County GIS Core Group. 
 
PROPOSAL FORMAT / SUBMITTING PROCEDURES 
 
If your firm is interested in submitting a non-cost technical proposal for this project, please provide 
nine paper (9) copies (1 original and 8 copies are acceptable) of the technical proposal as indicated 
below. Proposals shall also be submitted on a USB drive containing all the submitted files in 
Adobe Acrobat (.PDF), Microsoft Excel (.XLS) or Microsoft Word (.DOC) formats. The technical 
proposal shall cover the following and be formatted in the listed order: 1) Staffing, 2) 
Experience and Performance, 3) Approach, 4) Availability, and 5) Financial Stability.  
Additionally, all addendum acknowledgement forms are to be signed and included in the proposal.  
See the “Evaluation Criteria” section of this RFP for information to be included for each of these 
criteria areas.  
 
The technical proposal shall be limited to twenty (20) pages.  Proposals submitted in excess of 
twenty (20) pages will not be reviewed.  The following items will be considered part of the twenty 
(20) page limit: cover letter, resumes, promotional information, drawings or illustrations (i.e. typical 
sections), maps, reference letters, proposed concepts, pictures, project information sheets, and 
litigation history.  Litigation History is only required for the Prime Firm.  An 11" x 17" page folded to 
8-1/2" x 11" will count as one page up to a maximum of five (5) 11" x 17" pages per proposal.  
 
The following items DO NOT count toward the twenty (20) page limit: Proposal Cover, Table of 
Contents, Dividers, Financial Stability Information, consultant affidavit and agreements, 
subconsultant affidavit and agreements, immigration compliance certifications, DBE participation 
schedule, GDOT Pre-Qualification Notifications and Addendum. 
 
The technical proposals shall be sealed in an envelope or box with your firm’s name and 
“PROPOSAL FOR AUSTELL-POWDER SPRINGS TRAIL SCOPING STUDY, PROJECT NO. 
X2543” clearly marked on the front.  
 
Pre-Proposal Conference August 23, 9:00 a.m.  
(non-mandatory) (Virtual Meeting – link provided above)   
 
Deadline for Written Questions September 1, 2021 12:00 Noon 
    Email: Purchasing@cobbcounty.org  
 
Proposal Submittal September 9, 2021, 12:00 Noon  
   Cobb County Purchasing 
   122 Waddell Street 
   Marietta, GA   30060 

https://www.cobbcounty.org/transportation/policies-permitting/design
https://www.cobbcounty.org/gis
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Proposal Opening September 9, 2021, 2:00 p.m.  
   Cobb County Purchasing 
    122 Waddell Street 
    Marietta, GA   30060 
 
Proposals submitted after the 12:00 Noon deadline shall be considered non-responsive and 
will not be opened.  DO NOT DELIVER PROPOSAL TO THE COBB COUNTY DEPARTMENT 
OF TRANSPORTATION OFFICE. 
 
EVALUATION CRITERIA 
 
The technical proposals will be evaluated and ranked, with the three top-ranked proposals presented 
to the Board of Commissioners for approval for the Cobb County Department of Transportation to 
negotiate the final scope of services and fee with the Consultant submitting the top-ranked proposal.  
The evaluation of the technical proposals will be based on the following criteria: 
 
1. Staffing – Evaluation of the list of personnel specifically assigned to the proposed project, including 

their qualifications, overall experience and recent experience on projects of similar scope and 
complexity to the proposed project. (25 points) 

2. Experience/Performance – Review of past performance on Cobb County projects or other projects 
of similar nature and complexity as the proposed project; evaluation of client references whether 
included in the proposal response or not; evaluation of litigation history for the past five (5) years, 
including for each case:  style of the case, parties to the litigation, court in which litigation was 
filed, and civil action number; nature of claims; whether the case is pending or resolved, and, if 
resolved, the date of and manner in which it was resolved (e.g., relief granted by court, settlement 
by or among parties, dispositive motion, trail verdict); overall responsiveness to County’s needs. 
(25 points) 

3. Approach – Evaluation of the overall understanding of the scope of the proposed project; 
completeness, adequacy and responsiveness to the required information of the request for 
proposals. (35 points) 

4. Availability – Evaluation of the workload of the proposing firm and the staffing to be assigned to 
the proposed project; time schedule of the proposer in relation to that of the proposed project 
location of the offices or facilities from which the services are to be provided to the County (10 
points) 

5. Financial Stability – Financial Stability of the top proposer(s) will be evaluated by the Finance 
Department in the following areas: Liquidity Ratios (1 point); Financial Leverage Ratios (2 points); 
Profitability Ratios (1 point); and whether an audited or reviewed Financial Statement is submitted 
with the Proposal (1 point). A maximum of 5 points may be awarded.  Finance will notify the 
selection committee of points to be awarded to the top proposers. (5 points) 
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The Proposer is to submit the following ratios (accompanied by a letter from a CPA verifying review 
of financial ratios), which will be used to rank Financial Stability: 
 

Financial Evaluation of 
Bidder 

 

    
Liquidity Ratios   
Current Ratio  
 

  Current Assets/ Current Liabilities 
 

Cash Ratio  1 Cash and Cash Equivalents / Current 
Liabilities 

    
Financial Leverage Ratios   
Debt Ratio   Long Term Debt / Total Assets 
Debt to Equity 
Ratio 

 2 Long Term Debt / Total Equity 

    
Profitability Ratios   
Return on Assets   Net Income / Total Assets 
Return on Equity  1 Net Income / Total Equity 
    
Audited or 
Reviewed 

 1  

    
Total Points  5  

  
If the Proposer provides a performance bond, the five (5) points associated with Financial Stability 
will automatically be awarded. 
 
If the top proposer receives two (2) points or less the County will hold 10% retainage until the project 
is 50% complete, 5% retainage until the project is 90% complete, and 2.5% retainage until the project 
is 100% complete. Vendors may submit their financials in a separate sealed envelope but that does 
not exempt the financials from public disclosure. All documents will be available for public inspection 
after the contract has been awarded. 
 
GENERAL TERMS 
 
The successful proposer shall be required to sign as part of the terms and conditions of their being 
engaged by the County the following statements regarding Conflict of Interest, Contingency Fees, 
and Certification of Subcontractors: 

A. CONFLICT OF INTEREST -The Consultant certifies that, to the best of the Consultant’s 
knowledge, no circumstances exist which will cause a Conflict of Interest in performing the 
services required by this contract, that no employee of the County, nor any member thereof, 
nor any public agency or official affected by this Agreement, has any pecuniary interest in the 
business of the Consultant or his Subcontractor(s), and that no person associated with the 
Consultant or the Consultant’s Subcontractor(s) has any interest that would conflict in any 
manner or degree with the performance of the Agreement. 
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 Should the Consultant become aware of any circumstances which may cause a Conflict of 
Interest during the term of this contract, the Consultant shall immediately notify the County.  If 
the County determines that a Conflict of Interest exists, the County may require that the 
Consultant take action to remedy the Conflict of Interest or terminate the agreement without 
liability. The County shall have the right to recover any fees paid for services rendered by the 
Consultant which were performed while a Conflict of Interest existed if the Consultant had 
knowledge of the Conflict of Interest and did not notify the County within one (1) week of 
becoming aware of the existence of the Conflict of Interest. 

 
B. PROHIBITION AGAINST CONTINGENT FEES – The Consultant warrants that the Consultant 

nor the Consultant’s Subcontractor(s) have not employed or retained any company or person 
other than a bona fide employee working solely for the consultant or Subcontractor(s) to solicit 
or secure this Agreement and that the Consultant nor the Consultant’s Subcontractor(s) have 
not paid or agreed to pay any person, company, corporation, individual, or firm other than a 
bona fide employee working solely for the Consultant or the Consultant’s Subcontractor(s) any 
fee, commission, percentage, gift, or other consideration contingent upon or resulting from the 
award of this Agreement.  For any breach or violation of this provision, the County shall have 
the right to terminate the Agreement without liability and, at its discretion, to deduct from the 
price, or otherwise recover, the full amount of such fee, commission, percentage, gift, payment, 
or consideration. 

 
C. CERTIFICATION OF SUBCONTRACTORS.  The Consultant shall require each of the 

Consultant’s Subcontractor(s) to sign a statement certifying to and agreeing to comply with the 
terms and conditions of A. and B. above.  Such signed statements shall be on forms provided 
by the County.  The Consultant shall return such executed forms to the County and they shall 
be incorporated in and become a part of the Agreement.  No compensation shall be payable 
to the Consultant until executed certifications are received by the County for all of the 
Consultant’s Subcontractors. 

 
The Cobb County, Georgia, Department of Transportation, in accordance with Title VI of the Civil Rights 
Act of 1964 and 78 Stat. 252, 42 USC 2000d—42 and Title 49, Code of Federal Regulations, 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in federally 
assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all 
bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, 
minority business enterprises will be afforded full opportunity to submit bids in response to this invitation 
and will not be discriminated against on the grounds of race, color, sex, national origin, disability, or age 
in consideration for an award. 
 
The Consultant and their subcontractor(s) are required to be in compliance with the "Georgia Security 
and Immigration Compliance Act."  The Consultants must execute and submit Evidence of Compliance, 
Contractor Affidavit and Agreement, Subcontractor Affidavit and Agreement, if applicable, and 
Immigration and Compliance Certification forms (attached) as part of their proposal. 
 
Disadvantaged Business Enterprise (DBE) Participation and Small Business Participation (SBP) in all 
DOT contracts is encouraged.  Proposers are subject to the requirements of Title 49, Code of Federal 
Regulations, Part 26, Participation by Disadvantaged Business Enterprises in Department of 
Transportation Financial Assistance Programs.  Proposers must submit a DBE Participation Schedule 
to the County with this RFP and a final DBE report must be submitted at the end of the project.  Any 
subsequent changes and/or substitutions of DBE firms from the original DBE Participation Schedule 
must be submitted and approved by the County in advance.  Monthly DBE reports must be submitted 
with each monthly invoice. 
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DBE Firms must be certified with the Georgia Department of Transportation’s Equal Employment 
Opportunity (EEO) office. 
 
No Small Business reports are currently required; however, this is subject to change at the County’s 
discretion. 
 
Cobb County reserves the right to reject any or all proposals submitted, or, where it may serve the 
best interest of the County, to request additional information or clarification from proposers.  The 
County, in its sole discretion, also reserves the right to waive any informalities or technicalities 
relative to any and all proposals.  At the County’s discretion, presentations may be requested as part 
of the evaluation process.  The County reserves the right to retain all proposals submitted, and to 
use any idea in any proposal regardless of whether the proposal is selected. 
 
There is no expressed or implied obligation for Cobb County to reimburse any firm for any expense 
incurred in preparing or presenting a proposal in response to this request for proposals. 
 
Any questions must be received by 12:00 Noon Wednesday, September 1, 2021.  All questions should 
be sent via email to Purchasing@CobbCounty.org. 
 
 
Sincerely, 
 
COBB COUNTY DEPARTMENT OF TRANSPORTATION 
 

 
Laura F. Beall, AICP 
Planning Division Manager 
Project Manager 
 
Attachments:   Project Location Map 
 Exhibit A: Contractor Affidavit & Agreement 
 Exhibit A-1: Subcontractor Affidavit & Agreement 
 Exhibit A-2: Immigration Compliance Certification 
 DBE Participation Schedule 
 
Cc: Drew Raessler, P.E. Transportation Agency Director CCDOT (electronic copy) 
 Michael Francis, P.E. Transportation Division Manager CCDOT (electronic copy) 
 Rustavius Ford, P.E. Pre-Construction Engineer CCDOT (electronic copy) 
 Ligia Florim, P.E. Districts 1 & 4 Engineer CCDOT (electronic copy) 
 Reginald James, Atlanta Regional Commission (electronic copy)  
 Purchasing (electronic copy & hard copy) 
 Project File 
 
 

mailto:Purchasing@CobbCounty.org
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CONTRACTOR AFFIDAVIT & AGREEMENT 

(EXHIBIT A) 
 

This affidavit must be signed, notarized and submitted with any proposal requiring the 
performance of physical services.  If the affidavit is not submitted with the proposal, 

proposal will be determined non-responsive and will be disqualified. 
 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is contracting with Cobb County, Georgia, 
has registered with, is authorized to use, and is participating in a federal work authorization program (an 
electronic verification of work authorization program operated by the U.S. Department of Homeland Security 
or any equivalent federal work authorization program operated by the U.S. Department of Homeland Security 
to verify information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 
(IRCA)).  The undersigned contractor further attests that it will continue to use the federal Employment Eligibility 
Verification (EEV) work authorization program throughout the contract period. 

 

The undersigned further agrees that should it employ or contract with any subcontractor(s) or should 
its subcontractor(s) employ other subcontractor(s) for the physical performance of services pursuant to the 
contract with Cobb County, Georgia, the contractor or subcontractor will: 

(1) Notify the County within five business days of entering into a contract or agreement for 
hire with any subcontractor(s); 

(2) Secure from any subcontractor(s) and/or their subcontractor(s) verification of compliance 
with O.C.G.A. § 13-10-91 on the attached Subcontractor Affidavit & Agreement (EXHIBIT 
E-2) prior to the commencement of any work under the contract/agreement; 

(3) Secure from any subcontractor(s) and/or their subcontractor(s) a completed Immigration 
Compliance Certification (EXHIBIT E-3) prior to the commencement of any work under 
the contract/agreement; 

(4) Provide the subcontractor(s) with legal notice that Cobb County, Georgia, reserves the 
right to dismiss, or require the dismissal of, any contractor or subcontractor for failing to 
provide the affidavit and/or for failure to comply with the requirements referenced in the 
affidavit;  

(5) Maintain records of such compliance and provide a copy of each such verification to Cobb 
County, Georgia, at the time the subcontractor(s) is retained to perform such services or 
upon any request from Cobb County, Georgia; and  

(6) Maintain such records for a period of five (5) years. 
 
 

___________________________________    _____________ 
EEV (E-Verify) Program User ID Number    EEV Program Date of Authorization 
 
___________________________________  _____________________________ 
BY:  Authorized Officer or Agent    Contractor Business Name 

[Contractor Name] 
 
___________________________________  _____________________________ 
Printed Name      Date 
 
 
SWORN AND SUBSCRIBED BEFORE ME 
ON THIS THE ____ DAY OF ____________, 201_  
 
______________________________________ _ 
Notary Public  
Commission Expires:    

 
(Effective 9/20/2013 Supersedes All Previous Versions) 



 

  

SUBCONTRACTOR AFFIDAVIT & AGREEMENT 
(EXHIBIT A-1) 

 
By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-

10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance 
of services on behalf of Cobb County, Georgia, has registered with, is authorized to use, and is participating 
in a federal work authorization program (an electronic verification of work authorization program operated by 
the U.S. Department of Homeland Security or any equivalent federal work authorization program operated by 
the U.S. Department of Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA)). The undersigned subcontractor further attests that it will 
continue to use the federal Employment Eligibility Verification (EEV) work authorization program throughout 
the contract period. 

 

The undersigned further agrees that should it employ or contract with any subcontractor(s) or should 
its subcontractor(s) employ other subcontractor(s) for the physical performance of services pursuant to the 
contract with Cobb County, Georgia, the undersigned subcontractor will: 

(1) Notify the County within five business days of entering into a contract or agreement for hire with 
any subcontractor(s); 

(2) Secure from any subcontractor(s) and/or their subcontractor(s) verification of compliance with 
O.C.G.A. § 13-10-91 on this Subcontractor Affidavit & Agreement (EXHIBIT E-2) form prior to the 
commencement of any work under the contract/agreement; 

(3) Secure from any subcontractor(s) and/or their subcontractor(s) a completed Immigration 
Compliance Certification (EXHIBIT E-3) prior to the commencement of any work under the 
contract/agreement; 

(4) Provide the subcontractor(s) with legal notice that Cobb County, Georgia, reserves the right to 
dismiss, or require the dismissal of, any contractor or subcontractor for failing to provide the 
affidavit and/or for failure to comply with the requirements referenced in the affidavit; and 

(5) Maintain records of such compliance and provide a copy of each such verification to Cobb County, 
Georgia, at the time the subcontractor(s) is retained to perform such services or upon any request 
from Cobb County, Georgia; and  

(6) Maintain such records for a period of five (5) years.  
 

 
___________________________________   ______________ 
EEV (E-Verify) Program User ID Number   EEV Program Date of Authorization 
 
 

___________________________________  _____________________________ 
BY:  Authorized Officer or Agent   Subcontractor Business Name 

[Subcontractor Name]     
 
___________________________________  _____________________________ 
Printed Name      Date 
 
 
SWORN AND SUBSCRIBED BEFORE ME 
ON THIS THE ____ DAY OF ____________, 201_  
 
______________________________________ _ 
Notary Public  
Commission Expires:    

 
 

(Effective 9/20/2013 Supersedes All Previous Versions) 



 

  

IMMIGRATION COMPLIANCE CERTIFICATION 
(To be completed by Contractor and all Subcontractors) 

(EXHIBIT A-2) 
 

I certify to the Cobb County Board of Commissioners that the following employees will be 
assigned to: 
 
______________________________________________________________________ 

(Project Name/Description) 
 
 
      
 
      
 
      
 
 
I further certify to Cobb County, Georgia the following: 

●  The E-Verify program was used to verify the employment eligibility of each of the above-listed 
employees hired after the effective date of our contract to use the program; 

●  We have not received a Final Nonconfirmation response from E-Verify for any of the employees listed. 
●  If we receive a Final Nonconfirmation response from E-Verify for any of the employees listed above, 

we will immediately terminate that employee’s involvement with the project. 
●  I have confirmed that we have an I-9 on file for every employee listed above and that to the best of my 

knowledge all the I-9s are accurate. 
●  To the best of my knowledge and belief, all of the employees on the above list are legally authorized 

to work in the United States. 
●  If any other employee is assigned to this Cobb County project, a certification will be provided for said 

employee prior to the employee commencing work on the project.  
 

To the best of my knowledge and belief, the above certification is true, accurate and complete. 
 
Sworn to by: Employer Name & Address 
 
___________________________________   ______________ 
Signature of Officer 
 
 
___________________________________   ______________ 
Printed Name / Title 
 
___________________________________   ______________ 
Date 
 
 
SWORN AND SUBSCRIBED BEFORE ME 
ON THIS THE ____ DAY OF ____________, 201_  
 
______________________________________ _ 
Notary Public  
Commission Expires:    
 

(Effective 9/20/2013 Supersedes All Previous Versions)  



 

  

DBE PARTICIPATION SCHEDULE 
 

BIDDER'S COMPANY NAME: 
Contract No.  00XXXX 
Cobb County No. XXXXX 

PROJECT NAME 

LET DATE:  TOTAL BID: 

THE DBE GOAL ON THIS CONTRACT IS:  XX% 

I PROPOSE TO UTILIZE THE FOLLOWING DBE CONTRACTORS: 
 

 
VENDOR 
NUMBER 

DBE NAME/ 
ADDRESS (CITY, STATE) TYPE OF WORK 

*WORK 
CODE Race Neutral Race Conscious 

 
AMOUNT 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

       

 
 

      

 
 

  
TOTAL 

   

  
*For Departmental use only. Do not fill in Work codes. 
 
PLEASE NOTE: Only 60 % of the participation of a DBE Supplier who does not manufacture or  
install the product will be counted toward the goal. See below for further instructions. 
 


