Port of sé E

Tacoma

3/20/2023

TO: HOLDERS LIST

SUBJECT: PCT Fender System Replacement Project
ITB NO. 99890

ADDENDUM NUMBER # 01

This addendum is issued to modify the following:

Add Substitution Procedures to page 10 of the ITB as Attachment D — Substitution
Procedures:

Attachment A — Offer Sheet & Non-Collusion Form
Attachment B — Terms and Conditions

Attachment C — Reference Standards

Attachment D — Substitution Procedures

PCT Fender System Replacement Project
ITB No. 99890



DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 26 00 - Substitution Procedures

PART 1 - GENERAL
1.01 SUMMARY

A. This Section includes administrative and procedural requirements for substitutions.
1.02 DEFINITIONS/CLARIFICATIONS

A. Substitutions. Changes in products, materials, equipment, and methods of construction from

B.

those required by the Contract Documents and proposed by Contractor.

The Contract Documents include performance specifications for products and equipment which
meet Project requirements. In those cases where arepresentative item or manufacturer is
named in the specification, it is provided for the sole purpose of identifying a product meeting
the required functional performance, and where the words “or equal” are used, a substitution
request as further described, is not required.

Where non-competitive or sole source products or manufacturers are explicitly specified with
the words “or approved equal,” or “Engineer approved equal,” or “as approved by the Engineer”
are used, they shall be taken to mean “or approved equal.” In these cases a substitution
request as further described in this Section, is required.

1.03 SUBMITTALS

A. Substitution Request Form. Use copy of form located at the end of this Section.

B.

Pre-Bid Substitution Requests. Submit one (1) PDF of the Substitution Request Form along with
all supporting documentation for consideration of each request. Identify product, fabrication, or
installation method to be replaced. Include Drawing numbers and titles. Substitution requests
prior to the Bid Date may originate directly from a prime Bidder, or from a prospective Sub-
Bidder.

1.  Documentation. Show compliance with requirements for substitutions with the following, as
applicable:

a. Statementindicating why specified product, fabrication, or installation cannot be
provided.

b. Coordination information, including alist of changes or modifications needed to other
parts of the Work that will be necessary to accommodate proposed substitution.

c. Product Data, including drawings and descriptions of products, fabrication, and
installation procedures.

d. Samples, where applicable or requested.
e. Certificates and qualification data, where applicable or requested.
f. Research reports evidencing compliance with building code in effectfor the Project.

2. Engineer's Action. Engineer will review substitution requests if received electronically to
procurement@portoftacoma.com at least seven (7) days prior to the Bid Date. Substitution
requests received after this time will not be reviewed.

a. Forms of Acceptance. Substitution requests will be formally accepted via written
addendum prior to the Bid Date. Bidders shall not rely upon approvals made in any
other manner.
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 26 00 - Substitution Procedures

b.

C.

Use product originally specified if Engineer does not issue adecision on use of a
proposed substitution within time allocated.

The Port’s decision of approval or disapproval of a proposed substitution shall be final.

C. Post-Award Substitution Requests must be submitted by the Contractor and not a
Subcontractor nor Supplier.

1.

Documentation. Show compliance with requirements for substitutions with the following, as
applicable:

a.

Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

Coordination information, including a list of changes or modifications needed to other
parts of the Work that will be necessary to accommodate proposed substitution.

Detailed comparison of significant qualities of proposed substitution with those of the
Work specified. Include annotated copy of applicable specification Section. Significant
qualities may include, but are not limited to, attributes such as performance, weight,
size, durability, visual effect, sustainable design characteristics, warranties, and
specific features and requirements indicated. Indicate deviations, if any, from the Work
specified. -

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with projectnames and addresses.
Also provide names and addresses of the applicable architect, engineer, and owner.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research reports evidencing compliance with building code in effectfor the Project.

Comparison of the approved Baseline Project Schedule using proposed substitution
with products specified for the Work, including effect on the overall Contract Time. If
specified product or method of construction cannot be provided within the Contract
Time, include letter from manufacturer, on manufacturer's letterhead, stating date of
receipt of purchase order, lack of availability, or delays in delivery.

Costinformation, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with
related materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

Engineer's Action. If necessary, Engineer will request additional information or
documentation for evaluation within seven (7) calendar days of receiptof arequest for
substitution. Engineer will notify Contractor through Port of acceptance or rejection of
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 26 00 - Substitution Procedures

proposed substitution within fifteen (15) calendar days of receipt of request, or seven (7)
calendar days of receipt of additional information or documentation, whicheveris later.

a. Forms of Acceptance. Change Order or Minor Change in Work.

b. Use product originally specified if Engineer does not issue a decision on use of a
proposed substitution within time allocated.

3. Substitutions for Cause. Submit requests for substitution immediately upon discovery of
need for change, but not later than fourteen (14) days prior to date required for preparation
and review of related submittals.

a. Conditions. Engineer will consider Contractor's request for substitution when the
following conditions are satisfied:

1)

2)
3)

4)
9)
6)
7)

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Requested substitution will not adversely affect the Baseline Project Schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one (1) contractor, requested
substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

4. Substitutions for Convenience. Engineer will consider Contractor’s requests for substitution
if received within fourteen (14) days after the Notice of Award.

a. Conditions. Engineer will consider Contractor's request for substitution when the
following conditions are satisfied:

1)

2)
3)

4)
5)

6)
7)

Requested substitution offers Port a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities-
Port must assume. Port's additional responsibilities may include compensation to
Engineer for redesign and evaluation services, increased cost of other
construction by Port, and similar considerations.

Requested substitution does notrequire extensive revisions to the Contract
Documents.

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Requested substitution will not adversely affect the Baseline Project Schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
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8) Requested substitution provides specified warranty.

9) If requested substitution involves more than one (1) contractor, requested
substitution has been coordinated with other portions of the Work, is uniform and
consistent, is compatible with other products, and is acceptable to all contractors
involved.

D. Substitutions will not be considered when:

1. Indicated or implied on shop drawings or product data submittals without formal request
submitted in accordance with this Section.

2. Acceptance will require substantial revision of Contract Documents or other items of the
Work.

3. Submittal for substitution request does not include point-by-point comparison of proposed
substitution with specified product.

1.04 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials.

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED
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PROJECT TITLE: PCT Fender System Replacement Project ITB NO.: 99890

SUBMITTED BY: CONTRACT NO.: 99890
PRIME/SUB/SUPPLIER: DATE:
Specification Title: Section No.:
Description: Paragraph:
Page No.:
Proposed Substitution:
Trade Name: Model No.:
Manufacturer:
Address: Phone No.:
Installer:
Address: Phone No.:

Differences between proposed substitution and specified product:

O Point-by-Point comparative data attached - REQUIRED

Reason for not providing specified item:

Similar Installation:

Project: A/E:
Address:
Owner: Date Installed:

Proposed substitution affects other parts of Work: 0 No [ Yes; explain

Supporting Data Attached:
O Drawings [ ProductData [ Samples [ Tests O Reports [ Other:

Applicable to Substitution Requests During Construction:
Proposed to Port for accepting substitution: $

Proposed substitution changes Contract Time: O No [ Yes [Add] [Deduct] # days.

The Undersigned certifies:

* Proposed substitution has been fully investigated and determined to be equal or superior in all
respects to specified product.
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» Same warranty will be furnished for proposed substitution as for specified product.
* Same maintenance service and source of replacement parts, as applicable, is available.

* Proposed substitution will have no adverse effect on other trades and will not affect or delay
Baseline Project Schedule.

» Cost data as stated above is complete. Claims for additional costs related to
accepted substitution which may subsequently become apparent are to be waived.

* Proposed substitution does not affect dimensions and functional clearances.

» Payment will be made for changes to building design, including A/E design, detailing, and
construction costs caused by the substitution.

 Coordination, installation, and changes in the Work as necessary for accepted substitution will
be complete in all respects.

Submitted By:

Signed By: Firm:
Address:
Telephone: Email:
Attachments:

A/E's REVIEW AND RECOMMENDATION
0 Approved Substitution
O Approved Substitution as Noted
[0 Reject Substitution - Use specified materials.
[0 Substitution Request received too late - Use specified materials.

Signed by: Date:

ENGINEER'S REVIEW AND ACTION

O Substitution Approved - Make submittals in accordance with this Specification Section. If
during construction, prepare Change Order.

O Substitution Approved as Noted - Make submittals in accordance with this Specification
Section. If during construction, prepare Change Order.

[0 Substitution Rejected - Use specified materials.

[0 Substitution Request received too late - Use specified materials.

Signed by: Date:

END OF SECTION
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	00 26 00-PORT-Substitution Procedures-03-20-2023
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section includes administrative and procedural requirements for substitutions.

	1.02 DEFINITIONS/CLARIFICATIONS
	A. Substitutions. Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	B. The Contract Documents include performance specifications for products and equipment which meet Project requirements. In those cases where a representative item or manufacturer is named in the specification, it is provided for the sole purpose of i...
	C. Where non-competitive or sole source products or manufacturers are explicitly specified with the words “or approved equal,” or “Engineer approved equal,” or “as approved by the Engineer” are used, they shall be taken to mean “or approved equal.” In...

	1.03 SUBMITTALS
	A. Substitution Request Form. Use copy of form located at the end of this Section.
	B. Pre-Bid Substitution Requests. Submit one (1) PDF of the Substitution Request Form along with all supporting documentation for consideration of each request. Identify product, fabrication, or installation method to be replaced. Include Drawing numb...
	1. Documentation. Show compliance with requirements for substitutions with the following, as applicable:
	a. Statement indicating why specified product, fabrication, or installation cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work that will be necessary to accommodate proposed substitution.
	c. Product Data, including drawings and descriptions of products, fabrication, and installation procedures.
	d. Samples, where applicable or requested.
	e. Certificates and qualification data, where applicable or requested.
	f. Research reports evidencing compliance with building code in effect for the Project.

	2. Engineer's Action. Engineer will review substitution requests if received electronically to procurement@portoftacoma.com at least seven (7) days prior to the Bid Date. Substitution requests received after this time will not be reviewed.
	a. Forms of Acceptance. Substitution requests will be formally accepted via written addendum prior to the Bid Date. Bidders shall not rely upon approvals made in any other manner.
	b. Use product originally specified if Engineer does not issue a decision on use of a proposed substitution within time allocated.
	c. The Port’s decision of approval or disapproval of a proposed substitution shall be final.


	C. Post-Award Substitution Requests must be submitted by the Contractor and not a Subcontractor nor Supplier.
	1. Documentation. Show compliance with requirements for substitutions with the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified. Include annotated copy of applicable specification Section. Significant qualities may include, but are not limited to, attributes such as perfor...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses. Also provide names and addresses of the applicable architect, engineer, and owner.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for the Project.
	j. Comparison of the approved Baseline Project Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the Contr...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	2. Engineer's Action. If necessary, Engineer will request additional information or documentation for evaluation within seven (7) calendar days of receipt of a request for substitution. Engineer will notify Contractor through Port of acceptance or rej...
	a. Forms of Acceptance. Change Order or Minor Change in Work.
	b. Use product originally specified if Engineer does not issue a decision on use of a proposed substitution within time allocated.

	3. Substitutions for Cause. Submit requests for substitution immediately upon discovery of need for change, but not later than fourteen (14) days prior to date required for preparation and review of related submittals.
	a. Conditions. Engineer will consider Contractor's request for substitution when the following conditions are satisfied:
	1) Requested substitution is consistent with the Contract Documents and will produce indicated results.
	2) Requested substitution will not adversely affect the Baseline Project Schedule.
	3) Requested substitution has received necessary approvals of authorities having jurisdiction.
	4) Requested substitution is compatible with other portions of the Work.
	5) Requested substitution has been coordinated with other portions of the Work.
	6) Requested substitution provides specified warranty.
	7) If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	4. Substitutions for Convenience. Engineer will consider Contractor’s requests for substitution if received within ​fourteen (14)​ days after the Notice of Award.
	a. Conditions. Engineer will consider Contractor's request for substitution when the following conditions are satisfied:
	1) Requested substitution offers Port a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities  Port must assume. Port's additional responsibilities may include compensation to En...
	2) Requested substitution does not require extensive revisions to the Contract Documents.
	3) Requested substitution is consistent with the Contract Documents and will produce indicated results.
	4) Requested substitution will not adversely affect the Baseline Project Schedule.
	5) Requested substitution has received necessary approvals of authorities having jurisdiction.
	6) Requested substitution is compatible with other portions of the Work.
	7) Requested substitution has been coordinated with other portions of the Work.
	8) Requested substitution provides specified warranty.
	9) If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.



	D. Substitutions will not be considered when:
	1. Indicated or implied on shop drawings or product data submittals without formal request submitted in accordance with this Section.
	2. Acceptance will require substantial revision of Contract Documents or other items of the Work.
	3. Submittal for substitution request does not include point-by-point comparison of proposed substitution with specified product.


	1.04 QUALITY ASSURANCE
	A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related products and materials.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PROJECT TITLE: ​ PCT Fender System Replacement Project    ITB NO.: 99890
	SUBMITTED BY: ________________________________  CONTRACT NO.: 99890
	PRIME/SUB/SUPPLIER: __________________________  DATE: _________________
	----------------------------------------------------------------------------------------------------------------------------
	Specification Title: _______________________________   Section No.: ______________
	Description: _______________________________   Paragraph: _______________
	_______________________________   Page No.: _______________
	----------------------------------------------------------------------------------------------------------------------------
	Proposed Substitution: ____________________________________________________
	Trade Name: _______________________________ Model No.: ___________________
	Manufacturer: ____________________________________________________________
	Address: _______________________________ Phone No.: ___________________
	Installer: ____________________________________________________________
	Address: _______________________________ Phone No.: ___________________
	Differences between proposed substitution and specified product: ___________________
	_______________________________________________________________________
	_______________________________________________________________________
	☐ Point-by-Point comparative data attached - REQUIRED
	----------------------------------------------------------------------------------------------------------------------------
	Reason for not providing specified item: _______________________________________
	_______________________________________________________________________
	Similar Installation:
	Project: _________________________________   A/E: _________________________
	Address: ________________________________________________________________
	Owner: _________________________________  Date Installed: __________________
	Proposed substitution affects other parts of Work: ☐ No   ☐ Yes; explain _____________
	----------------------------------------------------------------------------------------------------------------------------
	Supporting Data Attached:
	☐ Drawings   ☐ Product Data   ☐ Samples   ☐ Tests  ☐ Reports   ☐ Other:___________
	_______________________________________________________________________
	----------------------------------------------------------------------------------------------------------------------------
	Applicable to Substitution Requests During Construction:
	Proposed to Port for accepting substitution: $___________________
	Proposed substitution changes Contract Time: ☐ No   ☐ Yes [Add]  [Deduct]  ____ # days.
	----------------------------------------------------------------------------------------------------------------------------
	The Undersigned certifies:
	• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
	• Same warranty will be furnished for proposed substitution as for specified product.
	• Same maintenance service and source of replacement parts, as applicable, is available.
	• Proposed substitution will have no adverse effect on other trades and will not affect or delay Baseline Project Schedule.
	• Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may subsequently become apparent are to be waived.
	• Proposed substitution does not affect dimensions and functional clearances.
	• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution.
	• Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects.

	----------------------------------------------------------------------------------------------------------------------------
	Submitted By: ____________________________________________________________
	Signed By: _____________________________  Firm: _________________________
	Address: ____________________________________________________________
	____________________________________________________________
	Telephone: _____________________________  Email: ________________________
	Attachments: ___________________________________________________________
	_______________________________________________________________________
	----------------------------------------------------------------------------------------------------------------------------
	A/E's REVIEW AND RECOMMENDATION
	☐ Approved Substitution
	☐ Approved Substitution as Noted
	☐ Reject Substitution - Use specified materials.
	☐ Substitution Request received too late - Use specified materials.

	Signed by: ______________________________________  Date: __________________
	----------------------------------------------------------------------------------------------------------------------------
	ENGINEER'S REVIEW AND ACTION
	☐ Substitution Approved - Make submittals in accordance with this Specification Section. If during construction, prepare Change Order.
	☐ Substitution Approved as Noted - Make submittals in accordance with this Specification Section. If during construction, prepare Change Order.
	☐ Substitution Rejected - Use specified materials.
	☐ Substitution Request received too late - Use specified materials.

	Signed by: ______________________________________ Date: ___________________



