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THE PORT OF TACOMA 
Request for Qualifications (RFQ) # 071777 

Wapato Creek Culvert Alternatives Analysis 
 

The Port of Tacoma (Port) is soliciting Statements of Qualifications (SOQ) from firms 
qualified and interested in providing professional consulting services in engineering 
design (civil, structural, geotechnical and environmental), cost estimating, project 
management and permit support to develop an Alternatives Analysis Report for the 
Wapato Creek Culvert (WCC) in the Pierce County Terminal (PCT). The WCC is near 
the end of its service life. The Alternatives Analysis Report will identify 
repair/replacement concepts as well as associated costs, schedule and significant 
considerations and impacts to assist the Port in identifying a preferred path forward. 
 
The Port anticipates awarding one (1) professional service contract. The period of 
performance of the contract is anticipated to be one (1) year from the execution of the 
contract. 
A.  BACKGROUND  
The Port of Tacoma is a major center for container cargo, bulk, break-bulk, autos, and 
heavy-lift cargo. Created by Pierce County citizens in 1918, the Port has become one of 
the largest container ports in North America and one of the top 50 in the world. The Port 
manages a diverse set of business operations relating to maritime trade.  
To learn more about the Port of Tacoma, visit www.portoftacoma.com.  
 
Within the Port, the WCC conveys Wapato Creek and tidal waters underground through 
the Pierce County Terminal (PCT). The WCC is situated in a logistically and 
geographically constrained corridor between the main container terminal and terminal 
upland gate facility. Within this corridor, the alignment of the culvert transects terminal 
gate and yard traffic routes for straddle carriers and trucks, a rail line and a host of 
utilities including a PS&E high pressure gas line, a water main and multiple overhead 
high voltage electrical and communication transmission lines. The structural steel plate 
(SSP) pipe arch culvert is approximately 247-feet long with an elbow approximately 95-
feet from the downstream end and 152-feet from the upstream end. The culvert 
generally has a span of 8’-10” and a height of 6’-1” to the inside of the corrugations 
which are approximately 2-inches deep (crest to valley) and 6-inches wide (crest-to-
crest). The culvert is covered in approximately 14 feet of fill for an overall depth of about 
20 feet from top of grade to invert of culvert.  The original construction date of the 
culvert is unknown; however, it is believed to be the mid- to late-1960s based on historic 
photographs and maps of the area. 
 
Attachment A to the RFQ contains the Instructions and Information for proposing to the 
solicitation. 
The Port’s Standard Terms and Conditions are included as Attachment B to this 
solicitation.  By submitting a Proposal, the Proposer represents that it has carefully read 

http://www.portoftacoma.com/
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and agrees to be bound by the Port’s Standard Terms and Conditions.  Identify during the 
question submittal and response period, any sections you consider onerous, clarify why 
you consider these sections onerous, propose alternative language, and describe why it 
is in the Port’s best interests to adopt the alternative language. Taking exceptions to these 
terms and conditions or conditioning your proposal on terms and conditions other than 
the Port’s will render your proposal non-responsive.  
* By submitting a proposal, the Proposer represents that it has carefully read all 
attachments. As applicable, proposers shall identify propose alternate wording, if any, to 
these documents as an appendix to their submitted proposal. 
Attachment C to the RFQ contains area, vicinity, known utility and traffic maps to assist 
with project understanding. 
Attachment D to the RFQ contains historical drawings of the terminal development which 
includes utility, shoreline, crossing and surface infrastructure information. 

B. SCOPE OF SERVICES: 
 
The scope of services will be to assist the Port in developing an Alternatives Analysis 
Report that includes concept design for upgrade/replacement alternatives. The Port 
anticipates the four (4) primary alternatives will be evaluated: 

1. Repair: rehabilitation/repair/strengthening of the existing culvert 
2. Replacement: replace existing culvert In-kind or similar replacement 

(precast concrete culvert) 
3. Upgraded Culvert: precast segmental construction with sediment/granular 

channel 
4. Limited Channel Restoration: open bridging structure and channelization 

to the extent practical 

The Alternatives Analysis is not intended to be strictly limited to these concepts. 
Permutations and variations are anticipated to be required as project opportunities and 
limitations are better understood. 
 
Any work on the culvert will present a multitude of permit, cost, operational, 
geotechnical and structural considerations and challenges. The Alternatives Analysis 
will identify, evaluate and present these considerations and challenges in a report. The 
scoped alternatives will be developed to the extent necessary to develop construction 
cost estimates that carry a reasonable contingency for project planning. Costs, schedule 
(phasing), impacts, obligations, and opportunities will be collectively assessed to identify 
a preferred alternative for future work. The primary services anticipated for developing 
the alternatives analysis report include the following: 

• Engineering: Civil, Structural, Geotechnical, Hydraulic 
• Environmental: Environmental strategies, permit requirement identification, 

agency and stakeholder coordination  
• Utility evaluation and coordination 
• Review and analysis of existing site data and records 
• Project management and oversight 
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• Stakeholder identification, coordination and negotiations 
• Project scheduling (permitting, design, construction – phasing and sequencing) 
• Cost estimating 
• Field investigation 
• Supplemental investigations or reporting and feasibility review 
• Grant support 
• Cultural resources 

C.  DELIVERABLES: 
 
The deliverable for this contract will be an Alternatives Analysis Report that will include 
drawings, figures, costs, schedules, and stakeholder considerations to the extent 
necessary to support long term decision making. The anticipated key components of the 
report are listed, but not limited to, the following sections. The components may be 
standalone investigation reports or technical memos attached to or summarized within 
the Alternatives Analysis Report. 
 
Engineering Analysis: 
Prepare an engineering assessment at a level of detail needed to support planning and 
environmental review. The analysis shall include preliminary calculations, drawings and 
figures as necessary to develop feasible concepts and support other components of 
alternative development. 
 
Environmental Strategy: 
Prepare an environmental strategy at a level of detail needed to support planning and 
environmental review (SEPA and potentially NEPA depending on grants) and future 
permit applications. Provide stakeholder and agency coordination to understand permit 
requirements and conditions. Planning shall include Port identified grant opportunities. 
 
Implementation Strategy: 
Include discussion of sequencing plan and scheduling of project work. Implementation 
planning should consider a variety of factors including, but not limited to, container 
terminal operations, tides, stream flows, short- and long-term environmental impacts, 
permits and the interests of other project stakeholders. 
 
Cost Estimates 
The report shall include cost estimates for each alternative including design and 
construction. The estimates shall be as detailed as available funding permits. Major 
work components shall be clearly identified and priced. Application of contingencies, 
escalation, lump sums and miscellaneous costs shall be clearly tracked. Alternative 
costs are expected to be presented in ranges and incorporate findings from the study. 
 
Utility Coordination 
Multiple utilities underground and overhead transect the alignment of the WCC. Ground 
disturbing and construction activities would impact these utilities in terms of alternative 
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cost, schedule and implementation. The Alternative Analysis Report shall address these 
impacts and how utility service would be maintained or restored. 
 
Rail 
Similar to the utilities, a Tacoma Rail line transects the alignment of the WCC. Ground 
disturbing and construction activities would impact the rail line. Each alternative must 
accommodate the rail line and restore/maintain service.  The Alternative Analysis 
Report shall address the impacts of rail line operation disturbance/accommodation and 
how this right-of-way maintenance impacts each evaluated alternatives in terms of cost, 
schedule and implementation. 

 
D.  RFQ ELEMENTS & EVALUATION CRITERIA: 
Proposals should present information in a straightforward and concise manner, while 
ensuring complete and detailed descriptions of the proposing team (to include the prime 
consultant’s key team members and any major sub-consultants) and the team’s ability to 
meet the requirement of this solicitation. Attention will be given to the technical 
competencies and completeness of content. The written proposals should be prepared in 
sequential order as outlined below.  
Proposals are limited to 8 numbered pages (8 ½ by 11 inch) excluding the cover letter 
any submitted appendices the compensation proposal and references. All pages shall be 
in portrait orientation with 1-inch margins. Font size shall be 11 point or larger.  Proposals 
that do not follow this format may be deemed nonresponsive.   
The cover letter shall include the solicitation Title and Number, Name, Title, Email 
Address, Phone Number and Addresses of the Proposing Team’s main contact and 
include the following information: 

• Describe all claims submitted by any client against the firm within the past two 
years related to the professional services provided by the firm or its key 
personnel.  For purposes of this request, “claim” means a sum of money in dispute 
in excess of 10% of the firm’s fee for the services provided. 

• Any real or perceived conflicts of interests for team members, inclusive of the 
prime, sub-consultants and key team members. 

 
Proposals are to address, and will be evaluated upon, the following criteria: 

INITIAL EVALUATION PHASE 

1. Qualifications & Experience 50 PTS 
Identify the proposed team (to include working titles, degrees, certificates, and licenses), 
demonstrate the team’s experience in performing the requested services and describe 
how the team meets or exceeds the required qualifications with emphasis on the following 
elements: 

• Engineering Design (10 PTS) 
o Structural 
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o Geotechnical 
o Civil  
o Cost estimating and scheduling 

• Environmental implementation including permit and agency/stakeholder 
coordination (10 PTS) 

• Describe recent projects which demonstrate the team’s unique capabilities to 
complete the requested services. (10 PTS) 

• The Port will evaluate the experience, technical competence, and qualifications of 
the key personnel identified, their project specific roles and responsibilities, and 
overall organization of the Project Team. Emphasis will be placed on experience 
and expertise in performing work of similar scope and complexity in the Pacific 
Northwest region. (15 PTS) 

• Provide a list of references for recent (in the last five (5) years) contracts/projects, 
to include a client point of contact name and title, contact information (phone and 
email), period of performance, key personnel involved, and brief description of 
services relevant to the services being requested. Highlight key project 
accomplishments (e.g., project savings vs. original budget, completion of tasks 
ahead of schedule, innovative strategies that resulted in project success). Only 
projects completed by proposed key team members will be considered. (5 PTS) 

2. Project Management Approach 35 PTS 
• Describe the anticipated approaches and methods that will be employed to 

accomplish the scope of services. Also indicate approach for managing multiple 
professional disciplines and managing to the overall contract budget. Include a 
summary of innovative ideas and suggestions for enhancing project performance 
and deliverables. (25 PTS) 

• Explain company QA/QC process and note its benefits/advantages. (5 PTS) 
• Document effective/proven communications and coordination approach between 

the project team, the Port’s project manager and the regulatory agencies. (5 PTS) 
3. Project Schedule 15 PTS 
Describe the team’s availability, capacity and ability to undertake the work immediately 
and dedicate the necessary personnel and resources to meet the anticipated schedule. • 
Schedule: Provide a basic schedule identifying anticipated completion of the four 
alternatives above including permitting, and how the team anticipates adhering to that 
schedule. 

 
4. References………………………………………………………..................…Pass/Fail 

Reference checks may be performed on the selected firm, if based directly on the 
proposals received, or on shortlisted firms if interviews are being requested. The Port may 
evaluate the reference checks to assess the proposed team’s overall performance and 
success of previous, similar work. Reference checks may also be utilized to validate 
information contained in the proposal. 
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FINAL EVALUATION PHASE (if applicable) 

5. Interviews (as requested by the Port) 100 PTS 
If an award is not made based on the written evaluations alone, interviews will be 
conducted with the top-ranked proposers.  Failure to participate in the interview 
process will result in the Proposer’s disqualification from further consideration.  If 
interviews are conducted, they will be held at the Port of Tacoma, Tacoma, WA., or 
virtually via Teams meeting. Travel costs will not be reimbursed for the interview. 

Attachments: 
ATTACHMENT A – SUBMITTAL INSTRUCTIONS  
ATTACHMENT B – CONTRACT TEMPLATE & TERMS AND CONDITIONS 
ATTACHMENT C – EXISTING SITE PLANS 
ATTACHMENT D – 6320-PCT WHARF AND PHASE 2 DREDGING  
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ATTACHMENT “A” 
SUBMITTAL INSTRUCTIONS 

 
PROCUREMENT PROCESS 

SOLICITATION TIMELINE: 

Issuance of Solicitation NOVEMBER 9, 2022 

Last Day to Submit Questions DECEMBER 13, 2022 @ 2:00 PM (PST) 

Submittal Packets Due DECEMBER 20, 2022 @ 2:00 PM (PST) 
Review/Shortlist* JANUARY 4, 2022 

Interviews (if required) * JANUARY 10, 2022 

Final Selection* JANUARY 12, 2022 

Execute Contract* JANUARY 31, 2022 

*Dates are tentative. 

All status updates on the above solicitation timeline will be announced on the Port’s website 
for this solicitation. 

VENDOR OBLIGATION 

The Port of Tacoma’s (Port) Invitation to Bid, Request for Proposals and Request for 
Qualifications can be accessed on the Port’s website, www.portoftacoma.com under 
‘Business -> Contracting -> Procurement’. 

When viewing the details page for this procurement on the Port’s Website firms have the 
option of subscribing to the Holder’s List. 

 
By subscribing to the Holder’s List, firms will automatically be notified when new documents 
or changes relating to this procurement occur. 

*Only those who have subscribed to the Holder’s List will receive notifications 
throughout the procurement process, up until a firm is selected.   

 

 

http://www.portoftacoma.com/


  Request for Proposals (RFP) # 071777                                                             Page 9 of 30 
  

Request for Qualifications 
Wapato Creek Culvert Alternatives Analysis 
 

COMMUNICATION / INQUIRES 
Proposers who, relative to this scope of services, contact any individuals or Commission 
members representing the Port, other than the Procurement Representative listed on the 
solicitation may be disqualified from consideration.   

Written questions about the meaning or intent of the Solicitation Documents shall only be 
submitted to the Procurement Department via the Procurement Portal (Portal link is 
accessible via this specific procurements website. See left side of page.). 

 
Proposers who may have questions about provisions of these documents are to submit their 
questions by the date listed above.  The Port will respond to all written questions submitted 
by this deadline, and responses will be posted on the corresponding procurements website. 

ADDENDA 
The Port may make changes to this Solicitation.  Oral or other interpretations, clarifications 
or submittal instructions will be without legal effect.  Any information modifying a solicitation 
will be furnished in a formal, written addendum.  If at any time, the Port changes, revises, 
deletes, increases, or otherwise modifies the Solicitation, the Port will issue a written 
Addendum to the Solicitation.  Addenda will be posted to the Port’s web site and conveyed to 
those potential submitters who have requested to be placed on the Holder’s List.   

SUBMITTAL PROCESS 
Electronic Submittal: 
Proposals must be received via the procurement portal on or before the date and time 
outlined on the front page of this proposal. 

Procurement Submission Portal Instructions: 

Navigate to this procurements web page (referencing the number and name) via the 
following link Procurement | Port of Tacoma. While on the procurements page, click on 
the ‘Procurement Submission Portal’ link (located on the lefthand side of the page). 

https://www.portoftacoma.com/business/contracting/procurement
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Full instructions on how to utilize the submission portal can be found on the Port’s 
website, www.portoftacoma.com under ‘Business -> Contracting -> Procurement’. See 
bold red heading above the bid search box “Bid and Question Submittal Instructions”, to 
access the thorough instructions in PDF format. 

Please submit proposal, including all appendices and compensation in separate Adobe 
Acrobat PDF format. Submittals need to be limited to 9 MB in total email size.  
 
*Late proposals will not be accepted by the Port.  Proposals received after the 
stated date and time will not be reviewed and shall be deemed non-responsive. 
 
All proposals submitted shall be valid and binding on the submitting firm for a period of 
ninety (90) days following the submittal deadline and for any extension of time granted by 
the submitting firm. 
 
EVALUATION AND AWARD PROCESS 
 
An evaluation team, using the point method of award, will review each proposal and evaluate 
all responses received based upon the criteria listed herein. The Port may request 
clarifications or additional information, if needed.  After the evaluation team individually scores 
each proposal, the scores are tallied and the firms are ranked based on the scores.   
 
A selection may be made based on the proposals and initial evaluation criteria alone.  
Alternatively, the evaluation team may create a short list of the top ranked firms and invite the 
short-listed firms in for interview and/or check references.  Scores for reference checks and 
interviews will be tallied and added to the short-listed firm’s initial evaluation scores.  Final 
selection will be based on the accumulative score. 

The Port intends to select the Proposer who represents the best value to the Port. 
The Port reserves the right to accept or reject any or all information in its entirety or in part 
and to waive informalities and minor irregularities and to contract as the best interest of the 

http://www.portoftacoma.com/
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Port may require.  The Port reserves the right to reject any or all Proposals submitted as non-
responsive or non-responsible. 

Procedure When Only One Proposal is received  
In the event that a single responsive proposal is received, the Proposer shall provide any 
additional data required by the Port to analyze the proposal.  The Port reserves the right to 
reject such proposals for any reason. 

GENERAL INFORMATION 
News releases pertaining to this RFP, the services, or the project to which it relates, shall not 
be made without prior approval by, and then only in coordination with, the Port. 

COSTS BORNE BY PROPOSERS 
All costs incurred in the preparation of a Proposal and participation in this RFP and 
negotiation process shall be borne by the proposing firms. 
PROTEST PROCESS 
A Bidder protesting for any reason the Bidding Documents, a Bidding procedure, the Port’s 
objection to a Bidder or a person or entity proposed by the Bidder, including but not limited 
to a finding of non-Responsibility, the Award of the Contract or any other aspect arising from 
or relating in any way to the Bidding shall cause a written protest to be filed with the Port 
within two (2) business days of the event giving rise to the protest. (Intermediate Saturdays, 
Sundays, and legal holidays are not counted as business days.) The written protest shall 
include the name of the protesting Bidder, the bid solicitation number and title under which 
the protest is submitted, a detailed description of the specific factual and legal grounds for 
the protest, copies of all supporting documents, evidence that the apparent low bidder has 
been given notice of the protest, and the specific relief requested. The written protest shall 
be sent by email to procurement@portoftacoma.com  
Consideration. Upon receipt of the written protest, the Port will consider the protest. The Port 
may, within three (3) business days of the Port’s receipt of the protest, provide any other 
affected Bidder(s) the opportunity to respond in writing to the protest. If the protest is not 
resolved by mutual agreement of the protesting Bidder and the Port, the Contracts Director 
of the Port or his or her designee will review the issues and promptly furnish a final and 
binding written decision to the protesting Bidder and any other affected Bidder(s) within six 
(6) business days of the Port’s receipt of the protest. (If more than one (1) protest is filed, the 
Port’s decision will be provided within three (3), but no more than six (6) business days of the 
Port’s receipt of the last protest.) If no reply is received from the Port during the six (6) 
business-day period, the protest will be deemed rejected. 
Waiver. Failure to comply with these protest procedures will render a protest waived. 
Condition Precedent. Timely and proper compliance with and exhaustion of these protest 
procedures shall be a condition precedent to any otherwise permissible judicial consideration 
of a protest. 

SMALL BUSINESS AND DISADVANTAGED BUSINESS OPPORTUNITIES  
The Northwest Seaport Alliance encourages participation in all of its contracts by MWBE firms 
certified by the Office of Minority and Women's Business Enterprises (OMWBE).  

mailto:procurement@portoftacoma.com
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Participation may be either on a direct basis in response to this solicitation/invitation or as a 
subcontractor to a Bidder/Proposer. However, unless required by federal statutes, 
regulations, g r a n t s , o r   contract  terms  referenced  in  the  contract  documents,  no 
preference will be included in the evaluation of bids/submittals, no minimum level of MWBE 
participation shall be required as a condition for receiving an award and bids/submittals will 
not be rejected or considered non-responsive on that basis. Any affirmative action 
requirements set forth in federal regulations or statutes included or referenced in the contract 
documents will apply. The selected firm will be required to show evidence of outreach. 

PUBLIC DISCLOSURE 
Proposals submitted under this Solicitation will be considered public documents and, with 
limited exceptions, will become public information and may be reviewed by appointment by 
anyone requesting to do so following the conclusion of the evaluation, negotiation, and award 
process. This process is concluded when a signed contract is completed between the Port and 
the selected Consultant.  
If a firm considers any portion of its response to be protected under the law, the vendor 
shall clearly identify each such portion with words such as “CONFIDENTIAL,” 
“PROPRIETARY” or “TRADE SECRET” on each page for which the protection is sought.  If a 
request is made for disclosure of such portion, the Port will notify the vendor of the request and 
allow the vendor not less than ten (10) days to seek a protective order from the Courts or other 
appropriate remedy and/or waive the claimed confidentiality. Unless such protective order is 
obtained and provided to the Port by the stated deadline, the Port will release the requested 
portions of the proposal.   By submitting a response, the vendor assents to the procedure 
outlined in this paragraph and shall have no claim against the Port on account of actions taken 
under such procedure. 
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ATTACHMENT “B” 

PROFESSIONAL SERVICES AGREEMENT NO. 071777 

PROJECT:  WAPATO CREEK CULVERT ALTERNATIVES ANALYSIS 
CONSULTANT:  Company, Address, City, State, Zip  
PROJECT MANAGER:  XXXXXXXXXGL ACCOUNT NO.  XXXXXXX 
THIS AGREEMENT is made and entered into by and between the Port of Tacoma (hereinafter 
referred to as the "Port") and xxCOMPANYxx (hereinafter referred to as the "Consultant") for the 
furnishing of Water Quality Program Support Services (MS4 Permit) (hereinafter referred to as 
the "Project"). 
SCOPE OF WORK 
Consultant will provide ………. 
DELIVERABLES 
Deliverables will include: 
COMPENSATION 
This will be accomplished on fully burdened, time and materials basis and will not exceed 
$00,000.00 without prior written approval from the Port. 
Consultant is responsible for working within the budget as agreed.  Should the Consultant incur 
costs beyond the not-to-exceed contract budget amount without an executed amendment to this 
contract, the Consultant is solely responsible for the additional costs. 
Invoices shall be submitted by the consultant to cpinvoices@portoftacoma.com each month. 
Invoice period is for the previous calendar month and shall be computed pursuant to the rates 
and limitations set forth in the Agreement. Consultant agrees to submit monthly invoices as the 
Services progress. Invoices that are submitted for payment ninety (90) days or more after the 
Services were completed are subject to non-payment. Under no circumstances will the Port of 
Tacoma pay interest on payment. 
The length of this agreement is from the date of execution to xxDATExx. This agreement is 
expressly conditioned upon the Terms and Conditions attached and by reference incorporated 
herein.  Consultant acknowledges reading this Agreement, understands it and agrees to be bound 
by its Terms and Conditions. 

AGREED 

 

PORT OF TACOMA   CONSULTANT (LEGAL NAME) 

By  By 
Jerry Clardy  

 Sr. Contract Administrator  
Date  Print Name 

Title 
Date 

mailto:cpinvoices@portoftacoma.com
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Port of Tacoma 

Terms and Conditions 
Personal and Professional Service Agreements 

 
1. Relationship of the Parties 
 
Consultant and its employees, are 
independent Contractors. Nothing 
contained herein shall be deemed to 
create a relationship of employer and 
employee or of principal and agent. 
 
2. Subconsultant and Supplier 

Relations 
 
a. Subconsultants at all tiers shall be 

approved by the Port prior to 
performing Services in support of 
this Agreement between Consultant 
and Port.  
 

b. The award of a subcontract does not 
create a contract between the Port 
and the subconsultant. 
Subconsultants shall have no rights 
whatsoever against the Port by 
reason of their contract with the 
Consultant. The foregoing provision 
shall apply with equal force to 
subconsultants, suppliers and all 
other persons or parties otherwise 
engaged by the Consultant to do any 
portion of the Services. 

 
c. The Consultant shall ensure every 

subcontract shall bind the 
subconsultant to the applicable 
terms of the Agreement. The 
Consultant shall appropriately 
monitor the activities of the 
subconsultant. In no event shall the 
activities of the subconsultant 
operate to release or reduce the 
liability of the Consultant to the Port 
for any breach in the performance of 
the Consultant’s duties.  

 
3. Conflicts of Interest 
 
Consultant warrants that it has no direct 
or indirect economic interest which 
conflicts in any manner with its 
performance of the Services required 

under this Agreement.  Consultant 
warrants that it has not retained any 
person to solicit this Agreement and has 
not agreed to pay such person any 
compensation or other consideration 
contingent upon the execution of this 
Agreement. 

 
4. Compliance with Laws 

 
a. Consultant agrees to comply with all 

local, state, tribal, and federal laws 
and regulations applicable to the 
Services existing at the time this 
Agreement was executed or that 
became applicable subsequent to 
this Agreement’s execution, and 
those regarding employee safety, 
the workplace environment, and 
employment eligibility verifications 
as required by the Immigration and 
Naturalization Service.  Consultant 
shall obtain and maintain all 
professional licenses and permits 
required to complete the Services. 
 

b. Consultant must comply with all 
Occupational Safety and Health 
Administration (OSHA), Washington 
Industrial Safety and Health Act 
(WISHA), Department of Labor, 
Environmental Protection Agency 
and other applicable environmental 
standards as prescribed by law while 
on or occupying Port-owned 
properties.  

 
c. The Consultant is responsible for 

ensuring that all personnel 
performing Services are paid wages 
in accordance with federal, state and 
local laws when applicable. 

 
5. Records and other Tangibles 
 
a. The Port is a public entity and must 

maintain access to, and be able to 
provide, records per RCW 40.14, 
RCW 42.56, and the Secretary of 
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State’s Local Government Common 
Records Retention Schedule 
(CORE) Version 3.3 (October 2016). 
Therefore, until the expiration of six 
(6) years after the term of this 
Agreement, consultant agrees to 
maintain accurate records of all 
activities done in providing the 
Services and to deliver such records 
to the Port upon termination of the 
Agreement or otherwise as 
requested by the Port. 

 
b. The Port or its designated agent, 

and federal and state auditing 
authorities have the right to audit this 
Agreement and access to all records 
and documents, including financial 
data, for a period of not less than six 
(6) years after Completion of all 
projects related to this Agreement or 
until resolution of any litigation 
related to this Agreement whichever 
occurs last. 

 
6. Ownership of Intellectual Property 

(IP) 
 
a. The plans, specifications, models, 

programs, reports, and other 
products prepared by the Consultant 
in performing the Services are 
Instruments of Service for purposes 
of the copyright laws of the United 
States.  The Port has ownership 
rights to the Instruments of Service.  
Consultant shall not be liable for 
changes made in the Instruments of 
Service by anyone other than the 
Consultant.  Consultant shall have 
free right to retain, copy and use any 
tangible materials or information 
produced but only for its own internal 
purposes.  Any patentable result or 
materials suitable for copyright 
arising out of this Agreement shall 
be owned by and made available to 
the Port for public use, unless the 
Port determines it is not in the public 
interest that it be owned or available. 
 

b. The Instruments of Service shall 
include all calculations, notes, draft 
documents, reports, drawings, 

specifications, electronic files, 
including e-mails, and any other 
materials, information or 
documentation developed or 
prepared in the performance of the 
Services and shall be owned by and 
treated as Port property.  The 
Consultant shall obtain no 
proprietary rights or interest the 
Instruments of Service. 

 
c. Any items incorporated into the 

Instruments of Service that were 
developed by the Consultant prior to 
the execution of this Agreement, and 
not paid for by the Port, is not 
covered by this provision 
“Consultant Data.” 

 
d. All information, materials, data and 

documentation furnished or made 
available to the Consultant by the 
Port for purposes of performing 
services pursuant to this Agreement 
on this project shall remain the 
property of the Port “Port Data.”  The 
Consultant shall obtain no 
proprietary rights or ownership 
interests to such Port Data. At the 
Port’s written request, the 
Consultant shall return all such Port 
Data remaining in the Consultant’s 
possession at the termination or 
expiration of this Agreement.   

 
7. Disclosure 

 
All information developed by the 
Consultant, all analyses or opinions 
reached by the Consultant (Instruments 
of Service) and all information made 
available to the Consultant by the Port 
(Port Data), shall not be disclosed by 
the Consultant without the written 
consent of the Port. 

 
8. Compensation 

 
a. As full compensation for the 

performance of its obligations of this 
Agreement and the Services, the 
Port shall pay Consultant as 
specified in the Agreement.  
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b. Consultant is responsible for working 
within the agreement amount. 
Should the consultant incur costs 
beyond the agreement amount 
without an executed amendment to 
this agreement, the Consultant is 
solely responsible for the additional 
costs. 

 

9. Invoices shall be submitted by the 
consultant through e-Builder® each 
month. Training and account 
information for e-Builder® will be 
provided by the Port upon contract 
execution. Invoice period is for the 
previous calendar month and shall 
be computed pursuant to the rates 
and limitations set forth in the 
Agreement. Consultant agrees to 
submit monthly invoices as the 
Services progress. Invoices that are 
submitted for payment ninety (90) 
days or more after the Services were 
completed are subject to non-
payment. Under no circumstances 
will the Port pay interest on 
payment. 

 

a. Consultant shall submit detailed 
numbered invoices showing 
descriptions of the Services being 
invoiced, work order number, title of 
the Project, total authorized, total 
current invoice, balance of 
authorization, individual’s names 
and titles, hours, hourly rate, and all 
authorized expenses, if allowed, for 
the month, itemized, with backup, in 
accordance with the Port’s 
“Guidelines for Consultant Fees and 
Reimbursable Items”, by the 10th of 
the following month to be paid by the 
end of the 30th, unless other terms 
are agreed to by the parties. 
 

b. Consultant agrees to submit timely 
invoices as the Services progress. 
Invoices that are submitted for 
payment ninety (90) days or more 
after the Services were completed 
are subject to non-payment. 

 
c. Un-invoiced Services performed 

through December 31 of each year 
shall be invoiced no later than the 7th 
day of January. If the Consultant is 
unable to provide an invoice they 
shall advise the Port in writing with a 
summary of the work completed and 
the accrual amount to be invoiced 
through December 31 of that year. 

 
10. Costs and Disbursements 
 
Consultant is responsible for and shall 
pay all costs and disbursements 
required for the performance of the 
Services. 

 
11. Standard of Care 

 
a. Consultant shall perform the 

Services to conform to generally 
accepted professional standards. 
Consultant shall be responsible for 
the professional quality, technical 
adequacy and accuracy, timely 
completion and coordination of all 
plans, designs, drawings and 
specifications prepared under this 
Agreement.  Consultant shall, 
without additional compensation, 
correct or revise any errors or 
omissions in such Services.   

 
b. The Port’s approval of plans, 

drawings and specifications shall not 
relieve Consultant of responsibility 
for the adequacy or accuracy 
thereof.  The Consultant shall 
remain liable for damages and costs 
incurred by the Port arising from the 
Consultant’s errors, omissions or 
negligent performance of the 
Services. 

 
12. Time 

  
Time is a material consideration in the 
performance of the Services.  The 
Consultant shall complete the Services 
within the agreed upon schedule; 
including any established milestones 
and task completion dates, and the 
overall period of performance.  The 
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completion dates for tasks may be 
modified by a written directive; however, 
the period of performance for the 
Agreement may only be modified 
through an amendment.  The period of 
performance and contract milestones 
shall not be extended because of any 
unwarranted delays attributable to the 
Consultant.  The period of performance 
and contract milestones may be 
extended in the event of a delay caused 
by the Port which results in a delay in 
the performance of an affected task, 
because of unavoidable delay caused 
by any governmental action, or other 
conditions beyond the control of the 
Consultant, which could not reasonably 
be anticipated and which results in a 
delay in the period of performance and 
contract schedule. Upon mutual 
agreement, the period of performance 
may be accelerated to meet Project 
requirements.  

 
13. Assignability 
 
The Consultant may not assign, 
transfer, or novate all or any portion of 
the Agreement, including but not limited 
to any claim or right to the Contract 
Sum, without the Port’s prior written 
consent. If the Consultant attempts to 
make an assignment, transfer, or 
novation without the Port’s consent, the 
assignment or novation, shall be of no 
effect, and the Consultant shall 
nevertheless remain legally responsible 
for all obligations under the Agreement.  
The Consultant also shall not assign or 
transfer to any third party any claims it 
may have against the Port arising under 
the Agreement or otherwise related to 
the Project. 

 
14. Termination of Agreement 

 
a. Termination for Default: 

 
i. The Port may terminate this 

Agreement, in writing, if the 
Consultant substantially fails 
to fulfill any or all of its 
material obligations under 
this Agreement through no 

fault of the Port; provided 
that the Consultant has been 
given an opportunity to cure.  
 

1. Cure Notice:  If the 
Port determines that 
a breach of this 
Agreement has 
occurred, that is, the 
Consultant has failed 
to comply with any 
material terms or 
conditions of this 
Agreement or the 
Consultant has failed 
to provide in any 
manner the Services 
agreed to herein, and 
if the Port deems said 
breach to warrant 
corrective action, the 
following sequential 
procedure will apply: 

 
ii. The Port will provide the 

Consultant with a written 
Cure Notice; notifying the 
Consultant of the nature of 
the breach; 

 
iii. The Consultant shall respond 

within five (5) calendar days 
of the notification. The 
Consultant shall submit a 
corrective action plan 
indicating the steps to be 
taken to correct the specified 
deficiencies within fifteen 
(15) calendar days of the 
notification.  The corrective 
action plan shall specify the 
proposed completion date for 
bringing this Agreement  into 
compliance within the 
number of calendar days 
specified by the Port; 

 
b. Show Cause Notice: 

 
i. In the event that the 

Consultant does not respond 
within the appropriate time 
with a corrective action plan, 
the Port will provide the 
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Consultant with a written 
Show Cause Notice; notifying 
the Consultant of their 
requirement to notify the Port 
in writing within seven (7) 
calendar days of any reason 
the Port should not terminate 
this Agreement. At the 
expiration of the seven (7) 
calendar day period the Port 
may commence termination 
of this Agreement in whole or 
in part; 

 
ii. The Port may withhold 

payment owed the 
Consultant, instruct the 
Consultant to stop work and 
to refrain from incurring 
additional costs until the Port 
is satisfied that the breach 
has been corrected; 

 
iii. No increase in total price or 

period of performance shall 
result from breach of this 
Agreement; and  

 
iv. Nothing herein shall be 

deemed to affect or waive 
any other rights of the Port. 

 
c. Notice of Termination: 

 
i. If the Port terminates this 

Agreement for default, the 
Port shall determine the 
amount of Services 
satisfactorily performed to 
the date of termination and 
the amount owing to the 
Consultant using the criteria 
set forth below; provided, 
that (a) no amount shall be 
allowed for anticipated profit 
on unperformed Services or 
other work and (b) any 
payment due to the 
Consultant at the time of 
termination may be adjusted 
to the extent of any additional 
costs the Port incurs 
because of the Consultant's 
default. In such event, the 

Port shall consider the actual 
costs incurred by the 
Consultant in performing this 
Agreement to the date of 
termination, the amount of 
Services originally required 
which was satisfactorily 
completed to the date of 
termination, whether the 
Services are in a form or of a 
type which is usable and 
suitable to the Port at the 
date of termination, the cost 
to the Port of completing the 
Services itself or of 
employing another firm to 
complete it and the 
inconvenience and time 
which may be required to do 
so, and other factors which 
affect the value to the Port of 
the Services performed to 
the date of termination. 
Under no circumstances 
shall payments made under 
this provision exceed the 
Total Price set forth in this 
Agreement. This provision 
shall not preclude the Port 
from filing claims and/or 
commencing litigation to 
secure compensation for 
damages incurred beyond 
that covered by withheld 
payments.  
 

ii. Upon receipt of a termination 
notice the Consultant shall at 
no additional cost to the Port: 

 
1. Promptly discontinue 

all Services (unless 
the notice directs 
otherwise); 

2. No later than fourteen 
(14) calendar days 
after receipt of 
termination, promptly 
deliver or otherwise 
make available to the 
Port all Instruments of 
Service and Port Data 
including data, 
drawings, electronic 
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drawing files, 
specifications, 
calculations, reports, 
estimates, 
summaries, official 
Project 
documentation and 
other Project 
documentation, such 
other information and 
materials as the 
Consultant or 
subconsultants may 
have accumulated in 
performing this 
Agreement, whether 
completed or in 
progress and all 
equipment/materials 
purchased specifically 
for this Agreement 
where the Port has 
paid the Consultant 
for such items.  
 

3. Upon termination, the 
Port may take over 
the Services and 
prosecute the same 
to completion by 
agreement with 
another party or 
otherwise.  
 

d. Termination for Convenience: 
 

i. The Port may terminate this 
Agreement, for the 
convenience of the Port. The 
Port shall terminate by 
delivery to the Consultant a 
Notice of Termination 
specifying the termination 
and the effective date. 
 

ii. If the Port terminates this 
Agreement for convenience, 
the Port shall pay the 
Consultant for the following 
items: 

 
1. An amount for Direct 

Labor Costs and 
Indirect Costs in 

accordance with the 
Agreement for 
Services satisfactorily 
performed to the date 
of termination;  
 

2. Reasonable invoiced 
Other Direct Costs as 
allowed by the 
Agreement, actually 
incurred before the 
date of termination; or 

 
3. Reasonable 

termination 
settlement costs the 
Consultant actually 
incurred unless the 
Port determines to 
assume said 
commitments. 
Reasonable 
termination 
settlement costs 
include settlement 
costs for 
subconsultants, and 
reasonable 
accounting and 
clerical costs actually 
incurred by the 
Consultant. 

 
iii. Upon receipt of a termination 

notice the Consultant shall at 
no additional cost to the Port: 
  

1. Promptly discontinue 
all Services (unless 
the notice directs 
otherwise);  
 

2. No later than fourteen 
(14) calendar days 
after receipt of 
termination, promptly 
deliver or otherwise 
make available to the 
Port all Instruments of 
Services and Port 
Data including  
drawings, 
specifications, 
calculations, reports, 
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estimates, 
summaries, official 
Project 
documentation, other 
Project 
documentation, and 
such other 
information and 
materials as the 
Consultant may have 
accumulated in 
performing this 
Agreement, whether 
completed or in 
progress and all 
equipment/materials 
purchased specifically 
for this Agreement  
where the Port has 
reimbursed the 
Consultant for such 
costs;  

3. Take any action 
necessary, or that the 
Port may direct, for 
the protection and 
preservation of 
property related to 
this Agreement that is 
in the possession of 
the Consultant and in 
which the Port has or 
may acquire an 
interest.  
 

iv. Within sixty (60) calendar 
days of receipt of the notice 
of Termination for 
Convenience, the Consultant 
shall submit to the Port a 
Termination Settlement 
Proposal. The Termination 
Settlement Proposal shall 
include: 
 

1. Request for Direct 
Labor Costs and 
Indirect Costs for 
services satisfactorily 
performed to the date 
of termination;  
 

2. As allowed by the 
Agreement, Actual 

and reasonable Other 
Direct Costs incurred 
before the 
termination;  

 
3. Documentation 

supporting all costs 
identified in the 
Termination 
Settlement Proposal; 
and  

 
4. A statement 

certifying, under 
penalty of perjury, 
that the Termination 
Settlement Proposal 
is made in good faith, 
the Termination 
Settlement Proposal 
and supporting data 
are true and accurate 
to the best of the 
Consultant’s 
knowledge and belief, 
the Termination 
Settlement Proposal 
is fully supported by 
the accompanying 
data, and the amount 
requested accurately 
reflects the amount 
for which the 
Consultant believes 
the Port is 
responsible. 

 
v. Termination settlement costs 

and proposals are subject to 
audit verification by the Port. 

 
vi. Upon termination, the Port 

may take over the work and 
prosecute the same to 
completion by agreement 
with another party or 
otherwise. 

 
15. Disputes 
 
If a dispute arises relating to this 
Agreement and cannot be settled 
through direct discussions, the parties 
agree to endeavor to settle the dispute 
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through a mediation firm acceptable to 
both parties, the cost of which shall be 
divided equally.  The Port reserves the 
right to join any dispute under this 
Agreement with any other claim in 
litigation or other dispute resolution 
forum, and the Consultant agrees to 
such joinder, so that all disputes related 
to this Agreement may be consolidated 
and resolved in one forum.  

 
16. Venue & Governing Law 
 
Venue for any litigation shall be the 
Pierce County Superior Court of the 
State of Washington and the prevailing 
party shall be entitled to recover its 
costs and reasonable attorney(s) fees. 
This Agreement shall be interpreted 
under the laws of the State of 
Washington.  

 
17. Integration and Merger/ Extent of 

Agreement 
 

a. This Agreement represents the 
entire and integrated understanding 
between the Port and Consultant, 
supersedes any previous written or 
oral representations and may be 
amended only by written instrument 
signed by both the Port and 
Consultant.  No verbal agreement or 
conversation between any officer, 
agent, associate or employee of Port 
and any officer, agency, employee 
or associate of Consultant prior to or 
following the execution of this 
Agreement shall affect or modify any 
of the terms or obligations contained 
in this Agreement. 
 

b. Authority to sign. Every signer of this 
Agreement warrants that they have 
the authority to enter into this 
Agreement and to bind the entity for 
which they represent. 

 
18. Non-Discrimination 
 
a. Nondiscrimination in Employment 

and Provision of Services: During 
performance of this Agreement, the 
Consultant and all parties 

subcontracting under the authority of 
this Agreement agrees that it will not 
discriminate against any employee 
or applicant for employment 
because of the employee or 
applicant's age, sex, marital status, 
sexual orientation, race, creed, 
color, national origin, honorably 
discharged veteran or military status, 
or the presence of any sensory, 
mental, or physical disability or the 
use of a trained dog guide or service 
animal by a person with a disability. 
 

b. Equal Employment Opportunity 
Efforts: The Consultant and all 
parties subcontracting under the 
authority of this Agreement  agree to 
undertake equal employment 
opportunity efforts to ensure that 
applicants and employees are 
treated, without regard to their age, 
sex, marital status, sexual 
orientation, race, creed, color, 
national origin, honorably discharged 
veteran or military status, or the 
presence of any sensory, mental, or 
physical disability or the use of a 
trained dog guide or service animal 
by a person with a disability. 

 
c. The Consultant and all parties 

subcontracting under the authority of 
this Agreement shall comply fully 
with all applicable federal, state, and 
local laws, ordinances, executive 
orders and regulations that prohibit 
discrimination. 

 
19. Indemnity / Hold Harmless Clause  

 
a. The Consultant shall indemnify, 

defend and hold harmless the Port 
of Tacoma and the Northwest 
Seaport Alliance and its officers, 
managing members, employees and 
agents from and against any liability, 
claims, damages, losses, expenses 
or actions, including reasonable 
attorney’s fees and costs, arising out 
of the negligence, recklessness, or 
intentional wrongdoing of Consultant 
or its officers, employees, 
subcontractors, or agents; or arising  
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out of a failure to comply with any 
applicable state, federal, local, law, 
statute, rule, regulation or act by the 
Consultant or its officers, 
employees, subcontractors, or 
agent’s provided, however, that for 
any defense obligation related to a 
claim for which Contractor has 
insurance coverage under a 
professional liability policy, such 
obligation shall be limited to 
reimbursement by the Consultant for 
expenses incurred by the Port of 
Tacoma or the Northwest Seaport 
Alliance. 
 

b. This duty to indemnify, defend and 
hold harmless shall not apply to 
claims which arise solely out of 
negligence on the part of the Port of 
Tacoma and the Northwest Seaport 
Alliance, and this duty shall survive 
the termination or expiration of this 
Agreement. 
 

c. Consultant specifically assumes 
potential liability for actions brought 
by Consultant’s own employees 
against the Port and the Northwest 
Seaport Alliance and, solely for the 
purpose of this indemnification and 
defense, Consultant specifically 
waives any immunity under the state 
industrial insurance law, Title 51 
RCW. Consultant’s indemnity 
obligations shall not be limited by 
any limitation on the amount or type 
of damages, compensation, or 
benefits payable to or for any third 
party under the Worker 
Compensation Acts, Disability 
Benefit Acts, or other employee 
benefit acts. Consultant recognizes 
that this waiver was the subject of 
mutual negotiation. 
 

d. Consultant shall indemnify and hold 
the Port of Tacoma and Northwest 
Seaport Alliance harmless from and 
against any liability, expense, fines, 
penalties, cost, demand, or other 
obligation, resulting from or out of 
any cyber-related risk that include 
theft, loss or misuse of data, release 

of private information as result of a 
network breach, penetration, 
compromise, or loss of IT systems 
control. 
 

e. The provisions of this Section 19 
shall survive the expiration or 
termination of this Agreement. 

 
20. General Insurance Requirements 

 
The Consultant shall procure and 
maintain during the life of this 
Agreement  such insurance as shall 
protect it from claims or damages for, IT 
Professional or Cyber Liability, bodily 
injury, including death resulting 
therefrom as well as from claims for 
property damage, and cyber-related 
risks such as theft, loss or misuse of 
data, release of private information as 
result of a network breach, penetration, 
compromise, or loss of IT systems 
control, which may arise from operations 
under this Agreement, whether such 
operations be by itself, its agents, or by 
anyone directly or indirectly employed 
by either of them, and shall comply with 
any such Project specific insurance 
requirements as determined by the Port. 

 
21. Miscellaneous Provisions 
 
a. Remedies Cumulative:  Rights under 

this Agreement are cumulative and 
nonexclusive of any other remedy at 
law or in equity.   
 

b. Captions:  All titles, including 
sections or subsections, are for 
convenience only and do not define 
or limit the contents. 

 
c. Severability:  Any term or provision 

of this Agreement found to be 
prohibited by law shall be ineffective 
to the extent of such prohibition 
without invalidating the remainder of 
the Agreement. 

 
d. Waiver:  No covenant, term, or the 

breach thereof shall be deemed 
waived, except by written consent of 
the Party against whom the waiver is 
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claimed, and any waiver of the 
breach of any covenant, term or 
condition shall not be deemed to be 
a waiver of any preceding or 
succeeding breach of the same or 
any other covenant, term or 
condition.  Neither the acceptance 
by Port of any performance by 
Consultant after the time the same 
shall have become due nor payment 
to Consultant for any portion of the 
Services shall constitute a waiver by 
Port of the breach or default of any 
covenant, term or condition unless 
otherwise this is expressly agreed to 
by Port, in writing.  Port’s failure to 
insist on performance of any of the 
terms or conditions herein or to 
exercise any right or privilege or 
Port’s waiver of any breach 
hereunder shall not thereafter waive 
any other term, condition, or 
privilege, whether of the same or 
similar type. 

 
e. Negotiated Agreement:  The Parties 

acknowledge that this is a 
negotiated Agreement, that they 
have had the opportunity to have 
this Agreement reviewed by 
respective legal counsel, and that 
terms and conditions are not 
construed against any Party on the 
basis of such Party’s draftsmanship 
thereof. 

 
f. No Personal Liability:  No officer, 

agent or authorized employee of 
either Port or Consultant shall be 
personally responsible for any 
liability arising under this Agreement, 
whether expressed or implied, nor 
for any statement or representation 
made herein or in any connection 
with this Agreement. 

 
22. Key Personnel 

 
The Consultant’s key personnel, as 
described in the Consultant selection 
submittals, shall remain assigned for the 
duration of the Project unless otherwise 
agreed to in writing by the Port. 

 

23. Insurance - Assumption of Risk 
 
a. As a further consideration in 

determining compensation amounts, 
the Consultant shall procure and 
maintain, during the life of this 
Agreement, such commercial 
general liability insurance, 
professional liability insurance and 
environmental liability insurance 
including asbestos abatement 
liability and other insurance as 
required by contract for this project 
that shall protect Consultant and any 
subconsultant performing work 
under this Agreement from claims 
for damages from bodily injury, 
including death, resulting therefrom 
as well as from claims for property 
damage, economic damage or 
cleanup costs, which may arise 
under this Agreement, whether 
arising from operations conducted 
by the Consultant, any 
subconsultant, or anyone directly or 
indirectly employed by either of 
them.  Consultant recognizes that it 
is the obligation of the Consultant to 
ensure that all Subconsultants of 
any tier have insurance for the 
activities performed under this 
agreement.  If this agreement 
requires that a Subconsultant 
perform ultra-hazardous operations 
the Port will require that it be named 
as an Additional Insured by 
endorsement on all Subconsultant 
insurance policies and waivers of 
subrogation shall be provided by 
endorsement.  Workers 
Compensation and Professional 
Liability are exempted from the 
additional insured requirement. 
 

b. Consultant shall submit to the Port of 
Tacoma, prior to the commencement 
of services, certificates of insurance 
evidencing: 

 
i. Commercial General Liability 

coverage on occurrence form 
CG0001 or equivalent with 
limits of $2,000,000 per 
occurrence and $4,000,000 
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aggregate. Coverage will 
include: Products and 
Completed Operations, 
Contractual Liability and 
Personal & Advertising 
Injury; and 
 

ii. Automobile Liability covering 
owned, non-owned and hired 
vehicles of $2,000,000 
combined single limit per 
accident; and 

 
iii. Professional Liability 

including environmental 
consulting services of not 
less than $2,000,000 per 
claim and in the aggregate. If 
the scope of Professional 
Services includes 
environmental testing, 
consulting or other such 
professional services, the 
Consultant’s Professional 
Liability policy shall include 
coverage for these services. 
If such coverage is written on 
a claims-made basis, any 
retroactive date on the policy 
shall be prior to the start of 
this contract. Coverage shall 
remain in effect for the term 
of this Agreement plus three 
years. Certificates of 
Insurance citing the contract 
and project number shall be 
provided to the Port of 
Tacoma on an annual basis 
for each of the three years. 

 
iv. Workers Compensation 

Insurance: Statutory Workers 
Compensation Insurance as 
required by the State of 
Washington. 

 
v. Stop Gap/Employers Liability 

Insurance shall be provided 
with a limit of not less than 
$2,000,000 per claim. 

 
vi. Protection and Indemnity 

Insurance/Jones Act: 
$1,000,000 limits shall be 

provided covering all vessels 
and crew. 

 
vii. Maritime Employers Liability: 

$1,000,000 limits shall be 
provided covering all divers. 

 
c. All policies shall be issued by a 

company having an A. M. Best 
Financial Strength Rating of A- and 
Financial Size Category of VIII or 
better.  The Consultant shall be 
responsible for notifying the Port in 
writing within ten (10) days of receipt 
of notice of coverage being 
suspended, voided, cancelled or 
materially reduced. Except for 
professional liability, the Port and the 
Northwest Seaport Alliance shall be 
named as an additional insured on 
all policies by endorsement on ISO 
Form CG 20 10 Form B or 
equivalent. Except for Workers 
Compensation and Professional 
Liability, waivers of subrogation shall 
be provided by endorsement to all 
policies.  
 

d. Consultant is responsible for 
complying with the Washington 
State laws that pertain to industrial 
insurance (RCW 51). Consultant 
shall submit a current employer 
liability certificate as issued by the 
Washington Department of Labor 
and Industries that shows the status 
of Consultant’s worker 
compensation account prior to 
contract execution, including those 
Consultants who are qualified self-
insurers with the state. Consultant 
bears the responsibility to ensure 
that any out-of-state (non-
Washington) employees and 
subconsultants have appropriate 
workers compensation coverage 
while working for the Port in 
Washington State. Consultant may 
be exempt from state worker 
compensation insurance 
requirements (RCW 51.12.020) such 
as if Consultant is a sole proprietor.  

 



 

Request for Qualifications 
Wapato Creek Culvert Alternatives Analysis 
 

e. Certain Services under this 
Agreement may require United 
States Longshoremen’s and Harbor 
Worker’s Act (USL&H) and Jones 
Act. The Consultant shall be solely 
responsible for determining the 
applicability of USL&H and Jones 
Act coverage. The failure of the 
Consultant to procure either USL&H 
or Jones Act coverage shall at no 
time create liability on the part of the 
Port. The Consultant shall bear all 
responsibility and shall indemnify 
and hold harmless the Port for any 
and all liability, cost and/or 
damages. 

 
24. Payment Schedule 
 
a. Consultant shall submit detailed 

numbered invoices in accordance 
with the Agreement by the 10th of 
the month. After a complete and 
correct invoice has been received by 
the Port, payment will be made 
within thirty (30) days. 
 

b. Invoices shall be submitted through 
the Port’s Contract Management 
software e-Builder®. Incomplete or 
improperly prepared invoices will be 
returned for correction without 
processing or payment. 
 

c. Consultant shall submit detailed 
invoices showing the following: 

i. Invoice Number, Contract 
number, Title, Invoice Period. 
 

ii. Summary page with a brief 
description of Services 
completed during the invoice 
period, deliverables provided 
during the invoice period, 
and forthcoming milestones / 
deliverables. 
 

iii. Further, provide a summary 
breakdown of all projects 
with the amount of the overall 
invoice to be charged to each 
project. 
 

iv. Current Amount Due, with a 
Time and Materials 
Breakdown: titles, hours, 
hourly rates, and all 
expenses itemized, with 
backup, in accordance with 
the Contract. 
 

v. Total amount of the Contract, 
and balance of Contract 
amount. 
Indicate “Final Invoice” when 
invoice is the final billing.   

 
25. Compensation 
 
a. Consultant expenses will be 

reimbursed at cost with the 
exception of: 
 

i. Subconsultant services will 
be reimbursed at cost plus 
negotiated markup. 
 

ii. Services provided by a third 
party will be reimbursed at 
cost plus negotiated markup. 

 
b. Costs marked up by a sub-tier shall 

be passed through to higher tiers as 
a direct cost. In no case shall the 
mark up at any tier exceed the 
negotiated percentage.  
 

c. Reimbursable expenses by a sub-
tier shall be passed through to 
higher tiers as a direct cost. In no 
case shall markup be applied to 
reimbursable expenses at any level. 

 
d. Rates: Rates are fully burdened and 

will remain in effect for the contract 
term unless renegotiated and agreed 
to by both parties in a written 
amendment.  

 
i. Rates may be negotiated no 

more than once annually. 
Rate adjustments will be tied 
to the CPI for the Seattle, 
Tacoma/Bremerton area. 
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e. Rates and Markup: are defined in 
the attached Rate Sheet and made a 
part of this contract. 
 

f. Overtime:  The Port will allow 
overtime rates for preapproved labor 
categories, as required by federal 
law, at 1.5 times the rate when 
approved in advance by the Project 
Manager and when required by the 
nature of the Services. The 
Consultant shall submit a list of labor 
classifications to which overtime 
rates are applicable to by law. 

 
g. Local Travel: Compensation for 

vehicle usage will be paid at the 
current Internal Revenue Service 
allowable mileage reimbursement 
rate. Out of state mileage will not be 
paid.  Consultants who are located 
within 50 miles of the Project site will 
not be reimbursed for meals, lodging 
or mileage. 

 
h. Other Travel: 

 
i. The Port will reimburse the 

Consultant for all allowable 
travel expenses (including 
expenses for travel by car, 
air, water and rail, 
accommodation and meals) 
incurred in order to provide 
the Services to the Port in 
accordance with the following 
guidelines: 
 

ii. Lodging and meal 
reimbursement is in 
accordance with the following 
Per Diem rates established 
by the IRS at 
http://www.ofm.wa.gov/resou
rces/travel.asp. 

 
iii. Amounts reimbursed will be 

computed at the rate for 
physical location to which 
travel is authorized by the 
Project Manager. Lodging, 
travel and local mileage must 
be approved in writing by the 
Project Manager prior to 

performing travel. Request 
for travel should include a 
breakout of costs associated 
with the requested travel. 
 

iv. Airfare will be reimbursed at 
the lowest available 
commercial coach rate. 
Airfare will be booked at least 
15 days in advance of travel. 
The Port will reimburse for up 
to a mid-size vehicle with 
standard equipment (this 
does not include GPS, video 
screens, etc). The Port will 
also reimburse for gasoline 
expense associated with 
rental vehicle with the 
exception of gasoline 
provided/billed by the rental 
car company. The Port will 
not reimburse the Consultant 
for mileage at the IRS rate on 
a rented vehicle. Receipts 
are required for all 
reimbursed expenses with 
the exception of meals. 
Reimbursement (other than 
meals) will be for actual costs 
incurred subject to the Per 
Diem rates established by 
the IRS at   
http://www.ofm.wa.gov/resou
rces/travel.asp for the 
location to which travel has 
been authorized.  

 
26. Deliverables 

 
All tangible materials produced as a 
result of this Agreement shall be 
prepared as specified by the Port’s 
Project Manager.  Delivery of materials 
produced shall consist both of the 
tangible materials and one copy of any 
computer files used in the creation of 
the tangible product in a PDF format or 
other format specified by the Port. 

  
27. Drawing, Specification and GIS 
 
a. Consultant shall prepare 

specifications using BSD Speclink-E, 

http://www.ofm.wa.gov/resources/travel.asp
http://www.ofm.wa.gov/resources/travel.asp
http://www.ofm.wa.gov/resources/travel.asp
http://www.ofm.wa.gov/resources/travel.asp
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Masterformat specification 
organization, latest edition. 
 

b. Consultant shall prepare 
specifications in accordance the 
Port’s Specification Standards 
available at 
https://www.portoftacoma.com/busin
ess/contracting/forms and from the 
Port Project Manager. The Port’s 
Master format specifications are 
available at 
https://www.portoftacoma.com/busin
ess/contracting/forms. 
 

c. Consultant shall use e-Builder® for 
electronic information exchange and 
invoicing. 

 
d. All site plans, derivative drawings, 

record drawings, and bid plans shall 
be completed using Port GIS and 
CADD standards and layer/block 
protocols available at 
https://www.portoftacoma.com/busin
ess/contracting/forms and from the 
Port Project Manager.   

 
28. Security – Transportation Worker 

Identification Credential (TWIC) 
 
a. The Services may require the 

consultant to work within a 
secured/restricted TWIC regulated 
terminal. 
 

b. TWIC is a credentialing program 
managed by the Department of 
Homeland Security (DHS), through 
the United States Coast Guard and 
the Transportation Security 
Administration.  All credentialed 
merchant mariners and individuals 
who will need unescorted access to 
secure areas of a maritime regulated 
facility or vessel must obtain a 
TWIC.  For more information on 
TWIC visit https://www.tsa.gov/for-
industry/twic. 

 
c. The Consultant shall have a 

minimum of one TWIC compliant 
employee trained as an escort for 
every five workers not possessing 

TWIC cards working on a secured or 
restricted site. Each escort will be 
required to receive Terminal 
Operator provided escort training. 

 
29. Existing Hazardous Material 

Information 
 
The Port shall furnish the Consultant 
with the information as required by the 
Hazard Communication standard for 
materials pre-existing on the Project. 
The Consultant is solely responsible for 
ensuring that this information is made 
available to the Consultant’s personnel, 
subconsultants, and that relevant 
information is incorporated into work 
products including, but not limited to, 
reports, specifications, and contract 
documents. 

 
30. Extent of Agreement 
 
a. In the event the Consultant identifies 

something that may impact the 
Services, Project schedule, total 
price, task budget(s) or cost of 
performing the Services, the 
Consultant shall inform the Project 
Manager in writing prior to 
exceeding the task budget(s) and 
within seven (7) calendar days of the 
event and possible impacts to 
scope, schedule and cost or task 
budget. 
 

b. The Project Manager may, at any 
time, by written directive require the 
Consultant to perform the Services 
consistent with the Agreement; 
provided that this directive does not 
add scope or cost to the project. 

 
c. Any directive shall not constitute an 

amendment to the Agreement nor 
entitle the Consultant to any 
additional compensation or a time 
adjustment.  

 
31. Prevailing Wages 
 
a. The Consultant shall ensure that all 

Subcontractors of any tier pay all 
prevailing wages and other wages 

https://www.portoftacoma.com/business/contracting/forms
https://www.portoftacoma.com/business/contracting/forms
https://www.portoftacoma.com/business/contracting/forms
https://www.portoftacoma.com/business/contracting/forms
https://www.portoftacoma.com/business/contracting/forms
https://www.portoftacoma.com/business/contracting/forms
https://www.tsa.gov/for-industry/twic
https://www.tsa.gov/for-industry/twic
Howard, Thais
Just a question: Is there a requirement to include the prevailing wage section in professional service contracts? Is this included just in case the consultant does a public work? Generally, professional service consultants are not doing public works.�

Clardy, Jerry
@Howard, Thais this is just included if this will turn into a PW contract. This is our generic terms and conditions. We would rather have it and not need it vs. need it and not have it in our T&C's  
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(such as Davis-Bacon Act wages) 
applicable to the Project.  
 

b. Pursuant to RCW 39.12, “Prevailing 
Wages on Public Works,” no worker, 
laborer, or mechanic employed in 
the performance of any part of the 
Work shall be paid less than the 
“prevailing rate of wage” in effect as 
of the date that bids are due.  

 
c. The applicable effective date for 

prevailing wages for this project is 
the execution date of this 
Amendment.  

 
d. The State of Washington prevailing 

wage rates applicable for this public 
works project, which is located in 
Pierce County, may be found at the 
following website address of the 
Department of Labor and Industries:  
https://lni.wa.gov/licensing-
permits/public-works-
projects/prevailing-wage-rates/ 

 
e. The schedule of the prevailing wage 

rates is made a part of the Contract 
Documents by reference as though 
fully set forth herein; and a copy of 
the applicable prevailing wage rates 
are also available for viewing at the 
Port Administration Building, located 
at One Sitcum Plaza, Tacoma, WA 
98421 (253-383-5841). Upon 
request to the Procurement 
Department at 
procurement@portoftacoma.com, 
the Port will email or mail a hard 
copy of the applicable Journey Level 
prevailing wages for this project.  

 
f. Questions relating to prevailing 

wage data should be addressed to 
the Industrial Statistician. 

 
Mailing Address:  
Department of Labor and Industries 
Prevailing Wage Office 
PO Box 44540, Olympia, WA 98504 
Telephone:  (360) 902-5335 
Facsimile:  (360) 902-5300 
 

g. If there is any discrepancy between 
the attached or provided schedule of 
prevailing wage rates and the 
published rates applicable under 
WAC 296-127-011, or if no schedule 
is attached, the applicable published 
rates shall apply with no increase in 
the Contract Sum. It is the 
Contractor’s responsibility to ensure 
that the correct prevailing wage 
rates are paid. 
 

h. Prior to any payment being made by 
the Port under this Contract, the 
Contractor, and each Subcontractor 
of any tier, shall file a Statement of 
Intent to Pay Prevailing Wages 
under oath with the Port and certified 
by the Director of Labor and 
Industries. The statement shall 
include the hourly wage rate to be 
paid to each classification of workers 
entitled to prevailing wages, which 
shall not be less than the prevailing 
rate of wage, and the estimated 
number of workers in each 
classification employed on the 
Project by the Contractor or a 
Subcontractor of any tier, as well as 
the Contractor’s contractor 
registration number and other 
information required by the Director 
of Labor and Industries. The 
statement, and any supplemental 
statements, shall be filed in 
accordance with the requirements of 
the Department of Labor and 
Industries. No progress payment 
shall be made until the Port receives 
such certified statement.  

 
i. The Contractor shall post in a 

location readily visible to workers at 
the Project site (1) a copy of the 
Statement of Intent to Pay Prevailing 
Wages approved by the Industrial 
Statistician of the Department of 
Labor and Industries and (2) the 
address and telephone number of 
the Industrial Statistician of the 
Department of Labor and Industries 
to whom a complaint or inquiry 
concerning prevailing wages may be 
directed. 

https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
Howard, Thais
Nothing attached or provided�

Clardy, Jerry
@Howard, Thais see above 
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j. If a State of Washington prevailing 

wage rate conflicts with another 
applicable wage rate (such as Davis-
Bacon Act wage rate) for the same 
labor classification, the higher of the 
two shall govern.  

 
k. Pursuant to RCW 39.12.060, if any 

dispute arises concerning the 
appropriate prevailing wage rate for 
work of a similar nature, and the 
dispute cannot be adjusted by the 
parties in interest, including labor 
and management representatives, 
the matter shall be referred for 
arbitration to the Director of the 
Department of Labor and Industries, 
and his or her decision shall be final 
and conclusive and binding on all 
parties involved in the dispute. 

 
l. The Contractor shall defend (at the 

Contractor’s sole cost, with legal 
counsel approved by Port), 
indemnify and hold the Port 
harmless from all liabilities, 
obligations, claims, demands, 
damages, disbursements, lawsuits, 
losses, fines, penalties, costs and 
expenses, whether direct, indirect, 
including but not limited to attorneys’ 
fees and consultants’ fees and other 
costs and expenses, from any 
violation or alleged violation by the 
Contractor or any Subcontractor of 
any tier of RCW 39.12 (“Prevailing 
Wages on Public Works”) or Chapter 
51 RCW (“Industrial Insurance”), 
including but not limited to RCW 
51.12.050.  

 
32. On-Call Definitions 

Supplementary Conditions (As 
Applicable) 

 
a. Task Order:  The document that 

memorializes agreement between 
the Consultant and the Port, in 
accordance with the terms of the 
On-Call Contract. Task Orders are 
executed for defined Services under 
the On-Call Contract. 
 

b. Contract Owner:  Port staff member 
responsible for managing the On-
Call Contract and executing all Task 
Orders.   

 
c. Project Manager:  Port staff member 

responsible for managing a specific 
Task Order.   

 
d. Consultant Representative:  The 

Consultant staff member(s) 
delegated the authority to provide 
signature approval for Task Orders 
under the On-Call Contract.    

 
e. Task Order Proposals: 

 
i. The Project Manager will 

request consultant to provide 
a fee proposal for the 
Services requested by the 
Port. 
 

ii. The Port will not pay for time 
or materials associated with 
development of fee 
proposals, unless such costs 
are approved by the Project 
Manager and Contract 
Owner in advance. 

 
iii. Task Order proposals shall 

be signed and submitted by 
the Consultant 
Representative to the Port’s 
Project Manager in writing.  
Proposals shall include one 
of the following: 

 
1. Time and Materials 

Proposal 

a. Description of 
Task Order 
scope and 
deliverables. 

b. Consultant’s 
Personnel 
Titles and 
Rates as 
negotiated. 
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c. Hours per 
person per 
task. 

d. Sub-tier 
consultant 
scope and 
deliverables 
(when 
applicable). 

e. Anticipated 
reimbursable 
costs. 

f. Total proposal 
with Not to 
Exceed dollar 
amount. 

 
f. Task Order Execution: 

 
Executed Task Orders will be issued 
by the Contract Owner to the 
Consultant.  

 
g. Task Order Revision: 

 
i. Revisions include when the 

Consultant becomes aware 
of the potential to exceed the 
executed amount or when 
changes are requested by 
the Project Manager. 
 

ii. Consultant shall provide a 
revised proposal detailing all 
revisions per 2A and B 
above.  Consultant shall not 
proceed with changed work 
until a revised Task Order is 
executed by the Contract 
Owner. 

 
h. Payment Schedule: 

 
i. Each Task Order shall be 

invoiced separately.  
Consultant shall submit 
detailed invoices showing the 
following: 
 

ii. Invoice Number, Contract 
number, Title, Task Order 
Number and Title. 

 
iii. Summary page with a brief 

description of Services 
completed during the invoice 
period, deliverables provided 
during the invoice period, 
and forthcoming milestones / 
deliverables. 

 
iv. Current Amount Due: 

 
v. For Lump Sum Task Orders:  

Percentage of Services 
complete, percentage of 
completed Services billed. 

 
1. For Time and 

Materials Task 
Orders: titles, hours, 
hourly rates, and all 
expenses itemized, 
with backup, in 
accordance with the 
contract. 
 

vi. Total amount of the Task 
Order, and balance of Task 
Order amount. 

 
vii. Indicate “Final Invoice” 

when invoice is the final 
billing for that Task Order. 

  
i. Task Order Closure: 

 
When the Services have been 
completed and final invoice 
processed by the Port, the Contract 
Owner will issue a Task Order 
Completion Notification to the 
Consultant Representative.  
 

j. Task Order Termination: 

The Port may terminate the Task Order at 
its convenience with or without cause.  In 
such case, the Consultant shall be paid for 
all Services performed and reasonable 
expenses properly incurred in connection 
with the termination. 
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