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THE NORTHWEST
SEAPORT ALLIANCE

SEATTLE + TACOMA

[06/22/2026]

TO: PLAN HOLDERS LIST

SUBJECT: PROCUREMENT NO. 022026-1023
MAAF PAVEMENT MAINTENANCE 2026

ADDENDUM NUMBER 01

This addendum is issued to amend the following:

Plan Sheet C1.0
- Added phasing areas

00 01 15 — List of Drawing Sheets
- Renamed Sheet C1.0 to Overall Site and Phasing Plan

00 11 13 — Advertisement for Bids
- Sealed Bid Date/Time/Location revised from-2:00-PM-June25*, 2026 to 2:00 PM July 1%t, 2026

00 41 00 — Bid Form

- Deleted Bid Item #7 Tack Coat
o Bid Item #8 revised Bid ltem #7, Bid ltem #9 revised to Bid ltem #8

00 73 46 — Washington State Prevailing Wage Rates

1. Revised Bid Date 1.01.B.1 - Based on the Bid Date, the applicable effective date for
prevailing wages for this Project is July 1st, 2026.

01 14 00 — Work Restrictions
- Revised Section 1.02 — Contractor Access and Use of Premises

01 20 00 — Price and Payment Procedures

- Deleted Bid Item #7 Tack Coat
o Bid Item #8 revised Bid Iltem #7, Bid Item #9 revised to Bid ltem #8




DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 01 15 - List Of Drawing Sheets

PART 1 - GENERAL
1.01 SUMMARY

A. Contract Drawings: The following drawings are a part of the Contract Documents:

Sheet No. Drawing Title
G1.0 COVER SHEET
G1.1 GENERAL CIVIL NOTES

[1] C1.0 OVERALL SITE AND PHASING PLAN
D1.0 OVERALL DEMOLITION AND TESC PLAN
D1.1 ENLARGED DEMOLITION AND TESC PLAN
D1.2 ENLARGED DEMOLITION AND TESC PLAN
D1.3 ENLARGED DEMOLITION AND TESC PLAN
D1.4 ENLARGED DEMOLITION AND TESC PLAN
D1.5 ENLARGED DEMOLITION AND TESC PLAN
D1.6 ENLARGED DEMOLITION AND TESC PLAN
C2.0 OVERALL SURFACING, GRADING AND DRAINAGE PLAN
C2.1 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
C2.2 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
Cc2.3 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
C24 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
C25 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
C2.6 ENLARGED SURFACING, GRADING AND DRAINAGE PLAN
C3.0 MISC. SECTIONS AND DETAILS

PART 2 - PRODUCTS - NOT USED
PART 3 - EXECUTION - NOT USED

END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 11 13 - Advertisement For Bids

MARSHALL AVENUE AUTO FACILITY PAVEMENT MAINTENANCE 2026

Scope of Work:

Bid Estimate:

Sealed Bid Date/
Time/Location:

Pre-Bid

Conference and
Site Tour:

PROJECT NO. 201243.01 | CONTRACT NO. PA000000170

The Work required for this Project includes:

sawcutting, milling, paving and joint sealing.

Per the work restrictions, the Work shall be completed in (7) seven consecutive
days.

Estimated cost range is $750,000 to $850,000,

plus Washington State Sales Tax (WSST).

In accordance with RCW 39.04.320, fifteen (15) percent apprenticeship
participation is required for certain projects estimated to cost one million
($1,000,000) dollars or more. Bidders may contact the Department of Labor and
Industries, Specialty Compliance Services Division, Apprenticeship Section, P.O.
Box 44530, Olympia, WA 98504-4530, by phone (360) 902-5320, or e-mail at
Apprentice@Ini.wa.gov, to obtain information on available apprenticeship
programs.

In accordance with new legislation HB 1050 all port districts are required to add the
requirement that apprentices must perform 15% or more of the total labor hours
in public works contracts estimated at $1 million or more. If the 15% apprenticeship
labor hours is met the contractor will receive an incentive fee of $1,000. If less than
15% apprenticeship labor hours is used a $500 decrease in the total amount of the
contract will be taken for not meeting the required apprenticeship labor hours. L&l
will monitor apprenticeship labor hours.

Bids will be received at the Front Reception Desk, Port

Administration Office, One Sitcum Plaza, Tacoma, Washington

98421 until 2:00 P.M. on June-25thJuly 1st, 2026, at which time they will be
publicly opened and read aloud and the apparent low bid will be determined.

A pre-Bid conference and site visit have been set for June 10th, 2026
at 1:00 PM.

The site visit will convene at the project site.

The following Personal Protective Equipment is required for the site

visit: sturdy shoes and reflective vest.

Attendees will be required to sign a Release and Acceptance of Responsibility and
Acknowledgement of Risks Form prior to entering the site and shall provide their
own Personal Protection Equipment (PPE) as required above.

Project No. 201243.01

001113-1
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 11 13 - Advertisement For Bids

Bid Security:

Contact
Information:

Bidding
Documents:

Public Works
Training
Requirements:

Each Bid must be accompanied by a Bid security in an amount
equal to five (5) percent of the Base Bid in a form allowed by the Instructions to
Bidders.

Any questions to the Port may be submitted to the Procurement

Department through the Procurement and Question Submission

Portal (Portal link is accessible via this specific procurements website. See left side
of page.). A direct link is also available here: Procurement and Question Portal
Link. No oral responses will be binding by the Port.

Instructions for utilizing the portal can be found here: Procurement and Question
Submission Portal Instructions.

Questions will not be accepted after seven (7) days prior to the Bid Date.

Plans, Specifications, Addenda, and Plan Holders List for this

Project are available on-line through The Port of Tacoma’s Website
portoftacoma.com. Click on "Contracts," "Procurement,” and then the Procurement
Number PA0O00000170. Bidders must subscribe to the Holder’s List on the right
hand side of the screen in order to receive automatic email notification of future
addenda and to be placed on the Holder’s List.

Holder’s Lists will be updated regularly and posted to the specific procurements
page. Additional Instructions available in Section 00 21 00 - Instructions to Bidders.

Effective July 1, 2019, all businesses are required to have training
before bidding on public works projects and prevailing wage under
RCW 39.04.359 and RCW 39.12, or is on the list of exempt
businesses maintained by the Department of Labor and Industries. The bidder
must designate a person or persons to be trained on these requirements. The
training will be provided by the Department of Labor and Industries or by a training
provider whose curriculum is approved by the Department of Labor and Industries.
Please refer to Labor and Industries’ web site
(https://www.Ini.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?utm
_medium=email&utm_source=govdelivery ) for more information and training
dates, requirements, and exemptions. Failure to attend this training could result in
a determination of “not responsible” and the bidder not being awarded a public
works contract.

END OF SECTION

Project No. 201243.01

001113-2
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

[1]

BIDDER'S NAME:
PROJECT TITLE: MARSHALL AVENUE AUTO FACILITY PAVEMENT MAINTENANCE 2026

The undersigned Bidder declares that it has read the Contract Documents (including documents
provided by reference), understands the conditions under which the Work will be performed, has
examined the Project site, and has determined for itself all situations affecting the Work herein Bid
upon. Bidder proposes and agrees, if this Bid is accepted, to provide at Bidder's own expense, all
labor, machinery, tools, materials, etc., including all Work incidental to, or described or implied as
incidental to such items, according to the Contract Documents, and that the Bidder will complete the
Work within the time stated, and that Bidder will accept in full the lump sum or unit price(s) set forth
below:

ITEM DESCRIPTION OF ITEM QTY UuoM UNIT EXTENDED
NO. PRICE PRICE (QTY. x
UNIT PRICE)
1 Mobilization and 1 LS
Demobilization
2 Project Administration 1 LS
3 TESC 1 LS
4 Milling 22,800 SY
5 Saw Cutting 3,150 LF
6 Earthworks 1 LS
4 Tack-Coat 22,800 SY
87 Hot Mix Asphalt Pavement 2,530 Tons
98 Asphalt Joint 13,250 LF
TOTAL BID AMOUNT
10.3% WASHINGTON STATE SALES TAX (WSST) ON BASE BID
SUBTOTAL
BID TOTAL (WITH WSST)

Note: Show prices in figures only.

Evaluation of Bids. In accordance with the provisions of the Contract Documents, Bids will be
evaluated to determine the lowest Base Bid Subtotal offered by a responsible Bidder submitting a
responsive Bid.

Principal Subcontractors/Suppliers. For Bids greater than one million ($1,000,000) dollars, the Bidder
shall list below the name of each subcontractor or supplier to whom the Bidder proposes to
subcontract the portions of the work listed below, or name itself for the work, in accordance with RCW
39.30.060.

Work to be preformed License Number Name of Firm
HVAC (Heating, Ventilation,
and Air Conditioning) Work

Project No. 201243.01 004100-1
Contract No. PA0O00000170
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

Plumbing Work
Electrical Work
Structural Steel Installation

Rebar Installation

Non-Collusion Representation. The Bidder declares under penalty of perjury that the Bid submitted is
genuine and not a sham or collusive bid, or made in the interest or on behalf of any person or firm not
therein named; and further represents that the Bidder has not directly or indirectly induced or solicited
any other bidder to submit a sham bid, or encouraged any other person or corporation to refrain from
bidding; and that the Bidder has not in any manner sought by collusion to secure to the Bidder an
advantage over any other bidder or bidders.

RCW 39.04.350 Certification. The Bidder represents and certifies, under penalty of perjury, that within
the three- (3-) year period immediately preceding the Bid Date, the Bidder has not been determined
by a final and binding citation and notice of assessment issued by the Department of Labor and
Industries, nor through a civil judgment entered by a court of limited or general jurisdiction, to have
willfully violated, as defined in RCW 49.48.082, any provision of Chapters 49.46, 49.48, nor 49.52
RCW.

Addenda. Bidder acknowledges receipt and acceptance of all Addenda through No. (Identify
Last Addenda By Number)

Bid Security. A certified check, cashier's check, or other obligation of a bank, or a bid bond in
substantially the form set forth in Section 00 43 13, Bid Security Form for at least five (5) percent of
the Base Bid Subtotal, shall be submitted with this Bid.

Apprenticeship Requirements. For Bids greater than one million ($1,000,000) dollars, the apprentice
labor hours required for this project are fifteen (15) percent of the total labor hours. The Bidder agrees
to utilize this level of apprentice participation.

Name of Firm Date
Signature By Title
Mailing Address City, State Zip Code
Telephone Number Email Address
WA State Contractor's License No. Employment Security Department No.
Project No. 201243.01 004100-2

Contract No. PA0O00000170



DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 41 00 - Bid Form

Identification of Bidder as a sole proprietor, a partnership, a joint venture, a corporation, or another
described form of legal entity

END OF SECTION
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DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 46 - Washington State Prevailing Wage Rates

PART 1 - GENERAL
1.01 PREVAILING AND OTHER REQUIRED WAGES

A. The Contractor shall pay (and shall ensure that all Subcontractors of any tier pay) all prevailing

[1]

B.

wages and other wages (such as Davis-Bacon Act wages) applicable to the Project.

Pursuant to RCW 39.12, “Prevailing Wages on Public Works,” no worker, laborer, or mechanic
employed in the performance of any part of the Work shall be paid less than the “prevailing rate
of wage” in effect as of the date that bids are due.

1. Based on the Bid Date, the applicable effective date for prevailing wages for this Project is
June-25th;-2026July 13, 2026.

The State of Washington prevailing wage rates applicable for this public works Project, which is
located in Pierce County, may be found at the following website address of the Department of
Labor and Industries:

https://www.lIni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/

The schedule of the prevailing wage rates is made a part of the Contract Documents by
reference as though fully set forth herein, and a printed copy of the applicable prevailing wage
rates are also available for viewing at the Port Administration Building, located at 1 Sitcum
Plaza, Tacoma, WA 98421 (253-383-5841). Upon request to the Procurement Department at
procurement@portoftacoma.com, the Port will email or mail a hard copy of the applicable
Journey Level prevailing wages for this Project.

Questions relating to prevailing wage data should be addressed to the Industrial Statistician.

Mailing Address:  Washington State Department of Labor and Industries
Prevailing Wage Office
P.O. Box 44540
Olympia, WA 98504

Telephone: (360) 902-5335
Facsimile: (360) 902-5300

1. If there is any discrepancy between the provided schedule of prevailing wage rates and the
published rates applicable under WAC 296-127-011, the applicable published rates shall
apply with no increase in the Contract Sum. It is the Contractor’s responsibility to ensure
that the correct prevailing wage rates are paid.

Statement to Pay Prevailing Wages

1. Prior to any payment being made by the Port under this Contract, the Contractor, and each
Subcontractor of any tier, shall file a Statement of Intent to Pay Prevailing Wages with the
Department of Labor and Industries for approval.

2. The statement shall include the hourly wage rate to be paid to each classification of
workers entitled to prevailing wages, which shall not be less than the prevailing rate of
wage, and the estimated number of workers in each classification employed on the Project
by the Contractor or a Subcontractor of any tier, as well as the Contractor’s contractor
registration number and other information required by the Department of Labor and
Industries.

Project No. 201243.01 007346 -1
Contract No. PA0O00000170


bozolin
Text Box
[1]


DIVISION 00 - Division 00 - Procurement and Contracting Requirements
SECTION 00 73 46 - Washington State Prevailing Wage Rates

3. The statement, and any supplemental statements, shall be filed in accordance with the
requirements of the Department of Labor and Industries. No progress payment shall be
made until the Port receives such certified statement.

G. The Contractor shall post, in a location readily visible to workers, at the Project site: (i) a copy of
the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of the
Department of Labor and Industries and (ii) the address and telephone number of the Industrial
Statistician of the Department of Labor and Industries to whom a complaint or inquiry
concerning prevailing wages may be directed.

H. If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such
as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall
govern.

I.  Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage
rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest,
including labor and management representatives, the matter shall be referred for arbitration to
the Director of the Department of Labor and Industries, and his or her decision shall be final and
conclusive and binding on all parties involved in the dispute.

J.  Immediately following the end of all Work completed under this Contract, the Contractor and
each Subcontractor of any tier, shall file an approved Affidavit of Wages Paid with the
Department of Labor and Industries.

K. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port),
indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands,
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether
direct, indirect, including, but not limited to, attorneys’ fees and consultants’ fees and other
costs and expenses, from any violation or alleged violation by the Contractor or any
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or RCW Title 51
(“Industrial Insurance”), including, but not limited to, RCW 51.12.050.

PART 2 - PRODUCTS - NOT USED

PART 3 - EXECUTION - NOT USED
END OF SECTION

Project No. 201243.01 007346-2
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DIVISION 01 - Division 01 - General Requirements
SECTION 01 14 00 - Work Restrictions

PART 1 - GENERAL
1.01 SUMMARY

A. This Section specifies work sequence and constraints.

1.
2.

See Section 1.02 for restrictions regarding work duration.

See Section 01 41 00 Regulatory Requirements for permit restrictions.

B. The purpose of the milestones, sequence and limitations of construction are to ensure that the
Contractor understands the requirements and limitations on its work by the specific
characteristics of the Contract, schedules and conducts work in a manner consistent with
achieving these purposes, and complies with the construction schedule, the specific sequence,
constraints, milestones and limitations of work specified.

C. Sequence of construction. Plan the sequence of construction to accommodate all the
requirements of the specifications. The Contract Price shall include all specified requirements
as described in this Section.

1.02 CONTRACTOR ACCESS AND USE OF PREMISES
A. Activity Regulations

1.

The continuous pavement work area adjacent to the Auto Processing Building shall be

2.

milled, paved, and joint sealed over one weekend with work beqginning at 4:00 P.M. Friday
and finishing by Monday at 6:00 A.M. Monday. See Drawing C1.0 for the noted area.

All project work shall be scheduled to be complete in (7) seven consecutive days beginning
Friday at 4:00 P.M. and ending the following Friday at 4:00 P.M. or over (3) weekends with
Contractor work beginning Fridays at 4:00 P.M. and ending Mondays at 6:00 A.M.

4-a. The (7) consecutive days includes the weekend paving required under 1.02.A.1.

2-3. Ensure Contractor personnel deployed to the project become familiar with and follow all

regulations or restrictions established by the Engineer.

4.

The Tenant must maintain unimpeded access to either Truck Lot Entrance #1 or #2. Only

5.

one of the Truck Lot Entrance Paving Area Approaches may be out of service at a given
time. Contractor must fully complete each access before commencing any work on the
other access. See Drawing C1.0 for the noted area.

Goose Neck Paving Area to be scheduled to not coincide with a ship discharge operation.

If the Goose Neck Paving Area cannot be reasonably incorporated into the paving
schedule, this work area may be removed from the Contract. See Drawing C1.0 for the
noted area.

B. Working Facility

1.

The Facility will remain in operation for the duration of construction. The Contractor shall
conduct all items of the Work in such a manner as to prevent interference with the normal
operations of the Facility.

Project No. 201243.01 0114 00-1
Contract No. PA000000170



DIVISION 01 - Division 01 - General Requirements
SECTION 01 14 00 - Work Restrictions

2. The Contractor shall limit their operations and traffic routes to the areas and paths
provided by the Engineer.

C. Work Site Regulations

1. Keep within the limits of work and assigned avenues of ingress and egress. Do not enter
any areas outside the designated work location unless previously approved by the
Engineer. The Contractor must comply with the following conditions:

a. Restore all common areas to a clean and useable condition that permits the
resumption of Tenant operations after the Contractor ceases daily work.

b. Be responsible for control and security of Contractor-owned equipment and materials
at the work site. Report to Port Security (phone (253) 383-9472) any
missing/lost/stolen property.

c. Ensure all materials, tools and equipment will be removed from the site or secured
within the designated laydown area at the end of each shift.

2. Haul routes and gate access shall be coordinated through the Engineer. The Contractor
shall expect gate access may change at the discretion of the Engineer.

PART 2 - PRODUCTS

PART 3 - EXECUTION
END OF SECTION

Project No. 201243.01 011400-2
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DIVISION 01 - Division 01 - General Requirements
SECTION 01 20 00 - Price And Payment Procedures

PART 1 - GENERAL
1.01 SUMMARY

A. Procedures for preparation and submittal of applications for progress payments.
1.02 PAYMENT PROCEDURES

A. Monthly pay estimates shall clearly identify the work performed for the given time period based
on the approved Schedule of Values.

1.

At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date
each month when payment applications shall be submitted.

B. For each pay estimate the Contractor shall submit the following:

1.

Completed Contractor invoice and updated Schedule of Values tracking sheet as required
by Division 01 or as established by the Engineer.

Baseline Project Schedule and narrative updated as required by Section 01 32 16 of the
Project Manual.

Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount,
amount paid this estimate, total paid to date, and balance owing.

Completed “Conditional Release and Waiver of Liens and Claims.”

An estimated cashflow statement projecting the Contractor’'s monthly billings on the project
shall be submitted with each payment application.

C. Prior to submitting a payment application, the Contractor and Engineer shall meet each month
to review the work accomplished to determine the actual quantities including labor, materials
and equipment charges to be billed.

1.

Prior to the payment application meeting, the Contractor shall submit to the Engineer all
measurement documentation as referenced in these contract documents; to include all
measurement by weight, volume or field.

For all change work being done on a force account basis, the Contractor shall submit prior
to meeting with Engineer all Force Account back-up documentation as required to process
the payment application where Force Account work is being billed. The Engineer and the
Contractor shall review the documentation at the payment application meeting to verify
quantities and review the work accomplished.

The Contractor shall bring a copy of all documentation to the pay application meeting with
the Engineer.

The Contractor shall submit the updated baseline project schedule for review prior to
submitting the payment application to ensure the payment processing is not held up due to
necessary schedule revisions.

D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate
electronically, with complete supporting documentation attached, using Adobe PDF file format
to cpinvoices@portoftacoma.com.

Project No. 201243.01 012000 -1
Contract No. PA0O00000170



DIVISION 01 - Division 01 - General Requirements
SECTION 01 20 00 - Price And Payment Procedures

1.03 PAYMENT PRICING

A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall
include all compensation to be received by the Contractor for furnishing all tools, equipment,
supplies, and manufactured articles, and for all labor, operations, and incidentals appurtenant to
the items of work being described, as necessary to complete the various items of the work in
accordance with the requirements of the Contract Documents.

B. Pricing also includes all costs of compliance with the regulations of public agencies having
jurisdiction, including safety and health requirements of the Occupational Safety and Health
Administration of the U.S. Department of Labor (OSHA).

C. No separate payment will be made for any item that is not specifically set forth in the Bid Form,
and all costs therefore shall be included in the prices named in the Bid Form for the various
appurtenant items of work.

D. All other work not specifically mentioned in the measurement and payment sections identified
below shall be considered incidental to the work performed and merged into the various unit
and lump sum prices bid. Payment for work under one item will not be paid for under any other
item.

E. The Port of Tacoma reserves the right to make changes should unforeseen conditions
necessitate such changes. Where work is on a unit price basis, the actual quantities occasioned
by such changes shall govern the compensation.

1.04 LUMP SUM MEASUREMENT

A. Lump sum measurement will be for the entire item, unit of Work, structure, or combination
thereof, as specified and as indicated in the Contractor’s submitted bid.

1. If the Contractor requests progress payments for lump sum items, such progress payments
will be made in accordance with an approved Schedule of Values. The quantity for
payment for completed work shall be an estimated percentage of the lump sum amount,
agreed to between the Engineer and Contractor, payable in monthly progress payments in
increments proportional to the work performed in amounts as agreed between the
Engineer and the Contractor.

1.05 MEASUREMENT OF QUANTITIES FOR UNIT PRICES
A. Measurement Standards:

1. All Work to be paid for at a contract price per unit measurement, as indicated in the
Contractor’s submitted bid, will be measured by the Engineer in accordance with United
States Standard Measures.

B. Measurement by Weight:

1. Unless shipped by rail, material to be measured and paid for by weight shall be weighed
on sealed scales regularly inspected by the Washington State Department of Agriculture’s
Weights and Measures Section or its designated representative. Measurement shall be
furnished by and at the expense of the Contractor. All weighing, measuring, and metering
devices shall be suitable for the purpose intended and shall conform to the tolerances and
specifications as outlined in Washington State Department of Transportation Standard
Specifications, Division 1, General Requirements, Article 1-09.2, Weighing Equipment.

Project No. 201243.01 012000-2
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DIVISION 01 - Division 01 - General Requirements
SECTION 01 20 00 - Price And Payment Procedures

2. Provide or utilize platform scales of sufficient size and capacity to permit the entire vehicle
or combination of vehicles to rest on the scale platform while being weighed. Combination
vehicles may be weighed as separate units provided they are disconnected while being
weighed. Scales shall be inspected and certified as often as the Engineer may deem
necessary to ascertain accuracy. Costs incurred as a result of regulating, adjusting,
testing, inspecting, and certifying scales shall be borne by the Contractor.

3. Alicensed weighmaster shall weigh all Contractor-furnished materials. The Engineer may
be present to withess the weighing and to check and compile the daily record of such scale
weights. However, in any case, the Engineer will require that the Contractor furnish weight
slips and daily summary weigh sheets. In such cases, furnish a duplicate weight slip or a
load slip for each vehicle weighed, and deliver the slip to the Engineer at the point of
delivery of the material.

4. Trucks used to haul material being paid for by weight shall be weighed empty daily and at
such additional times as the Engineer may require. Each truck shall bear a plainly legible
identification mark. The Engineer may require the weight of the material be verified by
weighing empty and loaded trucks on such other scales as the Engineer may designate.

Measurement by Area: Measurement by area will be by the square dimension shown on the
Contract Drawings or as specified. Method of square measurement will be as specified.

Linear Measurement: Linear measurement will be by the linear dimension listed or indicated in
the Contractor’s submitted bid. Unless otherwise indicated, items, components, or Work to be
measured on a linear basis will be measured at the centerline of the item in place.

Field Measurement for Payment:

1. The Contractor shall take all measurements by providing equipment, workers, and survey
crews as required to measure quantities in accordance with the provisions for
measurement specified herein. No allowance will be made for specified tolerances.

2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price
basis, for progress payment purposes.

1.06 REJECTED, EXCESS, OR WASTED MATERIALS

A

Quantities of material wasted or disposed of in a manner not called for under the Contract;
rejected loads of material, including material rejected after it has been placed by reasons of the
failure of the Contractor to conform to the provisions of the Contract; material not unloaded from
the transporting vehicle; material placed outside the lines indicated on the Contract Drawings or
established by the Engineer; or material remaining on hand after completion of the Work, will
not be paid for, and such quantities shall not be included in the final total quantities. No
additional compensation will be permitted for loading, hauling, and disposing of rejected
material.

1.07 MEASUREMENT AND PAYMENT

A

Item #1: Mobilization and Demobilization

Project No. 201243.01 012000-3
Contract No. PA0O00000170



DIVISION 01 - Division 01 - General Requirements
SECTION 01 20 00 - Price And Payment Procedures

Payment for Mobilization and Demobilization shall be for preparatory work and operations
performed by the Contractor including, but not limited to, those necessary for the
movement of its personnel, equipment, supplies and incidentals to and from the project
site; temporary facilities and controls; for other work and operations which it must perform
or costs it must incur before beginning production work on the various items on the project
site, and for removal of personnel, equipment, supplies, offices, traffic control, fencing, and
other incidentals from the site. This bid item shall include transport of Contractor
employees in branded company vehicles from the employee parking area through the
secured facility perimeter to the Work areas.

Mobilization and Demobilization shall be paid at the lump sum price listed in the
Contractor’s submitted bid. Incremental payment shall be made for each location as
follows:

a. 40% after completion of 5% of the total contract amount of other bid items have been
earned.

b. 40% after completion of 20% of the total contract amount of other bid items have been
earned.

c. 20% after completion of all work on the project has been completed, including cleanup
and acceptance of the project by the Port.

B. Item #2: Project Administration

1.

Item Description: The Work of this item includes all administrative costs associated with
administering and supervising the project including, but not limited to required pre-
construction meetings, supervision of personnel, coordination of all work activities,
coordination of subcontractors and/or suppliers, preparation and transmittal of submittals,
for premiums on bonds and insurance for the project, and project overhead.

This item shall include an on-site pre-construction meeting with the City of Tacoma for
issuance of SDEV26-0039.

Measurement: This item will be measured based on a percentage complete for the overall
lump sum amount.

Payment: This item will be paid for at the Contract lump sum price as specified in the
Contractor’s submitted bid, in accordance with the approved Schedule of Values.

C. Iltem#3: TESC

1.

Item Description: The Work of this item includes adopting and taking ownership to the
Engineer-provided refence SWPPP or developing and implementing a new SWPPP that
meets or exceeds all the TESC requirements contained in the Specifications and
Drawings. This item includes all tools, labor and materials as required to implement and
maintain the CSWPPP and construction strormwater permit.

Measurement: This item will be measured based on a percentage complete for the overall
lump sum amount.

Payment: This item will be paid for at the Contract lump sum price as specified in the
Contractor’s submitted bid, in accordance with the approved Schedule of Values.

D. Item #4: Asphalt Removal

Project No. 201243.01 012000-4
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1. Item Description: The Work of this item shall include all work, labor, and equipment
associated with the profiling, grinding, hauling, and disposal of the existing asphalt
pavement. Final quantities shall be used to determine measurement for payment
quantities.

2. Measurement: This item will be measured by square yard.

Payment: This item will be paid for based on actual quantities for the period being billed
based on field measurements.

E. Item #5: Asphalt Saw Cutting

1. Item Description: The unit price paid per linear foot for this item shall include all work,
labor, and equipment associated with the cutting of existing asphalt.

Measurement: This item will be measured by linear foot.

Payment: This item will be paid for based on actual quantities for the period being billed
based on field measurements.

F. Item #6: Earthworks

1. Item Description: The Work of this item includes all work, labor, and equipment associated
with the profiling and compaction of existing pavement base material as necessary to
proivde a pavement base.

2. Measurement: This item will be measured by Lump Sum.

Payment: This item will be paid for based on actual quantities for the period being billed
based on field measurements.

[1] HG. Item #87: Hot Mix Asphalt Pavement

1. Item Description: The unit price paid per ton for this item shall include all labor and
equipment associated with the preparation, furnishing, hauling, placing, spreading, and
compacting the material.

2. Measurement: This item will be measured by TON.

Payment: This item will be paid for based on actual quantities for the period being billed
based on truck tickets.

(1] LH. 1tem #98: Asphalt Joint

1. Item Description: The unit price per linear foot for this item shall include all material, labor,
and equipment associated with furnishing and placing asphalt joint sealant.

Measurement: This item will be measured by Linear Foot (LF).

Payment: This item will be paid for based on actual quantities for the period being billed.
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	TO: PLAN HOLDERS LIST
	ADDENDUM NUMBER 01
	1. Revised Bid Date 1.01.B.1 - Based on the Bid Date, the applicable effective date for prevailing wages for this Project is July 1st, 2026.

	01 14 00-PORT-Work Restrictions-06-17-2026.pdf
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section specifies work sequence and constraints.
	1. See Section 1.02 for restrictions regarding work duration.
	2. See Section 01 41 00 Regulatory Requirements for permit restrictions.

	B. The purpose of the milestones, sequence and limitations of construction are to ensure that the Contractor understands the requirements and limitations on its work by the specific characteristics of the Contract, schedules and conducts work in a man...
	C. Sequence of construction. Plan the sequence of construction to accommodate all the requirements of the specifications. The Contract Price shall include all specified requirements as described in this Section.

	1.02 CONTRACTOR ACCESS AND USE OF PREMISES
	A. Activity Regulations
	1. The continuous pavement work area adjacent to the Auto Processing Building shall be milled, paved, and joint sealed over one weekend with work beginning at 4:00 P.M. Friday and finishing by Monday at 6:00 A.M. Monday. See Drawing C1.0 for the noted...
	2. All project work shall be scheduled to be complete in (7) seven consecutive days beginning Friday at 4:00 P.M. and ending the following Friday at 4:00 P.M. or over (3) weekends with Contractor work beginning Fridays at 4:00 P.M. and ending Mondays ...
	a. The (7) consecutive days includes the weekend paving required under 1.02.A.1.

	3. Ensure Contractor personnel deployed to the project become familiar with and follow all regulations or restrictions established by the Engineer.
	1. Cars enter and exit from the warehouse shown on Drawing C1.0. Paving shall be scheduled so that traffic from the building is not blocked concurrently to the south and the west. Facility vehicles must have acess to one side of the building during no...
	4. The Tenant must maintain unimpeded access to either Truck Lot Entrance #1 or #2. Only one of the Truck Lot Entrance Paving Area Approaches may be out of service at a given time. Contractor must fully complete each access before commencing any work ...
	5. Goose Neck Paving Area to be scheduled to not coincide with a ship discharge operation. If the Goose Neck Paving Area cannot be reasonably incorporated into the paving schedule, this work area may be removed from the Contract. See Drawing C1.0 for ...

	B. Working Facility
	1. The Facility will remain in operation for the duration of construction. The Contractor shall conduct all items of the Work in such a manner as to prevent interference with the normal operations of the Facility.
	2. The Contractor shall limit their operations and traffic routes to the areas and paths provided by the Engineer.

	C. Work Site Regulations
	1. Keep within the limits of work and assigned avenues of ingress and egress. Do not enter any areas outside the designated work location unless previously approved by the Engineer. The Contractor must comply with the following conditions:
	a. Restore all common areas to a clean and useable condition that permits the resumption of Tenant operations after the Contractor ceases daily work.
	b. Be responsible for control and security of Contractor-owned equipment and materials at the work site. Report to Port Security (phone (253) 383-9472) any missing/lost/stolen property.
	c. Ensure all materials, tools and equipment will be removed from the site or secured within the designated laydown area at the end of each shift.

	2. Haul routes and gate access shall be coordinated through the Engineer. The Contractor shall expect gate access may change at the discretion of the Engineer.
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