

Procurement No.: 072026-1051 Project NO.: 101585.01
Bid Results
Bid Opening Date: Thursday, September 17, 2026 @ 2:00 PM

Name of Bidder: Ceccanti Inc.						Jansen Inc.		Strider Construction Inc.		Active Construction Inc.		Rodarte Construction In.c		Quigg Brothers Inc.		Pivetta Brothers Construction Inc.		Scarsella Brothers Inc.	
Bid Item	Bid Description	QTY	UOM	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE	Unit Price	EXTENDED PRICE
1	Mobilization and Demobilization	1	LS	\$ 370,000.00	\$ 370,000.00	\$ 779,383.00	\$ 779,383.00	\$ 1,050,000.00	\$ 1,050,000.00	\$ 850,000.00	\$ 850,000.00	\$ 600,000.00	\$ 600,000.00	\$ 300,000.00	\$ 300,000.00	\$ 225,000.00	\$ 225,000.00	\$ 800,000.00	\$ 800,000.00
2	Project Administration	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 63,619.00	\$ 63,619.00	\$ 550,000.00	\$ 550,000.00	\$ 260,679.96	\$ 260,679.96	\$ 432,000.00	\$ 432,000.00	\$ 350,000.00	\$ 350,000.00	\$ 200,000.00	\$ 200,000.00	\$ 1,020,000.00	\$ 1,020,000.00
3	TESC	1	LS	\$ 200,000.00	\$ 200,000.00	\$ 110,801.00	\$ 110,801.00	\$ 100,000.00	\$ 100,000.00	\$ 250,000.00	\$ 250,000.00	\$ 130,000.00	\$ 130,000.00	\$ 400,000.00	\$ 400,000.00	\$ 100,000.00	\$ 100,000.00	\$ 515,000.00	\$ 515,000.00
4	Clearing and Grubbing	9.2	ACRE	\$ 2,000.00	\$ 18,400.00	\$ 34,558.00	\$ 317,933.60	\$ 20,000.00	\$ 184,000.00	\$ 40,000.00	\$ 368,000.00	\$ 25,000.00	\$ 230,000.00	\$ 35,000.00	\$ 322,000.00	\$ 28,000.00	\$ 257,600.00	\$ 2,000.00	\$ 18,400.00
5	Demolition - Asphalt (4-inch thickness)	1,213	CY	\$ 37.00	\$ 44,881.00	\$ 21.00	\$ 25,473.00	\$ 36.00	\$ 43,668.00	\$ 25.00	\$ 30,325.00	\$ 8.00	\$ 9,704.00	\$ 35.00	\$ 42,455.00	\$ 110.00	\$ 133,430.00	\$ 12.05	\$ 14,616.65
6	Demolition - Concrete	5,400	CY	\$ 37.00	\$ 199,800.00	\$ 16.00	\$ 86,400.00	\$ 38.00	\$ 205,200.00	\$ 25.00	\$ 135,000.00	\$ 10.00	\$ 54,000.00	\$ 125.00	\$ 675,000.00	\$ 15.00	\$ 81,000.00	\$ 15.15	\$ 81,810.00
7	Demolition - Rail Road Ties	27	Ton	\$ 150.00	\$ 4,050.00	\$ 601.00	\$ 16,227.00	\$ 600.00	\$ 16,200.00	\$ 300.00	\$ 8,100.00	\$ 475.00	\$ 12,825.00	\$ 350.00	\$ 9,450.00	\$ 1,200.00	\$ 32,400.00	\$ 445.00	\$ 12,015.00
8	Demolition - Subsurface Utilities	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 417,975.00	\$ 417,975.00	\$ 60,000.00	\$ 60,000.00	\$ 40,000.00	\$ 40,000.00	\$ 17,000.00	\$ 17,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 57,000.00	\$ 57,000.00
9	Demolition - Miscellaneous Debris Allowance	17	Tons	\$ 150.00	\$ 2,550.00	\$ 1,000.00	\$ 17,000.00	\$ 500.00	\$ 8,500.00	\$ 700.00	\$ 11,900.00	\$ 500.00	\$ 8,500.00	\$ 400.00	\$ 6,800.00	\$ 600.00	\$ 10,200.00	\$ 400.00	\$ 6,800.00
10	Preload Placement & Compaction - On Site Material	3,700	CY	\$ 10.00	\$ 37,000.00	\$ 14.30	\$ 52,910.00	\$ 17.00	\$ 62,900.00	\$ 7.50	\$ 27,750.00	\$ 4.50	\$ 16,650.00	\$ 15.00	\$ 55,500.00	\$ 12.25	\$ 45,325.00	\$ 7.85	\$ 29,045.00
11	Preload Placement & Compaction - Import Material	9,320	CY	\$ 37.00	\$ 344,840.00	59	\$ 546,524.80	\$ 75.00	\$ 699,000.00	\$ 63.00	\$ 587,160.00	\$ 60.00	\$ 559,200.00	\$ 61.00	\$ 568,520.00	\$ 65.00	\$ 605,800.00	\$ 54.25	\$ 505,610.00
12	Preload Removal & Stockpiling	10,520	CY	\$ 10.00	\$ 105,200.00	\$ 13.00	\$ 136,760.00	\$ 5.00	\$ 52,600.00	\$ 7.00	\$ 73,640.00	\$ 4.50	\$ 47,340.00	\$ 7.00	\$ 73,640.00	\$ 6.50	\$ 68,380.00	\$ 6.50	\$ 68,380.00
13	Storm Drain Preload Removal	1	LS	\$ 37,000.00	\$ 37,000.00	\$ 8,951.00	\$ 8,951.00	\$ 7,000.00	\$ 7,000.00	\$ 20,000.00	\$ 20,000.00	\$ 4,500.00	\$ 4,500.00	\$ 10,000.00	\$ 10,000.00	\$ 10,500.00	\$ 10,500.00	\$ 4,650.00	\$ 4,650.00
14	Pre-cap Grading and Earthworks	1	LS	\$ 951,000.00	\$ 951,000.00	\$ 149,476.00	\$ 149,476.00	\$ 125,000.00	\$ 125,000.00	\$ 200,000.00	\$ 200,000.00	\$ 50,000.00	\$ 50,000.00	\$ 225,000.00	\$ 225,000.00	\$ 160,000.00	\$ 160,000.00	\$ 42,500.00	\$ 42,500.00
15	North Outfall	1	LS	\$ 180,000.00	\$ 180,000.00	\$ 600,000.00	\$ 600,000.00	\$ 325,000.00	\$ 325,000.00	\$ 500,000.00	\$ 500,000.00	\$ 251,500.00	\$ 251,500.00	\$ 220,000.00	\$ 220,000.00	\$ 200,000.00	\$ 200,000.00	\$ 335,000.00	\$ 335,000.00
16	South Outfall	1	LS	\$ 200,000.00	\$ 200,000.00	\$ 700,000.00	\$ 700,000.00	\$ 325,000.00	\$ 325,000.00	\$ 550,000.00	\$ 550,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 200,000.00	\$ 200,000.00	\$ 335,000.00	\$ 335,000.00
17	Storm Piping	1	LS	\$ 250,000.00	\$ 250,000.00	\$ 348,971.00	\$ 348,971.00	\$ 560,000.00	\$ 560,000.00	\$ 800,000.00	\$ 800,000.00	\$ 450,000.00	\$ 450,000.00	\$ 520,000.00	\$ 520,000.00	\$ 575,000.00	\$ 575,000.00	\$ 365,000.00	\$ 365,000.00
18	Utility Structures	1	LS	\$ 70,000.00	\$ 70,000.00	\$ 137,426.00	\$ 137,426.00	\$ 180,000.00	\$ 180,000.00	\$ 180,000.00	\$ 180,000.00	\$ 100,000.00	\$ 100,000.00	\$ 180,000.00	\$ 180,000.00	\$ 100,000.00	\$ 100,000.00	\$ 235,000.00	\$ 235,000.00
19	Treatment Vaults	1	LS	\$ 300,000.00	\$ 300,000.00	\$ 648,796.00	\$ 648,796.00	\$ 280,000.00	\$ 280,000.00	\$ 315,000.00	\$ 315,000.00	\$ 450,000.00	\$ 450,000.00	\$ 280,000.00	\$ 280,000.00	\$ 325,000.00	\$ 325,000.00	\$ 330,000.00	\$ 330,000.00
20	Inline Check Valves	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 68,962.00	\$ 68,962.00	\$ 60,000.00	\$ 60,000.00	\$ 65,000.00	\$ 65,000.00	\$ 70,000.00	\$ 70,000.00	\$ 60,000.00	\$ 60,000.00	\$ 90,000.00	\$ 90,000.00	\$ 61,500.00	\$ 61,500.00
21	Temporary East-West Ditch Stormwater Re-Route Pump System	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 16,325.00	\$ 16,325.00	\$ 19,000.00	\$ 19,000.00	\$ 30,000.00	\$ 30,000.00	\$ 55,000.00	\$ 55,000.00	\$ 30,000.00	\$ 30,000.00	\$ 80,000.00	\$ 80,000.00	\$ 12,500.00	\$ 12,500.00
22	Temporary East-West Stormwater Re-Route Pump System Operation	21	DAY	\$ 500.00	\$ 10,500.00	\$ 251.00	\$ 5,271.00	\$ 700.00	\$ 14,700.00	\$ 6,000.00	\$ 126,000.00	\$ 4,000.00	\$ 84,000.00	\$ 2,000.00	\$ 42,000.00	\$ 3,750.00	\$ 78,750.00	\$ 1,550.00	\$ 32,550.00
23	Temporary Utility Trench Dewatering Pump and Treatment System	1	LS	\$ 175,000.00	\$ 175,000.00	\$ 465,504.00	\$ 465,504.00	\$ 22,000.00	\$ 22,000.00	\$ 30,000.00	\$ 30,000.00	\$ 260,000.00	\$ 260,000.00	\$ 350,000.00	\$ 350,000.00	\$ 170,000.00	\$ 170,000.00	\$ 12,500.00	\$ 12,500.00
24	Temporary Utility Trench Dewatering Pump and Treatment System Operation	21	DAY	\$ 500.00	\$ 10,500.00	\$ 9,268.00	\$ 194,628.00	\$ 950.00	\$ 19,950.00	\$ 12,500.00	\$ 262,500.00	\$ 4,000.00	\$ 84,000.00	\$ 2,000.00	\$ 42,000.00	\$ 20,000.00	\$ 420,000.00	\$ 1,550.00	\$ 32,550.00
25	Containment Wall	76,491	VSF	\$ 27.00	\$2,065,257.00	\$ 25.31	\$ 1,935,987.21	\$ 27.00	\$ 2,065,257.00	\$ 26.00	\$1,988,766.00	\$ 28.00	\$2,141,748.00	\$ 34.00	\$2,600,694.00	\$ 38.50	\$2,944,903.50	\$ 26.50	\$2,027,011.50
26	Permanent Containment Wall Protective Cap	251,076	SF	\$ 1.00	\$ 251,076.00	\$ 1.19	\$ 298,780.44	\$ 1.15	\$ 288,737.40	\$ 1.00	\$ 251,076.00	\$ 1.00	\$ 251,076.00	\$ 1.00	\$ 251,076.00	\$ 1.85	\$ 464,490.60	\$ 1.20	\$ 301,291.20
27	Containment Wall Surfacing	1	LS	\$ 400,000.00	\$ 400,000.00	\$ 176,475.00	\$ 176,475.00	\$ 525,000.00	\$ 525,000.00	\$ 920,000.00	\$ 920,000.00	\$ 65,000.00	\$ 65,000.00	\$ 120,000.00	\$ 120,000.00	\$ 165,000.00	\$ 165,000.00	\$ 790,000.00	\$ 790,000.00
28	Trench Safety Systems	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 39,512.00	\$ 39,512.00	\$ 8,000.00	\$ 8,000.00	\$ 39,000.00	\$ 39,000.00	\$ 5,500.00	\$ 5,500.00	\$ 100,000.00	\$ 100,000.00	\$ 5,000.00	\$ 5,000.00	\$ 25,500.00	\$ 25,500.00
29	Utility Trench Over Excavation and Backfill Allowance	100	Tons	\$ 57.00	\$ 5,700.00	\$ 123.30	\$ 12,330.00	\$ 90.00	\$ 9,000.00	\$ 255.50	\$ 25,550.00	\$ 60.00	\$ 6,000.00	\$ 75.00	\$ 7,500.00	\$ 175.00	\$ 17,500.00	\$ 86.50	\$ 8,650.00
30	Shoreline Debris Removal	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 9,604.00	\$ 9,604.00	\$ 1,500.00	\$ 1,500.00	\$ 20,000.00	\$ 20,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 6,500.00	\$ 6,500.00	\$ 1,500.00	\$ 1,500.00
TAXABLE BASE BID SUBTOTAL					\$6,406,254.00		\$ 8,388,005.05		\$ 7,867,212.40		\$ 8,965,446.96		\$6,700,543.00		\$8,146,635.00		\$7,821,779.10		\$8,081,379.35
ADDENDA ACKNOWLEDGED					Y		Y		Y		Y		Y		Y		Y		Y
AUTHORIZED SIGNATURE					Y		Y		Y		Y		Y		Y		Y		Y
BID SECURITY INCLUDED					Y		Y		Y		Y		Y		Y		Y		Y
APPARENT RANKING:					1		7		4		8		2		6		3		5