THE NORTHWEST
SEAPORT ALLIANCE

Pre-Bid Meeting Agenda

WOODEN LIGHT POLE REPLACEMENT PROGRAM

PROJECT NO. 201148.01|
PROCUREMENT NO. 092026-1058

Friday, October 21, 2026 @ 10:30 AM

1. Introductions
a. Brett Ozolin, Engineering Project Manager Il
b. Anthony Ammirati, Sr. Contract Administrator
C. Michelle Walker, Procurement Analyst
d. Mike Kisiak, Lead Construction Inspector
2. DIVISION 00 PROCUREMENT AND CONTRACTING REQUIREMENTS
a. Section 00 11 13 — Advertisement for Bids

i. Bid Opening November 12, 2026, at 2:00 PM at the Port Administration Office,
One Sitcum Plaza

ii. Est. cost range is $6,000,000 to $7,000,000, plus Washington State Sales Tax (WSST).

iii. Site Visit: Following pre-bid

iv. Bidder questions submitted to procurement@portoftacoma.com by November 5, 2026, at
2:00 PM.

v. Bidding Documents: To receive all updates to this procurement, register for the
Holder’s List on the Port’s Procurement webpage for this project -
https://www.portoftacoma.com/contracts/procurement.

b. Section 00 21 00 — Instructions to Bidders
i. Bidder Responsibility (Article 1.06, Post Bid Information)
c. Section 00 41 00 — Bid Form

i. Bid Items

ii. Fill in all blanks

iii. Acknowledge all addenda

iv. Bid Security
v. Bid form signed by AUTHORIZED person
d. Section 00 52 00 — Agreement Form
i. Contract Time: Begins at execution of Contract.
Substantial Completion of the entire Work not later than 500 days from contract
execution.
Final Completion of the Work within 45 calendar days of Substantial
Completion.
ii. Liquidated Damages: $ 500/day (Substantial); $250/day (Final)
3. DIVISION 01 GENERAL REQUIREMENTS
00 73 63 — Security Requirements
TWIC required for all personnel at majority of Poles. (TOTE, NIM, Terminal &)
00 31 26 — Existing Hazardous Material Information
TOTE - adjacent to Occidental Property and other sites, vault water to be tested/collected and disposed of
appropriately
01 10 00 — Summary
New poles and foundations (in general), existing LED fixtures removed and reattached, new electrical,
restore cameras and communication devices, restore area to pre-construction condition (in general)



mailto:procurement@portoftacoma.com
http://www.portoftacoma.com/contracts/procurement

01 14 00 - Work Restrictions
Tenants are severely limiting escorting privileges, assuming no, or extremely limited escorting privileges
Port has reasonable access to complete maintenance, but impacts to tenant operations shall be minimized
Laydown areas will vary based on the time of construction. Port will provide a centralized laydown area for
project work
Port will be responsible for rail coordination. Rail activities are highly variable and will be coordinated by
Port maintenance through a daily safety briefing.
Contractors will be required to pay and maintain a Tacoma Rail ROW entry agreement
TOTE - night operation, poles #116, #124, and #128 need to be operational Wednesday and Friday nights
TOTE - certain cameras can be offline no more than 7 consecutive days, network shutdown and cutover
Sundays
01 20 00 - Price and Payment Procedures
01 35 43.13 - Hazardous Materials Handling Procedure
Soil may or may not be contaminated
01 35 43.19 - Export Soil Management
Soil will need to be stockpiled and tested by environmental site, critical table in this section for soil
management
01 41 00 — Regulatory Requirements
City of Tacoma Site Development Permit (SDEV24-0428)
Electrical permits by contractor
01 55 00 - Vehicular Access and Parking
Employee vehicles should be expected be parked offsite

4. DIVISION 02 EXISTING CONDITIONS
02 41 13 - Selective Site Demolition
5. DIVISION 03 CONCRETE
6. DIVISION 26 ELECTRICAL
26 05 00 - Common Work Results for Electrical
26 28 20 - Enclosed Circuit Breakers
26 56 00 - Exterior Lighting
26 56 13.00 40 - Lighting Poles and Standards
7. DIVISION 27 COMMUNICATIONS
8. DIVISION 31 EARTHWORK
31 00 00 - Earthwork
3123 19 - Dewatering
9. DIVISION 32 EXTERIOR IMPROVEMENTS
32 11 23 - Crushed Surfacing
32 12 16 - Asphalt Paving
10. DIVISION 33 UTILITIES
3342 13 - Corrugated Metal Pipe
11. Questions
Please send all question to procurement@portoftacoma.com
12. Site Visits
a. Begin at 1 Sitcum Way Plaza
b. The work is located at: 1738 Milwaukee Way | 2340 E Alexander Ave. | 3401 Taylor Way | 500 E.
Alexander Ave |2209 E. 11th Street
Tacoma, WA 98421
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