
 
 

Pre-Bid Meeting Agenda 
MAINTENANCE DREDGING AT 

PIERS 3 AND 4 AND WUT 
PROJECT NO. 202066 AND 202067 
PROCUREMENT NO. 092026-1061 

Thursday, October 15, 2026 @ 9:00 AM 
1. Introductions 

a. Mathew Busch – Engineering Project Manager II 
b. Norman Gilbert, Sr. Engineering Project Manager 
c. Anthony Ammirati – Sr. Contracts Administrator 
d. Michelle Walker, Procurement Analyst 
e. Mike Kisak, Lead Construction Inspector 

2. Division 00 Procurement and Contracting Requirements 
a. Section 00 11 13 – Advertisement for Bids 

i. Bid Opening October 27, 2026, at 2:00 PM at the Port Administration 
Office, One Sitcum Plaza 

ii. Est. cost range is $800,000 to $900,000, plus Washington State Sales Tax (WSST). 
iii. Site Visit: Following Pre-Bid (In this conference room) 
iv. Bidder questions submitted to procurement@portoftacoma.com by October 20, 

2026, at 2:00 PM. 
v. Bidding Documents: To receive all updates to this procurement, register 

for the Holder’s List on the Port’s Procurement webpage for this project - 
https://www.portoftacoma.com/contracts/procurement. 

b. Section 00 21 00 – Instructions to Bidders 
i. Bidder Responsibility (Article 1.06, Post Bid Information) 

c. Section 00 41 00 – Bid Form 
i. Bid Items 

ii. Fill in all blanks 
iii. Acknowledge all addenda 
iv. Bid Security 
v. Bid form signed by AUTHORIZED person 

d. Section 00 52 00 – Agreement Form 
i. Contract Time:  Begins at execution of Contract. 

Substantial Completion of the entire Work not later than 365 days from contract 
execution. 
Final Completion of the Work within 30 calendar days of Substantial 
Completion. 

ii. Liquidated Damages: $250/day (Substantial); $100/day (Final) 
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3. Division 01 General Requirements 
01 10 00 - Summary 
01 14 00 - Work Restrictions 
01 20 00 - Price and Payment Procedures 
01 26 00 - Change Management Procedures 
01 29 73 - Schedule of Values 
01 30 00 - Administrative Requirements 
01 31 23 - Web-Based Construction Management 
01 32 16 - Construction Progress Schedule 
01 33 00 - Submittal Procedures 
01 35 29 - Health, Safety, and Emergency Response Procedures 
01 35 43.13 - Hazardous Materials Handling Procedure 
01 35 47 - Air and Noise Control Procedures 
01 35 91 - Historic/Cultural Treatment Resources 
01 41 00 - Regulatory Requirements 
01 42 19 - Reference Standards 
01 45 00 - Quality Control 
01 50 00 - Temporary Facilities and Controls 
01 55 00 - Vehicular Access and Parking 
01 57 13 - TESC and Project SWPPP 
01 71 00 - Examination and Preparation 
01 71 23 - Field Engineering 
01 74 13 - Construction Cleaning 
01 74 19 - Construction Waste Management and Disposal 
01 77 00 - Closeout Procedures 
4. Division 35 Waterway and Marine Construction 
35 20 23 - Dredging 
5. Questions 

Please send all question to procurement@portoftacoma.com 
6. Site Visits 

a. At 1 Sitcum Way Plaza (In this conference room) 
b. The work is located at: 
Piers 3 & 4 (Husky Terminal) 
1101 Port of Tacoma Road 
AND 
Washington United Terminals (WUT) 
1815 Port of Tacoma Rd. 
Tacoma, WA 98421 
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