QUESTIONS & RESPONSES #02
PROCUREMENT NUMBER: 092026-1058
RFP/RFQ TITLE: Wooden Light Pole Replacement Program
CONTACT: Michelle Walker, Procurement Analyst
EMAIL: procurement@portoftacoma.com
PHONE NUMBER: 253-888-4744
QUESTIONS DUE DATE: Thursday, November 5, 2026, @ 2:00 PM (PDT)

Q&A ISSUE DATE: November 6, 2026

#	Question	Answer	Question #
1	After reviewing the documents I have noticed there is a discrepancy between the question and bid submittal due date on the website and in the Port of Tacoma Project Manual. On the website it lists questions are due 10/20 at 2:00 p.m. and the bid is due 10/27 at 2:00 p.m., however in the Project Manual it lists the questions are due on 11/05/2026 and the bid is due on 11/12 at 2:00 p.m.. Can you please clarify what dates are the correct dates?	Website updated. Questions are due on 11/05/2026 and the bid is due on 11/12 at 2:00 p.m..	Q-004193
2	Do you have a Bill of Material or OFM/CFM material list?	No. As indicated in the Contract Documents, all items are Contractor Furnished and Contractor Installed except: 1. Existing items indicated to be relocated to new poles. 2. Luminaires on Pole 156 are Owner Furnished Contractor Installed.	Email
3	Is there expected to be a burden on the Contractor for lighting materials or cable etc?	Per the Contract Documents, the Contractor is not furnishing any luminaires. Contractor shall relocate existing luminaires, support structures, and luminaire SO cords onto new poles or install owner furnished luminaires (Pole 156) and support structures as indicated in contract documents. Contractor to furnish and install all new electrical hardware and materials from point of intercept to lighting systems.	Email
4	I dont see clarity on whats Contractor furnished nor do I see much in the Submittal requirements for material submittals.	See response to Question 2. Submittals for all products are required as indicated in the technical specifications.	Email
5	Who came up with the Engineers Estimate ?	The Engineers of Record.	Email
6	Which Bid Items (1-60) drive Determining the Engineers Estimate the most or is it a risk driven decision that drove EE to $6-7mil ?	Bidders shall develop their own cost estimates based on the Contract Documents.	Email
7	Is there an OFM material list or CFM material List? If not does the owner/engineer anticipate any electrical material Submittals for this project?	See response to Questions 2 and 4.	Email
8	What drives the Engineers Estimate and is there any material factored into the Engineers Estimate?	See response to Question 6. Yes there are materials factored into the estimate, see response to Question 2.	Q-004291
9	Do you have a Bill of Material or OFM/CFM material list? Is there expected to be a burden on the Contractor for lighting materials or cable etc? I dont see clarity on whats Contractor furnished nor do I see much in the Submittal requirements for material submittals.	See responses to Questions 2, 4 and 6.	Q-004290
10	Do you have a Bill of Material or OFM/CFM material list? Is there expected to be a burden on the Contractor for lighting materials or cable etc? I dont see clarity on whats Contractor furnished nor do I see much in the Submittal requirements for material submittals.	See responses to Questions 2, 4 and 6.	Q-004290