PORT OF TACOMA TACOMA, WASHINGTON PARCEL 129 STRUCTURES AND MISCELLANEOUS DEMOLITION

PROJECT NO. 101448.02
CONTRACT NO. 071416
APPENDIX B

Thais Howard, PE

Director, Engineering

Norman Gilbert, PE

Project Manager

END OF SECTION

Project No. 101448.02 00 01 01 - 1

Contract No. 071416

PROCUREMENT AND CONTRACTING REQUIREMENTS

DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

- 00 01 01 Project Title Page
- 00 01 07 Seals Page
- 00 01 10 Table of Contents
- 00 01 15 List of Drawing Sheets
- 00 11 13 Advertisement for Bids
- 00 21 00 Instructions to Bidders
- 00 26 00 Substitution Procedures
- 00 31 26 Existing Hazardous Material Information
- 00 41 00 Bid Form
- 00 43 13 Bid Security Form
- 00 45 13 Responsibility Detail Form
- 00 52 00 Agreement Form
- 00 61 13.13 Performance Bond
- 00 61 13.16 Payment Bond
- 00 61 23 Retainage Bond
- 00 61 23.13 Retainage Escrow Agreement
- 00 72 00 General Conditions
- 00 73 16 Insurance Requirements
- 00 73 46 Washington State Prevailing Wage Rates
- 00 73 63 Security Requirements

SPECIFICATIONS

DIVISION 01 -- GENERAL REQUIREMENTS

- 01 10 00 Summary
- 01 14 00 Work Restrictions
- 01 20 00 Price and Payment Procedures
- 01 26 00 Change Management Procedures
- 01 29 73 Schedule of Values
- 01 30 00 Administrative Requirements
- 01 31 23 Web-based Construction Management
- 01 32 16 Construction Progress Schedule
- 01 33 00 Submittal Procedures
- 01 35 29 Health, Safety, and Emergency Response Procedures

Project No. 101448.02 Contract No. 071416

- 01 35 43.13 Hazardous Materials Handling Procedure
- 01 35 47 Air and Noise Control Procedures
- 01 35 91 Historic/Cultural Treatment Resources
- 01 41 00 Regulatory Requirements
- 01 42 19 Reference Standards
- 01 45 00 Quality Control
- 01 50 00 Temporary Facilities and Controls
- 01 55 00 Vehicular Access and Parking
- 01 57 13 TESC and Project SWPPP
- 01 71 00 Examination and Preparation
- 01 74 13 Construction Cleaning
- 01 77 00 Closeout Procedures

DIVISION 02 -- EXISTING CONDITIONS

- 02 41 00 Demolition
- 02 81 00 Removal and Disposal of Universal Waste Units and Fluorescent Ballasts
- 02 82 13 Asbestos Abatement
- 02 83 13 Lead Hazard Control Activities

DIVISION 31 -- EARTHWORK

31 11 00 - Clearing, Grubbing, and Cleanup

APPENDICES


- Appendix A Regulated Building Material Inspection for Demolition (Revision 1) Port of Tacoma Parcel 129
- Appendix B Photographs
- Appendix C Port of Tacoma Construction SWPPP Short Form
- Appendix D Pierce County Demolition Permits
- Appendix E Inadvertent Discovery Plan
- Appendix F State Environmental Policy Act (SEPA) DNS

END OF SECTION

Project No. 101448.02 Contract No. 071416

APPENDIX B PHOTOGRAPHS

SITE LAYOUT - FOR STRUCTURE NAMING CONVENTION ONLY




ARENA

Photograph 1: Arena Exterior



Photograph 2: Arena Interior



Photograph 3: Arena Interior - Oil Tank




Photograph 4: Arena Interior - Oil Furnace



Photograph 5: Arena Interior



Photograph 6: Arena Interior



DRUMS AND DEBRIS

Photograph 7: Drums and Debris



Photograph 8: Debris



SHED

Photograph 9: Shed



GARAGE





HOUSE

Photograph 11: House Exterior



Photograph 12: House Interior



Photograph 13: House Interior



Photograph 14: House Interior



BARN AND ATTACHED STRUCTURES


Photograph 15: Barn Exterior



Photograph 16: Barn Exterior



Photograph 17: Barn Interior



Photograph 18: Barn Interior



PUMP HOUSE

Photograph 19: Pumphouse (Barn in Distance)



MANUFACTURED HOUSE

Photograph 20: Manufactured House - Exterior

