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The Port of Tacoma & The Northwest Seaport Alliance  
Request for Proposals (RFP) 071578 

South Harbor Electrification Roadmap 
The Port of Tacoma and The Northwest Seaport Alliance  are soliciting proposals from 
interested, qualified firms to perform an energy infrastructure planning study called the 
South Harbor Electrification Roadmap (SHERM). The NWSA South Harbor Electrification 
Roadmap will be a flexible plan to deliver infrastructure upgrades that support zero 
emission operations at the NWSA’s Tacoma Harbor facilities, working towards 
environmental goals to reduce greenhouse gas and air pollutant emissions and 
anticipating longer term commercial and policy drivers to transition to zero emission 
operations. The plan will consider a range of zero emission technology uptake scenarios 
across potential zero emission technology types, recognizing the strengths and limitations 
of each. The plan will be modular, identifying the upgrades needed at each facility to serve 
as a basis for future project assessment and decision making as well as providing a path 
forward towards decarbonization.  

Any contract resulting from this RFP is subject to Commission/Managing Member 
approval. The Port/NWSA anticipates awarding two (2) contracts one for each agency. 
The resulting contracts will be for two (2) years with two one-year renewal options at the 
sole discretion of the Port/NWSA. The total anticipated budget for the two year term of 
project is $300,000.00 inclusive of both contracts. 

A.  BACKGROUND  
The NWSA is an operating partnership of the ports of Seattle and Tacoma.  Combined, 
the ports are the fifth-largest container gateway in North America.  Regional marine cargo 
facilities also are a major center for bulk, breakbulk, project/heavy-lift cargoes, 
automobiles and trucks.  

The NWSA is governed by the two ports as equal Managing Members, with each 
Managing Member consisting of  the five commissioners in each port.  Each port’s 
commissioners are elected at large by the citizens of their respective counties. 

To learn more about The Northwest Seaport Alliance, visit www.nwseaportalliance.com. 

The Port of Tacoma is a major center for container cargo, bulk, break-bulk, autos and 
heavy-lift cargo. Created by Pierce County citizens in 1918, the Port of Tacoma has 
become one of the largest container ports in North America and one of the top 50 in the 
world. The Port of Tacoma manages a diverse set of business operations relating to 
maritime trade. The Port is governed by five elected Commissioners.  
To learn more about the Port of Tacoma, visit www.portoftacoma.com.  
The Port and The NWSA have set significant goals to reduce air pollutant and GHG 
emissions as part of the Northwest Ports Clean Air Strategy, which sets a vision to phase 
out emissions from seaport activities as soon as possible by 2050. In addition, the NWSA 
2017 Greenhouse Gas Resolution sets a target of a 50% reduction by 2030. Meeting 

http://www.nwseaportalliance.com/
http://www.nwseaportalliance.com/
http://www.nwseaportalliance.com/
http://www.portoftacoma.com/
http://www.portoftacoma.com/
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these goals will require transitioning the energy used to power operations to low or zero 
carbon energy sources, as a vast majority of the energy consumed by port operations is 
presently in the form of diesel or other fossil fuels.  
Electricity will be a key energy source in helping us meet our goals since in Tacoma, 
electricity is a very low carbon source of energy. The local utility, Tacoma Power, sources 
more than 90% of its electricity from hydropower and overall, their energy is 99% less 
carbon intense than diesel. In addition, electricity is cheaper on a per unit of energy basis 
than diesel and electric drivetrains require less maintenance and are more efficient than 
internal combustion drivetrains, indicating the potential for electric drive equipment to be 
a disruptive technology.  
At present, battery costs, battery capacity (range), charging times, and economies of 
scale in production, among other factors, have kept battery-electric technology mostly in 
the early commercialization phase and prohibitively more expensive (without incentives) 
than diesel equipment in sectors like port terminal cargo handling equipment and over the 
road heavy duty trucks. In addition, significant infrastructure upgrades are required for 
wide spread adoption of electric equipment and vehicles.   
Other technologies are also being developed in these sectors such as hydrogen fuel cell, 
electrofuels, biodiesel, renewable diesel, and renewable natural gas that could provide 
significant carbon emission reductions and that mitigate some of the operational 
constraints of battery electric equipment. In most cases, “the jury is still out” on which 
technology or suite of technologies will be favored in each industry sector.  
Given the uncertainty around climate policy and the timelines for technology 
development, a flexible assessment of energy and infrastructure needs will allow the 
NWSA to fully assess the business case for electric equipment as technology progresses, 
allow the NWSA to proactively pursue external funding for infrastructure upgrades, better 
understand the potential of innovative energy solutions, and work more closely with the 
utility to understand distribution capacities and upgrade needs and costs, while providing 
the utility with better projections of future energy demand. 

The Port’s and NWSA’s Standard Terms and Conditions are included with the Personal 
Services Contract Templates as Attachment B to this RFP.  By submitting a Proposal, 
the Proposer represents that it has carefully read and agrees to be bound by the  
Standard Terms and Conditions.  Identify during the question submittal and response 
period, any sections you consider onerous, clarify why you consider these sections 
onerous, propose alternative language and describe why it is in the Port/NWSA’s best 
interests to adopt the alternative language. 

Proposals submitted with altered or conditioned Terms and Conditions without prior 
written agreement from the Port/NWSA will be considered non-responsive and not 
considered for evaluation.   

B.  SCOPE OF SERVICES 
In summary, the SHERM will be a holistic energy infrastructure planning effort to assess 
the infrastructure required to support shore power for vessels, zero emission cargo 
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handling equipment, drayage trucks, tugs, and light-duty vehicles. The study will 
inventory current energy use at key facilities and use a number of operational scenarios 
to project future energy use.  
 
From these scenarios, necessary on terminal infrastructure investments will be 
identified. Planning level cost estimates for these upgrades will be developed, which 
can be used to evaluate the business case for prospective projects, prioritize 
infrastructure installations, and provide basis for funding applications.  
 
Additionally, the SHERM will include a grid capacity analysis in consultation with 
Tacoma Power to understand if the grid can provide the power where and when we 
need and if not, what upgrades will be needed so that it can.  
 
The study will also include an energy innovation analysis to provide recommendations 
on whether to incorporate innovative energy solutions such as microgrids, energy 
storage, and onsite energy generation. The goals of integrating these types of solutions 
will be to decrease costs, improve resiliency, and/or decrease carbon footprint.  
 
The study will culminate in the development of a flexible strategy to make the high 
priority infrastructure investments identified earlier in the project. The modular nature of 
the planning work will allow the strategy to be flexible, to adapt to changing commercial 
drivers and tenant needs. If feasible, detailed cost estimates will be developed for 
projects that would be planned for the first five years to provide basis for grant 
applications and capital planning. 
 
Geographic Scope:  
 
The NWSA Electrification Roadmap will cover all marine terminal facilities and support 
facilities managed by NWSA and Port of Tacoma in the South Harbor. Please see the 
facilities guide attached for more detail. The facilities with more intense energy uses, 
such as the marine terminals, are the highest priority. At a minimum, container ship 
shore power, zero emission cargo handling equipment, and zero emission light duty 
vehicles will need to be considered at these large marine terminals. Electrification 
potential will need to be assessed at all the facilities as part of the study. One new 
charging location for electric assist tugs will be considered as well as charging and 
fueling for drayage (over the road) trucks as needed on port property. The facilities to be 
considered are:  
 

• General Central Peninsula 
o Husky Terminal (Piers 3 and 4) 
o North Intermodal Yard (NIM) 
o East Sitcum Terminal 
o Terminal 7 
o Port of Tacoma Maintenance Building 

• Washington United Terminals (WUT) 
• Pierce County Terminal (PCT) 
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• Lot F Truck Queue facility 
• West Sitcum/Matson Terminal 
• TOTE Terminal 
• South Intermodal Yard (SIM) and Union Pacific Yard 
• East Blair One Terminal (EB1) 
• Blair Terminal 
• Marshall Avenue Auto Facility 
• Taylor Way Auto Facility 
• West Hylebos FacilityPort of Tacoma Administration Building 
• Fabulich Center (Security Fleet HQ) 
• Earley Business Center 
• Prologis Business Park 
• Tacoma Grain Terminal 
• Pony Yard 
• GP Gypsum 
• Other port owned commercial/industrial facilities as needed 

 
Detailed Scope and Project Tasks: 
 
1. Landscape analysis 

Assess the landscape of zero emission policy, technology, and power resources.  
 
• Set the stage with relevant port policies and strategic priorities. 
• Summarize relevant government policies that could drive the need for zero 

emission equipment and/or help provide funding for zero emission equipment. 
• Provide background on how other ports are planning for electrification. 
• Summarize state of technology for electric and other zero emission cargo-

handling equipment, drayage trucks, light duty vehicles, and tugs.  
• Estimate the rate of adoption of zero emission technologies.  
• Provide background on regional energy resources, highlighting whether there 

will be sufficient clean power available in future years given phase out of coal 
plants and potential impacts on hydro resources due to climate change. 
 

2. Baseline Energy Use Assessment 
Assess the existing energy use across port owned facilities.  
  
• Compile an inventory of CHE, ships at berth, drayage trucks, other vehicles and 

nonroad engines at NWSA’s South Harbor facilities, including metrics for 
estimating energy use. Collectively the NWSA and Port of Tacoma have most 
of the data needed for this step including:  

i. Up to date cargo handling equipment fleet inventories for our marine 
terminals and port owned fleets 

ii. Truck gate call data 
iii. Port owned light duty fleet fuel use 
iv. Vessel call data 
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• Perform an inventory of electricity and natural gas use for port and tenant 
operated properties/facilities. Ideally, this would be done using data released 
directly by the utility with the permission of tenants. Tacoma Power is willing to 
help provide this data and will need guidance from the consultant on the type of 
interval data needed.   

• Perform an inventory of refrigerated container (reefer) activity to understand the 
average and peak throughputs, number of grid connected reefer plug-in points, 
and the use of diesel generators to power reefers. Survey of terminal operators 
may be necessary for this task. 

• Calculate total annual energy usage using the data above in a common unit 
(MWh) for all facilities.  

• Estimate average and peak electrical demands at each site given the total 
energy usage and operational details.   
 

3. Future Energy Demand Scenarios 
Through engagement with the NWSA and tenants (coordinated with the Commercial 
team), develop energy demand scenarios based on reasonable projections of 
growth and technology development/integration over the short (0-5 years) medium 
term (5-10 years) and long term (10-30 years). The scenarios in aggregate should 
consider the case of fully electrified operations (high end), a reasonable estimate of 
low-end electrification and include a “business as usual” scenario.  
 
• Factors that should be considered are, at a minimum:  

i. Energy mix (electricity, hydrogen, diesel, renewable diesel, etc.) 
ii. Operational profiles 
iii. Space constraints 
iv. Existing terminal configurations 
v. Projected changes in terminal configuration such as densification and 

reconfiguration in consultation with the NWSA’s Commercial and 
Operations teams.  

• At least 3-5 scenarios should be considered that bound possible future 
electrical energy demands at the NWSA’s South Harbor facilities, or more if 
needed.  

• Consider best available information on technology trajectories to project 
adoption likelihood and timeframes. 

• Consider operational needs to inform timing and speed (i.e. power draw) of 
charging. 

• The scenarios should include peak demand and 24-hour load profiles at all 
facilities and for each existing utility substation service area including 
projections for short (5 year), medium (10 year), and long (30 year) time 
horizons.  

• Include one location that supports charging for electric tugs and tug shore 
power. 
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4. Distribution Capacity Assessment  
In collaboration with Tacoma Power, assess the distribution network capacity to 
meet scenario demands and identify any upgrades necessary to meet demands.  
 
• Assess existing substation feeder capacity and loads. 
• Determine key “tipping points” for port load growth above which major 

investments are needed (like substation and feeder upgrades).  
• Identify the investments required for each demand scenario and estimate their 

cost. Consider “outside the box” solutions.  
• With the utility, consider creative, collaborative ways to satisfy future energy 

demands. 
• An interested firm should budget for any engineering time needed from the 

electric utility. The NWSA’s expectation is that the consultant would pay the 
utility directly for their staff time as required and be reimbursed through this 
contract. While the actual rate may vary somewhat depending on the staff 
engaged, a consultant should use $100 per hour as an estimate for utility 
engineering staff time needed in their response to this RFP.  

 
5. Innovative Energy Technologies Assessment 

Analyze the efficacy of innovative technologies for energy systems that could 
decrease costs, improve resiliency, and/or decrease carbon footprint. Recommend 
if/where these elements should be integrated in to future development.  
 
• This analysis should include but is not be limited to:  

i. Microgrids 
ii. Storage 
iii. Onsite energy generation 
iv. Onsite electrofuels production (hydrogen, ammonia, formic acid, etc.) 
v. Capture of regenerative energy from ship-to-shore cranes 
vi. Non-traditional infrastructure ownership models  

 
6. On Terminal Investments Assessment 

Assess the infrastructure needed on port terminals to get power from the fence line 
to its end use.  
 
• Identify the infrastructure investments needed on port facilities for each energy 

demand scenario including but not limited to:  
i. Ocean-going vessel shore power 
ii. Electric cargo-handling equipment charging 
iii. Zero emission truck charging 
iv. Tug shore power and zero emission tug charging 
v. Green hydrogen generation and fueling 
vi. Energy innovation projects (i.e. storage, microgrids, generation, etc.) 

• Develop high level cost estimates for infrastructure upgrades at each facility for 
each scenario. If feasible, break these estimates out by sector (i.e. shore 
power, CHE, light duty vehicles, etc.).  
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• This work should allow future implementation to pivot between scenarios based 
on technology progression, the policy landscape, and the funding landscape.  
 

7. Energy Resilience Assessment 
Assess how we would continue to operate if the grid goes down. Identify backup 
power resources needed to keep critical infrastructure functioning during disruptions.  
 
• Summarize the historical frequency of service interruptions on the tideflats. 
• Identify backup necessary backup power resources.  
• Identify ways to design infrastructure that maximizes resiliency during grid 

disruptions.  
• Consider design considerations given the potential challenges associated with 

sea-level rise and flooding.  
 

8. Infrastructure Development Strategy 
Create a flexible strategic plan for making infrastructure investments to support the 
transition to zero emissions.  
 
• Include projected energy loads from the demand scenarios developed in Task 

3. 
• Identify key investments that will be needed on the utility side to meet the 

projected loads. 
• Identify key investments on port property that will be needed to support future 

loads and end uses (i.e. charging, shore power, etc.) 
• Identify ongoing inspection and maintenance needed and compare to a 

business as usual diesel baseline.  
• Develop prioritization of investments, prioritizing investments at facilities where 

the near-term use is more certain and deprioritize facilities where there is more 
uncertainty. Allow for adaptive management of infrastructure development 
strategy based on customer needs, technology progression, the policy 
landscape, and the funding landscape.  

• Perform detailed cost estimates including site exploration and preliminary 
design for high priority short-medium term (i.e. 5-10 year) projects. These cost 
estimates should be sufficient for inclusion in grant applications and capital 
planning 

• From these cost estimates, build a plan of finance to deliver the infrastructure 
improvements.  

• Develop a joint funding strategy with TPU for delivering utility side upgrades. 
Consider non-traditional utility-customer business models that can provide 
incentives.  

• Identify workforce development requirements for this new infrastructure, i.e. 
new skills required to operate and maintain. 

• Develop a funding strategy for delivering infrastructure upgrades needed on 
port property. Consider non-traditional utility-customer and port-tenant business 
models that could provide incentives, grants, and other mechanisms (like Low 
Carbon Fuel Standard credits).  
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9. Produce a report that contains the information detailed in the first 8 tasks and 

provide all data gathered as part of the project.  
 
Schedule: 
Our goal is to have the planning work completed by the end of 2022. The proposer 
should include a plan in their response for how this timeline can be met.  

C.  QUALIFICTIONS 
A qualified consultant should demonstrate technical competence of the key individuals 
who will provide the requested services as detailed in the Scope of Work, including but 
not limited to the proposed project manager, planning facilitation leads, technical leads, 
major subconsultants, and the key staff from each firm who will provide services for this 
contract. As indicated in the scope, the services include significant technical and issues 
preparation and planning along with facilitation and regional planning with business, 
agencies and utilities. The desired competencies are:  
 

1. Expertise and experience in planning and designing electrical infrastructure 
systems including, but not limited to utility grid distribution, on facility distribution, 
heavy-duty electric vehicle charging, marine shore power systems, energy 
storage systems, and renewable energy generation.  

2. Expertise in the zero emission technology space; experience helping other 
entities plan for and/or deploy zero emission technologies.  

3. Experience working with utilities. 
4. Experience preparing projects for funding applications.  
5. Expertise with energy innovation and the ability to come up with “out of the box” 

solutions to complex problems. 
6. The ability to effectively and efficiently collaborate with a wide range of internal 

and external stakeholders. 

D.  DELIVERABLES 

The deliverables are as follows:  
 

1. A written summary of the landscape assessment (Task 1) 
2. Current energy demand peaks and profiles for all facilities including all activities 

listed above. (Task 2) 
3. Detailed description of all energy demand scenarios with short (0-5 year), 

medium (5-10 year), and long term (up to 30 year) with projected peak loads and 
load profiles by facility and substation service area. (Task 3) 

4. Technical summary of the grid upgrades needed to satisfy the energy demand 
scenarios with estimated costs. (Task 4) 

5. Technical summary of the on facility infrastructure upgrades needed by facility to 
satisfy the energy demands with cost estimates, including energy innovation 
recommendations. (Task 5 and 6) 

6. A summary of energy resiliency recommendations. (Task 7) 
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7. An infrastructure development strategy to support the transition to zero emissions 
that incorporates the other deliverables and includes more detailed cost 
estimates of priority short term projects. (Task 8 and 9) 
 

E.  PROPOSAL ELEMENTS & EVALUATION CRITERIA: 
Proposals should present information in a straightforward and concise manner, while 
ensuring complete and detailed descriptions of the proposing team (to include the prime, 
key team members and major sub-consultants) and the team’s ability to meet the 
requirements and provide the requested services of this RFP.  The written proposals 
should be prepared in the same sequential order of proposal criteria as outlined below.  
Proposals are limited to twelve (12) pages (8 ½ by 11 inch) excluding the cover letter, 
compensation information and all attachments and appendices.  All pages shall be in 
portrait orientation with 1 inch (1”) margins.  Font size shall be 11 point or larger.  
Proposals that do not follow this format may be rejected. 
The cover letter shall include the RFP Title and Number, Name, Title, Email Address, 
Phone Number and current Address of the submitting firm’s main contact and include the 
following information: 

• Describe any claim submitted by any client against the prime firm within the past 
two years related to the professional services provided by the firm or its key 
personnel.   For purposes of this request, “claim” means a sum of money in 
dispute in excess of 10% of the firm’s fee for the services provided. 

• Any real or perceived conflicts of interests for team members, inclusive of the 
prime, sub-consultants and key team members. 

Proposals are to address, and will be evaluated upon, the following criteria: 

INITIAL EVALUATION PHASE 

1. Qualifications & Experience  25 PTS 
Identify the proposed team (to include working titles, degrees, certificates and licenses), 
demonstrate the team’s experience in performing the requested services and describe 
how the team meets or exceeds the required qualifications.  
Resumes of the key individuals may be included as an appendix and are not included in 
the total page count.  Resumes are to be limited to one single-sided, letter-size page.  
Resumes exceeding this limit will not be reviewed.   

• The Port/NWSA will evaluate the experience, technical competence and 
qualifications of the Key Personnel identified, their project specific roles and 
responsibilities, and overall organization of the project team.  Emphasis will be 
placed on experience and expertise in performing work of similar scope and 
complexity. 

• Include a list of recent contracts/projects in the last five years, to include a point 
of contact, contact information (phone and email), and brief description, for 
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services relevant to the items listed in the Scope of Services as performed by the 
key personnel. Only projects completed by key members of the project team will 
be considered. 

2. Project Approach Narrative 40 PTS 
Proposals should clearly outline the team’s recommended approach and methodology 
for: 
• Accomplishing the Scope of Services:  Clearly describe the approaches and 

methods that will be used to accomplish the tasks required in the scope of 
services.  Include a summary of innovative ideas and suggestions for enhancing 
the scope of services.  

• Schedule and budget: Describe how the project team will manage the work to 
ensure that the project is completed on schedule and on time. 

• Coordination & Communication:  Provide a plan for communications and 
coordination between the project team, the Port’s project manager and the 
various stakeholders.  

• What risks that are beyond your control do you see in providing this service and 
how would you mitigate them?  

3. Communications              10 PTS 
The Port/NWSA will evaluate the team’s ability to represent the NWSA, orally and in 
writing, to provide clear, concise, and accurate communications on NWSA property 
requirements.  

• Provide two relevant sample documents showcasing your ability to both effectively 
communicate to external parties on the NWSA’s behalf, and effectively 
communicate to NWSA representatives. (The sample documents shall be included 
in the appendix.) 

o Samples of external communications should be examples of the team’s 
ability to write clear, concise, and accurate technical reports, briefing 
papers, strategic plans, or other technical documents. 

4. Compensation         25 PTS 
Present detailed information on the firm’s proposed fee structure for all resources for 
the services proposed.  
Compensation information MUST be provided separately from the proposal, in 
an individual PDF document. 
All rates quoted shall be:  

a) Fixed, fully burdened, including, but not limited to, per diem, administrative 
overhead, travel, lodging, and transportation (all direct/indirect expenses 
included); 

b) Quoted in US Dollars;  
c) Full cost inclusive of sales tax and other government fees, taxes and charges; 

and  
d) Valid throughout the contract period unless otherwise amended and agreed to 

by both parties in writing.  
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NOTE:  The Port/NWSA reserves the right to award a contract from the initial evaluation 
phase.   If this right is not exercised, the NWSA will interview at least the top two (2) 
ranked firms and score the references and interviews as indicated below in the final 
evaluation phase. 

FINAL EVALUATION PHASE (if applicable) 

5. Interviews (as requested by the Port/NWSA) 100 PTS 
If an award is not made based on the written evaluations alone, interviews may be 
conducted with at least the top two (2) ranked proposers.  Failure to participate in the 
interview process will result in the Proposer’s disqualification from further 
consideration.  Travel costs will not be reimbursed for the interview. 

6. References (as requested by the Port/NWSA) 50 PTS 
If an award is not made based on the written evaluations and interviews, reference 
checks may be performed on the selected firm.  The NWSA may evaluate the 
reference checks to assess the proposed team’s overall performance and success of 
previous, similar work.  Reference checks may also be utilized to validate information 
contained in the proposal. 

ATTACHMENT A – INSTRUCTIONS FOR PROPOSING 

ATTACHMENT B – PERSONAL SERVICES CONTRACT TEMPLATE & TERMS AND 
CONDITIONS FOR THE PORT & THE NWSA 

ATTACHMENT C – RATE SHEET 

ATTACHMENT D –TASK ORDER FORM 
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PROCUREMENT PROCESS 

SOLICITATION TIMELINE: 

Issuance of RFP NOVEMBER 2, , 2021 

Last Day To Submit Questions  NOVEMBER 15, 2021 

Proposal packets due NOVEMBER 23, 2021 @ 2:00 PM (PST) 
Review/Shortlist*  DECEMBER 7, 2021 
Interviews (if required)* DECEMBER 16, 2021 

Final Selection* DECEMBER 20, 2021 

Execute Contract* JANUARY 1, 2022 

*Dates are tentative. 
**Dependent on Commission approval. 

All status updates on the above solicitation timeline will be announced on the Port’s website 
for this solicitation. 

VENDOR OBLIGATION 

Port of Tacoma’s (Port) Invitation to Bid, Request for Proposals and Request for Qualifications 
can be accessed on the Port’s website, www.portoftacoma.com under ‘Business’; 
‘Contracting’; 'Procurement’. 

When viewing the details page for this procurement on the Port’s Website firms have the 
option of subscribing to the Holder’s List. 

 

 
By subscribing to the Holder’s List, firms will automatically be notified when new documents 
or changes relating to this procurement occur. 

*Only those who have subscribed to the Holder’s List will receive notifications 
throughout the procurement process, up until a firm is selected.   

COMMUNICATION / INQUIRIES 

http://portoftacoma.com/contracts/procurement
http://portoftacoma.com/contracts/procurement
http://portoftacoma.com/contracts/procurement
http://www.portoftacoma.com/
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Proposers who, relative to this scope of services, contact any individuals or Commission 
members representing the Port, other than the Procurement Representative listed on the RFP 
may be disqualified from consideration.   

Written questions about the meaning or intent of the Solicitation Documents shall only be 
submitted to the Procurement Department, procurement@portoftacoma.com  (Solicitation 
Name in the subject line).   
Proposers who may have questions about provisions of these documents are to email their 
questions by the date listed above.  The Port will respond to all written questions submitted 
by this deadline. 

ADDENDA 
The Port may make changes to this Solicitation.  Oral or other interpretations, clarifications 
or submittal instructions will be without legal effect.  Any information modifying a solicitation 
will be furnished in a formal, written addendum.  If at any time, the Port changes, revises, 
deletes, increases, or otherwise modifies the Solicitation, the Port will issue a written 
Addendum to the Solicitation.  Addenda will be posted to the Port’s web site and conveyed to 
those potential submitters who have requested to be placed on the Holder’s List.   

SUBMITTAL PROCESS 
Hard Copy Submittal: 
Submittal Requirements: One original (1), and three (3) copies of the response must be 
received no later than the date and time specified on the Procurement Schedule or as 
otherwise amended. 

Physical Address (courier) Mailing Address (For US Post Office 
mail) 

Contracts and Purchasing Contracts and Purchasing 
Port of Tacoma Port of Tacoma 
1 Sitcum Plaza P.O. Box 1837 
Tacoma, WA 98421 Tacoma, Washington, 98401-1837 

 
*Late proposals will not be accepted by the Port. Proposals received after the stated 
date and time will not be reviewed and shall be deemed non-responsive. 
 
All proposals submitted shall be valid and binding on the submitting firm for a period of ninety 
(90) days following the submittal deadline and for any extension of time granted by the 
submitting firm. 
 
EVALUATION AND AWARD PROCESS 
 
An evaluation team, using the point method of award, will review each proposal and evaluate 
all responses received based upon the criteria listed herein. The Port may request 
clarifications or additional information, if needed. After the evaluation team individually scores 
each proposal, the scores are tallied and the firms are ranked based on the scores.   
 
 

mailto:procurement@portoftacoma.com
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A selection may be made based on the proposals and initial evaluation criteria alone.  
Alternatively, the evaluation team may create a short list of the top ranked firms and invite the 
short-listed firms in for interview and/or check references.  Scores for reference checks and 
interviews will be tallied and added to the short-listed firm’s initial evaluation scores.  Final 
selection will be based on the accumulative score. 

The Port intends to select the Proposer who represents the best value to the Port. 
The Port reserves the right to accept or reject any or all information in its entirety or in part 
and to waive informalities and minor irregularities and to contract as the best interest of the 
Port may require. The Port reserves the right to reject any or all Proposals submitted as non-
responsive or non-responsible. 
 

Procedure When Only One Proposal is received  
In the event that a single responsive proposal is received, the Proposer shall provide any 
additional data required by the Port to analyze the proposal. The Port reserves the right to 
reject such proposals for any reason. 

GENERAL INFORMATION 
News releases pertaining to this RFP, the services, or the project to which it relates, shall not 
be made without prior approval by, and then only in coordination with, the Port. 

COSTS BORNE BY PROPOSERS 
All costs incurred in the preparation of a Proposal and participation in this RFP and 
negotiation process shall be borne by the proposing firms. 
PROTEST PROCESS 
A Bidder protesting for any reason the Bidding Documents, a Bidding procedure, the Port’s 
objection to a Bidder or a person or entity proposed by the Bidder, including but not limited 
to a finding of non-Responsibility, the Award of the Contract or any other aspect arising from 
or relating in any way to the Bidding shall cause a written protest to be filed with the Port 
within two (2) business days of the event giving rise to the protest. (Intermediate Saturdays, 
Sundays, and legal holidays are not counted as business days.) The written protest shall 
include the name of the protesting Bidder, the bid solicitation number and title under which 
the protest is submitted, a detailed description of the specific factual and legal grounds for 
the protest, copies of all supporting documents, evidence that the apparent low bidder has 
been given notice of the protest, and the specific relief requested. The written protest shall 
be sent by email to procurement@portoftacoma.com. 
Consideration. Upon receipt of the written protest, the Port will consider the protest. The Port 
may, within three (3) business days of the Port’s receipt of the protest, provide any other 
affected Bidder(s) the opportunity to respond in writing to the protest. If the protest is not 
resolved by mutual agreement of the protesting Bidder and the Port, the Contracts Director 
of the Port or his or her designee will review the issues and promptly furnish a final and 
binding written decision to the protesting Bidder and any other affected Bidder(s) within six 
(6) business days of the Port’s receipt of the protest. (If more than one (1) protest is filed, the 
Port’s decision will be provided within three (3), but no more than six (6) business days of the 



Port of Tacoma  Attachment A  
Request For Proposals   
 

South Harbor Electrification Roadmap      Page 4 of 4 

Port’s receipt of the last protest.) If no reply is received from the Port during the six (6) 
business-day period, the protest will be deemed rejected. 
Waiver. Failure to comply with these protest procedures will render a protest waived. 
Condition Precedent. Timely and proper compliance with and exhaustion of these protest 
procedures shall be a condition precedent to any otherwise permissible judicial consideration 
of a protest. 

SMALL BUSINESS AND DISADVANTAGED BUSINESS OPPORTUNITIES  
 
The Port of Tacoma encourages participation in all of its contracts by MWBE firms certified by 
the Office of Minority and Women's Business Enterprises (OMWBE).  Participation may 
be either on a direct basis in response to this solicitation/invitation or as a subcontractor to a 
Bidder/Proposer. However, unless required by federal statutes, regulations,  grants,  or  
contract  terms  referenced  in  the  contract  documents,  no preference will be included 
in the evaluation of bids/submittals, no minimum level of MWBE participation shall be required 
as a condition for receiving an award and bids/submittals will not be rejected or considered 
non-responsive on that basis. Any affirmative action requirements set forth in federal 
regulations or statutes included or referenced in the contract documents will apply. The 
selected firm will be required to show evidence of outreach. 

PUBLIC DISCLOSURE 
Proposals submitted under this Solicitation will be considered public documents and, with 
limited exceptions, will become public information and may be reviewed by appointment by 
anyone requesting to do so following the conclusion of the evaluation, negotiation, and award 
process. This process is concluded when a signed contract is completed between the Port and 
the selected Consultant.  
If a firm considers any portion of its response to be protected under the law, the vendor 
shall clearly identify each such portion with words such as “CONFIDENTIAL,” 
“PROPRIETARY” or “TRADE SECRET” on each page for which the protection is sought.  If a 
request is made for disclosure of such portion, the Port will notify the vendor of the request and 
allow the vendor not less than ten (10) days to seek a protective order from the Courts or other 
appropriate remedy and/or waive the claimed confidentiality. Unless such protective order is 
obtained and provided to the Port by the stated deadline, the Port will release the requested 
portions of the proposal.   By submitting a response the vendor assents to the procedure 
outlined in this paragraph and shall have no claim against the Port on account of actions taken 
under such procedure. 
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PERSONAL SERVICES AGREEMENT NO. 0715XX 

PROJECT:  South Harbor Electrification Roadmap                                                          

CONSULTANT:  Company, Address, City, State, Zip  

PROJECT MANAGER:  Graham Vanderschelden                       PROJECT NO.  101500.01 

THIS AGREEMENT is made and entered into by and between the Port of Tacoma (hereinafter 
referred to as the "Port") and xxCOMPANYxx (hereinafter referred to as the "Consultant") for 
the furnishing of South Harbor Electrification Roadmap Personal Services (hereinafter referred 
to as the "Project"). 
The Port and Consultant mutually agree as follows: 
 
SCOPE OF WORK 

Consultant will provide ………. 
 

DELIVERABLES 

Deliverables will include: 

 
COMPENSATION 

This will be accomplished on a task order basis and will not exceed $000,000.00 without prior 
written approval from the Port. 

Consultant is responsible for working within the budget as agreed.  Should the Consultant incur 
costs beyond the not-to-exceed contract budget amount without an executed amendment to this 
contract, the Consultant is solely responsible for the additional costs. 

All invoices shall be emailed to cpinvoices@portoftacoma.com or entered into the Port’s project 
management software e-Builder®. The email must include the required supporting 
documentation. Incomplete or improperly prepared invoices will be returned for correction 
without processing or payment. 
 
Consultant agrees to submit timely invoices as the work progresses.  Invoices that are 
submitted for payment 90 days or more after the work was completed are subject to non-
payment. 
 
The length of this agreement is from the date of execution to xxDATExx. 
 

mailto:cpinvoices@portoftacoma.com
mailto:cpinvoices@portoftacoma.com


This agreement is expressly conditioned upon the Terms and Conditions attached and by 
reference incorporated herein.  Consultant acknowledges reading this Agreement, understands 
it and agrees to be bound by its Terms and Conditions. 

AGREED 

PORT OF TACOMA 
 

 CONSULTANT (LEGAL NAME) 

By  By 
Sharon Rothwell 

 Director, Contracts & Purchasing 
Date  Name 

 Title 
 

Date 

     

 



Port of Tacoma Terms And Conditions 
Personal Services Agreement 

 
In consideration of the mutual covenants, 
obligations, and compensation to be paid by 
the Port to Consultant, it is agreed that: 

1. Key Personnel 

The Consultant and/or its 
subconsultants’ key personnel, as 
described in its Consultant selection 
submittals, shall remain assigned for the 
duration of the Project unless otherwise 
agreed to by the Port. 

2. Relationship of the Parties 

Consultant, its subconsultants and 
employees, is an independent 
Contractor. Nothing contained herein 
shall be deemed to create a relationship 
of employer and employee or of 
principal and agent. 

3. Conflicts of Interest 

Consultant warrants that it has no direct 
or indirect economic interest which 
conflicts in any manner with its 
performance of the services required 
under this Agreement. Consultant 
warrants that it has not retained any 
person to solicit this Agreement and has 
not agreed to pay such person any 
compensation or other consideration 
contingent upon the execution of this 
Agreement. 

4. Compliance with Laws 

Consultant agrees to comply with all 
local, state, tribal and federal laws and 
regulations applicable to the project, 
including building codes and permitting 
regulations existing at the time this 
Agreement was executed and those 
regarding employee safety, the work 
place environment, and employment 
eligibility verifications as required by the 
Immigration and Naturalization Service. 

Consultant shall obtain all professional 
licenses and permits required to 
complete the scope of work as defined. 

5. Records and other Tangibles 

The Port of Tacoma is a public entity 
and must maintain access to, and be 
able to provide, records per RCW 40.14, 
RCW 42.56 and the Secretary of State’s 
Local Government Common Records 
Retention Schedule (CORE) Version 3.3 
(October 2016).  Therefore, until the 
expiration of six years after the term of 
this Agreement, Consultant agrees to 
maintain accurate records of all work 
done in providing services specified by 
the Agreement and to deliver such 
records to the Port upon termination of 
the Agreement or otherwise as 
requested by the Port.  

6. Ownership of Work 

The services to be performed by 
Consultant shall be deemed instruments 
of service for purposes of the copyright 
laws of the United States. The Port has 
ownership rights to the plans, 
specifications, and other products 
prepared by the Consultant. Consultant 
shall not be responsible for changes 
made in the models, programs, reports 
or other products by anyone other than 
the Consultant. Consultant shall have 
free right to retain, copy and use any 
tangible materials or information 
produced but only for its own internal 
purposes. Use of models, programs, 
reports or other products prepared 
under this Agreement for promotional 
purposes shall require the Port’s prior 
consent. Notwithstanding anything to 
the contrary in this Agreement, 
Consultant and its personnel are free to 
use and employ their general skills, 
know how, and expertise, and use, 



disclose, and employ any generalized 
ideas, concepts, know-how, methods, 
techniques, or skills gained or learned 
during the course of this Agreement so 
long as they acquire and apply such 
information without any unauthorized 
use or disclosure of confidential or 
proprietary information from the Port.  

7. Disclosure 

All information developed by the 
Consultant and all information made 
available to the Consultant by the Port, 
and all analyses or opinions reached by 
the Consultant shall be confidential and 
shall not be disclosed by the Consultant 
without the written consent of the Port. 

8. Compensation 

As full compensation for the 
performance of its obligations of this 
Agreement and the services to be 
provided, the Port shall pay Consultant 
as specified in the Agreement.  

9. Payment Schedule 

Consultant shall submit detailed 
numbered invoices showing contract 
number, title of project, total authorized, 
total current invoice, balance of 
authorization, hours, hourly rate by the 
10th of the month to be paid by the end 
of the current month, unless other terms 
are agreed to by the parties. 

10. Costs and Disbursements 

Consultant shall pay all costs and 
disbursements required for the 
performance of its services under this 
Agreement. 

11. Insurance - Assumption of Risk 

a) As a further consideration in 
determining compensation amounts, 
the Consultant shall procure and 
maintain, during the life of this 

Agreement, such commercial 
general, IT Professional or Cyber 
Liability, and automobile liability 
insurance as shall protect 
Consultant and any subconsultants 
performing work under this 
Agreement from claims for damages 
from bodily injury, including death, 
resulting there from as well as from 
claims for property damage and 
cyber-related risks such as theft, 
loss or misuse of data, release of 
private information as result of a 
network breach, penetration, 
compromise, or loss of IT systems 
control which may arise under this 
Agreement, whether arising from 
operations conducted by the 
Consultant, any subconsultants, or 
anyone directly or indirectly 
employed by either of them. 

b) With respect to claims other than 
professional liability claims, 
Consultant and its subconsultants 
agree to defend, indemnify and hold 
harmless the Port of Tacoma, its 
appointed and elective officers and 
its employees from and against any 
and all suits, claims, actions, losses, 
costs, penalties and damages of 
whatever kind and nature, including 
attorney fees and costs by reason of 
any and all claims and demands on 
it, its officers and employees, arising 
from the negligent acts, errors or 
omissions by the Consultant in the 
performance of the Consultant’s 
professional services.  Consultant 
shall indemnify and hold the Port of 
Tacoma [and Northwest Seaport 
Alliance] harmless from and against 
any liability, expense, fines, 
penalties, cost, demand, or other 
obligation, resulting from or out of 
any cyber-related risk that include 
theft, loss or misuse of data, release 
of private information as result of a 
network breach, penetration, 
compromise, or loss of IT systems 
control. 



c) With respect to professional liability 
claims only, Consultant and its 
subconsultants agree to indemnify 
and hold harmless the Port of 
Tacoma, its appointed and elective 
officers and its employees from and 
against any and all suits, claims, 
actions, losses, costs, penalties and 
damages of whatever kind and 
nature, including attorney fees and 
costs by reason of any and all claims 
and demands on it, its officers and 
employees, arising from the 
negligent acts, errors or omissions 
by the Consultant in the 
performance of the Consultant’s 
professional services. Consultant 
shall indemnify and hold the Port of 
Tacoma [and Northwest Seaport 
Alliance] harmless from and against 
any liability, expense, fines, 
penalties, cost, demand, or other 
obligation, resulting from or out of 
any cyber-related risk that include 
theft, loss or misuse of data, release 
of private information as result of a 
network breach, penetration, 
compromise, or loss of IT systems 
control. 

12. Standard of Care 

Consultant shall perform its work to 
conform to generally accepted 
professional standards. Consultant 
shall, without additional compensation, 
correct or revise any errors or omissions 
in such work. 

13. Time 

Time is of the essence in the 
performance by the Consultant of the 
services required by this Agreement. 

14. Assignability 

Consultant shall not assign any interest 
in this Agreement and shall not transfer 
any interest in the Agreement to any 

party without prior written consent of the 
Port. 

15. Term of this Agreement 

The effective dates of this Agreement 
are as specified. This Agreement may 
be terminated by the Port for cause 
when the Port deems continuation to be 
detrimental to its interests or for failure 
of the consultant to perform the services 
specified in the Agreement. The Port 
may terminate this Agreement at any 
time for government convenience in 
which case it shall provide notice to the 
Consultant and reimburse the 
Consultant for its costs and fees 
incurred prior to the notice of 
termination. 

16. Disputes 

If a dispute arises relating to this 
Agreement and cannot be settled 
through direct discussions, the parties 
agree to endeavor to settle the dispute 
through a mediation firm acceptable to 
both parties, the cost of which shall be 
divided equally. The Port reserves the 
right to join any dispute under this 
Agreement with any other claim in 
litigation or other dispute resolution 
forum, and the Consultant agrees to 
such joinder, so that all disputes related 
to the project may be consolidated and 
resolved in one forum. Venue for any 
litigation shall be the Pierce County 
Superior Court of the state of 
Washington and the prevailing party 
shall be entitled to recover its costs and 
reasonable attorney’s fees. 

17. Extent of Agreement 

This Agreement represents the entire 
and integrated understanding between 
the Port and Consultant and may be 
amended only by written instrument 
signed by both the Port and Consultant.  
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PERSONAL SERVICES AGREEMENT NO. 071578 

PROJECT:  South Harbor Electrification Roadmap                                                          

CONSULTANT:  Company, Address, City, State, Zip  

PROJECT MANAGER:  Graham VanderSchelden                    PROJECT NO.  201117.01 

THIS AGREEMENT is made and entered into by and between The Northwest Seaport 
Alliance (hereinafter referred to as the "NWSA") and xxCOMPANYxx (hereinafter referred to 
as the "Consultant") for the furnishing of NWSA South Harbor Electrification Roadmap Personal 
Services (hereinafter referred to as the "Project"). 
The NWSA and Consultant mutually agree as follows: 
 
SCOPE OF WORK 

Consultant will provide ………. 
 

DELIVERABLES 

Deliverables will include: 

 
COMPENSATION 

This will be accomplished on a task order basis and will not exceed $000,000.00 without prior 
written approval from the NWSA. 

Consultant is responsible for working within the budget as agreed.  Should the Consultant incur 
costs beyond the not-to-exceed contract budget amount without an executed amendment to this 
contract, the Consultant is solely responsible for the additional costs. 

All invoices shall be emailed to cpinvoices@portoftacoma.com or entered into the NWSA’s 
project management software e-Builder®.   The email must include the required supporting 
documentation. Incomplete or improperly prepared invoices will be returned for correction 
without processing or payment. 
 
Consultant agrees to submit timely invoices as the work progresses.  Invoices that are 
submitted for payment 90 days or more after the work was completed are subject to non-
payment. 
 
The length of this agreement is from the date of execution to xxDATExx. 
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This agreement is expressly conditioned upon the Terms and Conditions attached and by 
reference incorporated herein.  Consultant acknowledges reading this Agreement, understands 
it and agrees to be bound by its Terms and Conditions. 

AGREED 

THE NORTHWEST SEAPORT 
 

 CONSULTANT (LEGAL NAME) 

By  By 
Sharon Rothwell 

Director, Contracts & Purchasing 
Date  Name 

 Title 
 

Date 
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Northwest Seaport Alliance Terms and Conditions 
Personal Services Agreement 

 
In consideration of the mutual covenants, obligations, and compensation to be paid by the 
NWSA to Consultant, it is agreed that: 

1. Key Personnel 

The Consultant and/or its 
subconsultants’ key personnel, as 
described in its Consultant selection 
submittals, shall remain assigned for the 
duration of the Project unless otherwise 
agreed to by the NWSA, or unless such 
key personnel leave the employ of the 
Consultant and the informs the NWSA 
such key personnel no longer work for 
the Consultant. 

2. Relationship of the Parties 

Consultant, its subconsultants and 
employees, is an independent 
Contractor. Nothing contained herein 
shall be deemed to create a relationship 
of employer and employee or of 
principal and agent. 

3. Conflicts of Interest 

Consultant warrants that it has no direct 
or indirect economic interest which 
conflicts in any manner with its 
performance of the services required 
under this Agreement. Consultant 
warrants that it has not retained any 
person to solicit this Agreement and has 
not agreed to pay such person any 
compensation or other consideration 
contingent upon the execution of this 
Agreement. 

4. Compliance with Laws 

This Agreement shall be governed 
exclusively by the laws of the State of 
Washington both as to interpretation 
and performance without recourse to 
any principles of Conflicts of Laws.  Any 
action at law, suit in equity or judicial 

proceeding for the endorsement of this 
Agreement or any provisions thereof 
shall be instituted and maintained only 
in any of the courts of competent 
jurisdiction in Pierce County, 
Washington. Consultant agrees to 
comply with all local, state, tribal and 
federal laws and regulations applicable 
to the project, including building codes 
and permitting regulations existing at the 
time this Agreement was executed and 
those regarding employee safety, the 
work place environment, and 
employment eligibility verifications as 
required by the Immigration and 
Naturalization Service. Consultant shall 
obtain all professional licenses and 
permits required to complete the scope 
of work as defined. 

5. Records and other Tangibles 

The NWSA is a public entity and must 
maintain access to, and be able to 
provide, records per RCW 40.14, RCW 
42.56 and the Secretary of State’s Local 
Government Common Records 
Retention Schedule (CORE) Version 3.3 
(October 2016).  Therefore, until the 
expiration of six years after the term of 
this Agreement, Consultant agrees to 
maintain accurate records of all work 
done in providing services specified by 
the Agreement and to deliver such 
records to the NWSA upon termination 
of the Agreement or otherwise as 
requested by the NWSA.  

6. Ownership of Work 

The services to be performed by 
Consultant shall be deemed instruments 
of service for purposes of the copyright 
laws of the United States. The NWSA 
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has ownership rights to the plans, 
specifications, and other products 
prepared by the Consultant. Consultant 
shall not be responsible for changes 
made in the models, programs, reports 
or other products by anyone other than 
the Consultant. Consultant shall have 
free right to retain, copy and use any 
tangible materials or information 
produced but only for its own internal 
purposes. Use of models, programs, 
reports or other products prepared 
under this Agreement for promotional 
purposes shall require the NWSA’s prior 
consent. Notwithstanding anything to 
the contrary in this Agreement, 
Consultant and its personnel are free to 
use and employ their general skills, 
know how, and expertise, and use, 
disclose, and employ any generalized 
ideas, concepts, know-how, methods, 
techniques, or skills gained or learned 
during the course of this Agreement so 
long as they acquire and apply such 
information without any unauthorized 
use or disclosure of confidential or 
proprietary information from the NWSA.  

7. Disclosure 

All information developed by the 
Consultant and all information made 
available to the Consultant by the 
NWSA, and all analyses or opinions 
reached by the Consultant shall be 
confidential and shall not be disclosed 
by the Consultant without the written 
consent of the NWSA. The foregoing  
protections will not apply to information 
which: (i) is or becomes generally 
known to the public other than as a 
result of Consultant’s breach of this 
Section 7; (ii) prior to Consultant’s 
receipt from NWSA, was obtained by 
Consultant from a third party who is 
under no obligation of confidentiality 
with respect to such information; (iii) is 
developed by Consultant completely 
independent from the confidential 
information of NWSA; or (iv) is required 
by law or regulation to be disclosed, but 

only to the extent and for the purpose of 
such required disclosure after providing 
NWSA with advance written notice if 
reasonably possible such that NWSA is 
afforded an opportunity to contest the 
disclosure or seek an appropriate 
protective order.  Consultant shall have 
the burden of proving the existence of 
any of the exceptions described in this 
Subsection. The forgoing 
notwithstanding, the Consultant may not 
disclose any information gained as a 
result of this Agreement without the 
written consent of the NWSA. 

8. Compensation 

As full compensation for the 
performance of its obligations of this 
Agreement and the services to be 
provided, the NWSA shall pay 
Consultant as specified in the 
Agreement.  

9. Payment Schedule 

Consultant shall submit detailed 
numbered invoices showing contract 
number, description of work items being 
invoiced, title of project, total authorized, 
total current invoice, balance of 
authorization, hours, hourly rate by the 
10th of the month to be paid by the end 
of the current month, unless other terms 
are agreed to by the parties. 

10. Costs and Disbursements 

Consultant shall pay all costs and 
disbursements required for the 
performance of its services under this 
Agreement. 

11. Insurance - Assumption of Risk 

a) As a further consideration in 
determining compensation amounts, 
the Consultant shall procure and 
maintain, during the life of this 
Agreement, such commercial 
general and automobile liability 
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insurance as shall protect 
Consultant and any subconsultants 
performing work under this 
Agreement from claims or damages 
from bodily injury, including death, 
resulting there from as well as from 
claims for property damage which 
may arise under this Agreement, 
whether arising from operations 
conducted by the Consultant, any 
subconsultants, or anyone directly or 
indirectly employed by either of 
them.  Certificates of Insurance shall 
evidence: 

  i. Commercial General 
Liability coverage on occurrence 
form CG0001 or equivalent with 
limits of $1,000,000 per occurrence 
and $2,000,000 aggregate.  

  ii.  Automobile Liability: 
ISO Form Number CA 00 01 
covering owned, non-owned and 
hired vehicles of $1,000,000 
combined single limit per accident. 

  iii. Workers Compensation 
Insurance: Statutory Workers 
Compensation Insurance as 
required by the State of Washington.  

  iv. Stop Gap/Employers 
Liability Insurance shall be provided 
with a limit of not less than 
$1,000,000 per claim.  

b) With respect to claims other than 
professional liability claims, 
Consultant and its subconsultants 
agree to defend, indemnify and hold 
harmless the NWSA, its appointed 
and elective officers and its 
employees from and against any 
and all suits, claims, actions, losses, 
costs, penalties and damages of 
whatever kind and nature, including 
attorney fees and costs by reason of 
any and all claims and demands on 
it, its officers and employees, arising 
from the negligent acts, errors or 

omissions by the Consultant in the 
performance of the Consultant’s 
professional services. 

c) With respect to professional liability 
claims only, Consultant and its 
subconsultants agree to indemnify 
and hold harmless the NWSA, its 
appointed and elective officers and 
its employees from and against any 
and all suits, claims, actions, losses, 
costs, penalties and damages of 
whatever kind and nature, including 
attorney fees and costs by reason of 
any and all claims and demands on 
it, its officers and employees, arising 
from the negligent acts, errors or 
omissions by the Consultant in the 
performance of the Consultant’s 
professional services. 

d) All policies shall be issued by a 
company having an A. M. Best 
Financial Strength Rating of A- and 
Financial Size Category of VI or 
better. The Consultant shall be 
responsible for notifying the NWSA 
in writing within ten (10) days of 
receipt of notice of coverage being 
suspended, voided, cancelled or 
materially reduced. The NWSA shall 
be named as an additional insured 
on all policies by endorsement on 
ISO Form CG 20 10 Form B or 
equivalent. Additionally, except for 
Workers Compensation, waivers of 
subrogation shall be provided by 
endorsement to all policies. 

12. Standard of Care 

Consultant shall perform its work to 
conform to generally accepted 
professional standards. Consultant 
shall, without additional compensation, 
correct or revise any errors or omissions 
in such work. 
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13. Time 

Time is of the essence in the 
performance by the Consultant of the 
services required by this Agreement. 

14. Assignability 

Consultant shall not assign any interest 
in this Agreement and shall not transfer 
any interest in the Agreement to any 
party without prior written consent of the 
NWSA. 

15. Term of this Agreement 

The effective dates of this Agreement 
are as specified. This Agreement may 
be terminated by the NWSA for cause 
when the NWSA deems continuation to  

 16. Disputes 

If a dispute arises relating to this 
Agreement and cannot be settled 
through direct discussions, the parties 
agree to endeavor to settle the dispute 
through a mediation firm acceptable to 
both parties, the cost of which shall be 
divided equally. The NWSA reserves the 
right to join any dispute under this 
Agreement with any other claim in 
litigation or other dispute resolution 
forum, and the Consultant agrees to 
such joinder, so that all disputes related 

to the project may be consolidated and 
resolved in one forum. Venue for any 
litigation shall be the Pierce County 
Superior Court of the state of 
Washington and the prevailing party 
shall be entitled to recover its costs and 
reasonable attorney’s fees. 

17. Extent of Agreement 

This Agreement represents the entire 
and integrated understanding between 
the NWSA and Consultant and may be 
amended only by written instrument 
signed by both the NWSA and 
Consultant.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 



Attachment “C” 

RATES** 

Consultant  
South Harbor Electrification Roadmap 

PSA No. 071578 
 

Personnel       Hourly Rates 

Sr. Consultant 2 $ 
Sr. Consultant 1 $ 
Consultant 2 $ 
Consultant 1 $  

$ 
 $ 
 $ 
*Titles are for example only  

Additional personnel are not authorized without prior written approval from the Port’s 
Project Manager. 
 
 
In order to compare costs provide estimated number project hours to complete 
Task 4 and 6 

Provide estimated project hours and cost for each Category 

Task No. 4 Distribution Capacity Assessment  

Estimated Hours for the Task Estimated Cost 
 $ 

 

Task No. 6 On Terminal Investments Assessment 

Estimated Hours for the Task Estimated Cost 
 $ 

 

 

 



                                                                                                
 

DOC-74-23 

TASK ORDER 
 

Contract Number: __    _____ 
 

GL/Project Number: __    _____ 
 

Task Number: __    _____ 
 
 
Consultant Name: __________________________ 
 
Project Manager: __________________________ 
 
Scope of Work: Short description of project work goes here.  

 
Estimated Time: ___________ 
 
Rate Structure: Task / Day / Hour    (circle one) 
 
Rate: $__________ 
 
Project Estimate: $__________ 
 
Deliverables: List of all deliverables are to be listed here. 
 
Revision?  Yes / No    (circle one) Date:  ___________ 
 
 
 
__________________________________________ 
Consultant    Date 

Approved By:    

__________________________________________ 
Project Manager    Date   
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