

Preliminary Bid Results for August 9, 2018

Project No. S1101

Noonday Creek Sewer Relocation – Barrett Parkway

Bids were received from the following vendors:

D&H Construction Company
K.M. Davis Contracting Co., Inc.

Total Bid Price:

\$1,148,291.00
\$933,891.00

Project No. D11M0

Request for Proposal

Bob Callan Trunk Trail, Phase 2, Segment B

Bids were received from the following vendors:

Alta Planning & Design
Heath & Lineback Engineers, Inc.
IDS Global
Kimley Horn
Palmer Engineering

Sealed Bid # 18-6379

Invitation to Bid

Bathroom Renovation at Fire Station # 10

Bids were received from the following vendors:

B.E. Guthrie Construction Co., Inc.
Diversified Construction of Georgia, Inc.
Everlast Construction Group, LLC
Lefko Construction, Inc.
RR&B Associates, Inc.
Rick B General Contractors, LLC
Riley Contracting, Inc.
Ujamaa Construction, Inc.
Vintage Constructors
W.E. Contracting Company, Inc.

Total Lump Sum:

\$92,631.25
\$97,685.00
\$97,198.00
\$78,001.00
\$90,000.00
\$83,950.00
\$121,625.00
\$79,287.00
\$76,175.64
\$73,963.29

Sealed Bid # 18-6383

Invitation to Bid

Purchase of 24 Dynamic Speed Display Signs

<u>Bids were received from the following vendors:</u>	<u>Solar Power</u>	<u>AC</u>
All Traffic Solutions	\$2,950.15	\$2,325.28
Jace Chandler & Associates, Inc.	\$5,975.00	\$6,075.00
K&K Systems, Inc.	\$78,807.96	\$6,140.28
Radarsign, LLC	\$2,998.00/\$2,698.00	\$2,400.00/\$2,100.00
RU2 Systems, Inc.	\$4,836.95	\$3,877.95
Temple, Inc.	\$4,437.00	\$3,450.00
TraffiCalm Systems	\$2,780.00	\$2,050.00
Transafe, Inc.	\$3,033.00	\$3,033.00
