COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Windy Hill Road – Terrell Mill Road Connector
Project No. X2401
GDOT P.I. No. 0013967
September 20, 2019

ADDENDUM NO. 5

BIDS HAVE BEEN POSTPONED UNTIL October 10, 2019 – 12:00 Noon Local Time

---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

Electronic bids will be received via **Bid Express at www.bidexpress.com** on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, October 10, 2019. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Purchasing Department, 122 Waddell Street, Marietta, Georgia 30060, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites:
Cobb County Purchasing
https://www.cobbcounty.org/purchasing/bidding-opportunities
Cobb County DOT
https://www.cobbcounty.org/transportation/projects/bids-and-rfps
Bid Express
www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Questions should be sent via email, no later than 2:00 p.m. on Thursday, October 3, 2019, **to purchasing@cobbcounty.org**

Bid has been postponed until October 10, 2019. Addendum No. 6 will be issued next week.

Judy Skeel, P.E.
Construction Engineer

JS/WK/jan
cc: *Electronic copies:*
Cobb County Purchasing (w/hard copy)
Erica Parish, CCDOT
Andrew Raessler
Lee Deems, CCDOT Construction
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Adam Lewis, CCDOT Construction
Kelly Patrick, CCDOT Operations
Files
David Muller, CCDOT Utility Coordinator
Andy Rikard, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Denise Hatabian, CCDOT Construction
Jane Stricklin, CCDOT, Operations
Karen Matthews, CCDOT Engineering
John Morey, CCDOT Engineering
James Hudgins, CCDOT Engineering
Russ Ford, CCDOT Engineering