Administrative Building Roof Replacement Project Contract Number 071518 Project Number: 101339.04 Bid Results



Bid Opening Date: August 4, 2021

|                             | Name of Bidder:                    |       |                | Kruegar Sheet Metal |                | Pacific Tech Construction |                | Best Contracting Services |                | Good News Group |                | Montes Construction |            |
|-----------------------------|------------------------------------|-------|----------------|---------------------|----------------|---------------------------|----------------|---------------------------|----------------|-----------------|----------------|---------------------|------------|
| Bid<br>Item                 | Bid Description                    | UOM   | QYT            | Unit Price          | Amount         | Unit Price                | Amount         | Unit Price                | Amount         | Unit Price      | Amount         | Unit Price          | Amount     |
| 1                           | Mobilization and<br>Demobilization | LS    | 1              | \$100,000.00        | 100,000.00     | \$79,950.00               | 79,950.00      | \$75,000.00               | 75,000.00      | \$50,000.00     | 50,000.00      | \$130,000.00        | 130,000.00 |
| 2                           | Project Administration             | LS    | 1              | \$20,000.00         | 20,000.00      | \$147,000.00              | 147,000.00     | \$150,000.00              | 150,000.00     | \$60,000.00     | 60,000.00      | \$220,000.00        | 220,000.00 |
| 3                           | Demolition & Disposal              | LS    | 1              | \$350,000.00        | 350,000.00     | \$217,000.00              | 217,000.00     | \$277,000.00              | 277,000.00     | \$250,000.00    | 250,000.00     | \$380,000.00        | 380,000.00 |
| 4                           | New Roof Panels & Trim             | LS    | 1              | \$1,165,880.00      | 1,165,880.00   | \$763,000.00              | 763,000.00     | \$800,000.00              | 800,000.00     | \$695,000.00    | 695,000.00     | \$140,000.00        | 140,000.00 |
| 5                           | New Wall Panels & Trim             | LS    | 1              | \$220,000.00        | 220,000.00     | \$495,500.00              | 495,500.00     | \$152,500.00              | 152,500.00     | \$398,000.00    | 398,000.00     | \$142,000.00        | 142,000.00 |
| 6                           | Access & Debris<br>Containment     | LS    | 1              | \$85,000.00         | 85,000.00      | \$109,000.00              | 109,000.00     | \$50,000.00               | 50,000.00      | \$45,000.00     | 45,000.00      | \$85,000.00         | 85,000.00  |
| 7                           | Unforeseen Conditions              | LS    | 1              | \$20,000.00         | 20,000.00      | \$20,000.00               | 20,000.00      | \$20,000.00               | 20,000.00      | \$20,000.00     | 20,000.00      | \$20,000.00         | 20,000.00  |
|                             | BASE B                             | TOTAL | \$1,960,880.00 |                     | \$1,831,450.00 |                           | \$1,524,500.00 |                           | \$1,518,000.00 |                 | \$1,117,000.00 |                     |            |
| ADDENDA ACKNOWLEDGED        |                                    |       |                | 1                   |                | 1                         |                | 1                         |                | 1               |                | No                  |            |
| SUBCONTRACTORS ACKNOWLEDGED |                                    |       |                | na                  |                | na                        |                | na                        |                | na              |                | na                  |            |
| AUTHORIZED SIGNATURE        |                                    |       |                | Yes                 |                | Yes                       |                | Yes                       |                | Yes             |                | Yes                 |            |
|                             | BID SECURI<br>APPARE               | -     | Yes<br>4       |                     | Yes<br>3       |                           | Yes<br>2       |                           | Yes<br>1       |                 | Y              | es                  |            |
|                             | APPARE                             |       | WAINING.       | •                   |                | -                         |                | Z                         |                | 1               |                |                     |            |

\*\* Information listed above is based upon bid package received. The content of the bid package has not been evaluated for responsiveness or responsible.