
                                                                                 
 

SIM Yard Charging Stations Project  
Contract No. 071514 

August 31, 2021 

TO: HOLDERS LIST 

SUBJECT: SIM Yard Charging Stations Project 
 CONTRACT NO. 071514 

ADDENDUM NUMBER # 01 

This addendum is issued to remove the following: 
 
DIVISION 00 - Procurement and Contracting Requirements 
SECTION 00 01 10 – Table of Contents 
 
26 71 19 - Electrical Underground Ducts and Manholes 
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00 01 10 - 1 
  

PROCUREMENT AND CONTRACTING REQUIREMENTS 
DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS   

00 01 01 - Project Title Page 

00 01 07 - Seals Page 

00 01 10 - Table of Contents 

00 01 15 - List of Drawing Sheets 

00 11 13 - Advertisement for Bids 

00 21 00 - Instructions to Bidders 

00 26 00 - Substitution Procedures 

00 31 00 - Available Project Information 

00 31 26 - Existing Hazardous Material Information 

00 41 00 - Bid Form 

00 43 13 - Bid Security Form 

00 45 13 - Responsibility Detail Form 

00 52 00 - Agreement Form 

00 61 13.13 - Performance Bond 

00 61 13.16 - Payment Bond 

00 61 23 - Retainage Bond 

00 72 00 - General Conditions 

00 73 16 - Insurance Requirements 

00 73 46 - Washington State Prevailing Wage Rates 

00 73 63 - Security Requirements 

SPECIFICATIONS 
DIVISION 01 -- GENERAL REQUIREMENTS   

01 10 00 - Summary 

01 14 00 - Work Restrictions 

01 20 00 - Price and Payment Procedures 

01 26 00 - Change Management Procedures 

01 29 73 - Schedule of Values 

01 30 00 - Administrative Requirements 

01 31 23 - Web-based Construction Management 

01 32 16 - Construction Progress Schedule 

01 33 00 - Submittal Procedures 
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01 35 29 - Health, Safety, and Emergency Response Procedures 

01 35 43.13 - Hazardous Materials Handling Procedure 

01 35 47 - Air and Noise Control Procedures 

01 41 00 - Regulatory Requirements 

01 42 19 - Reference Standards 

01 45 00 - Quality Control 

01 50 00 - Temporary Facilities and Controls 

01 55 00 - Vehicular Access and Parking 

01 57 13 - TESC and Project SWPPP 

01 60 00 - Product Requirements 

01 64 00 - Owner-furnished Products 

01 71 00 - Examination and Preparation 

01 74 13 - Construction Cleaning 

01 74 19 - Construction Waste Management and Disposal 

01 77 00 - Closeout Procedures 

01 78 23 - Operation and Maintenance Manuals 

DIVISION 02 -- EXISTING CONDITIONS   

02 41 00 - Demolition 

DIVISION 03 -- CONCRETE   

03 10 00 - Concrete Forming and Accessories 

03 20 00 - Concrete Reinforcing 

03 30 00 - Cast-in-Place Concrete 

DIVISION 05 -- METALS   

05 05 23 - Welding 

05 50 00 - Metal Fabrications 

DIVISION 09 -- FINISHES   

09 90 00 - Paints and Coatings 

DIVISION 26 -- ELECTRICAL   

26 00 00 - Electrical Work - General 

26 01 26 - Maintenance Testing of Electrical Systems 

26 05 00 - Common Work Results for Electrical 

26 05 19 - Low-Voltage Electrical Power Conductors and Cables 

26 05 29 - Hangers and Supports for Electrical Systems 

26 05 33 - Raceways and Boxes for Electrical Systems 
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26 05 43 - Underground Ducts and Manholes 

26 05 53 - Identification for Electrical Systems 

26 24 16 - Panelboards 

26 27 16 - Cabinets and Enclosures 

26 27 26 - Wiring Devices 

26 28 16 - Enclosed Switches and Circuit Breakers 

26 71 19 - Electrical Underground Ducts and Manholes 

26 79 00 - Site Grounding 

DIVISION 31 -- EARTHWORK   

31 00 00 - Earthwork 

31 23 33 - Trenching and Backfilling 

DIVISION 32 -- EXTERIOR IMPROVEMENTS   

32 12 16 - Asphalt Paving 

32 15 40 - Crushed Stone Surfacing 

APPENDICES 

Appendix A - Port of Tacoma Construction SWPPP Short Form 

Appendix B - Phase 1 Construction Restart COVID-19 Job Site Requirements 
END OF SECTION 
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