



August 31, 2021

**TO: HOLDERS LIST**

**SUBJECT: SIM Yard Charging Stations Project  
CONTRACT NO. 071514**

**ADDENDUM NUMBER # 01**

This addendum is issued to remove the following:

**DIVISION 00 - Procurement and Contracting Requirements**

**SECTION 00 01 10 – Table of Contents**

~~26-71-19 – Electrical Underground Ducts and Manholes~~

## **PROCUREMENT AND CONTRACTING REQUIREMENTS**

### **DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS**

- 00 01 01 - Project Title Page
- 00 01 07 - Seals Page
- 00 01 10 - Table of Contents
- 00 01 15 - List of Drawing Sheets
- 00 11 13 - Advertisement for Bids
- 00 21 00 - Instructions to Bidders
- 00 26 00 - Substitution Procedures
- 00 31 00 - Available Project Information
- 00 31 26 - Existing Hazardous Material Information
- 00 41 00 - Bid Form
- 00 43 13 - Bid Security Form
- 00 45 13 - Responsibility Detail Form
- 00 52 00 - Agreement Form
- 00 61 13.13 - Performance Bond
- 00 61 13.16 - Payment Bond
- 00 61 23 - Retainage Bond
- 00 72 00 - General Conditions
- 00 73 16 - Insurance Requirements
- 00 73 46 - Washington State Prevailing Wage Rates
- 00 73 63 - Security Requirements

## **SPECIFICATIONS**

### **DIVISION 01 -- GENERAL REQUIREMENTS**

- 01 10 00 - Summary
- 01 14 00 - Work Restrictions
- 01 20 00 - Price and Payment Procedures
- 01 26 00 - Change Management Procedures
- 01 29 73 - Schedule of Values
- 01 30 00 - Administrative Requirements
- 01 31 23 - Web-based Construction Management
- 01 32 16 - Construction Progress Schedule
- 01 33 00 - Submittal Procedures

01 35 29 - Health, Safety, and Emergency Response Procedures
01 35 43.13 - Hazardous Materials Handling Procedure
01 35 47 - Air and Noise Control Procedures
01 41 00 - Regulatory Requirements
01 42 19 - Reference Standards
01 45 00 - Quality Control
01 50 00 - Temporary Facilities and Controls
01 55 00 - Vehicular Access and Parking
01 57 13 - TESC and Project SWPPP
01 60 00 - Product Requirements
01 64 00 - Owner-furnished Products
01 71 00 - Examination and Preparation
01 74 13 - Construction Cleaning
01 74 19 - Construction Waste Management and Disposal
01 77 00 - Closeout Procedures
01 78 23 - Operation and Maintenance Manuals
DIVISION 02 -- EXISTING CONDITIONS
02 41 00 - Demolition
DIVISION 03 -- CONCRETE
03 10 00 - Concrete Forming and Accessories
03 20 00 - Concrete Reinforcing
03 30 00 - Cast-in-Place Concrete
DIVISION 05 -- METALS
05 05 23 - Welding
05 50 00 - Metal Fabrications
DIVISION 09 -- FINISHES
09 90 00 - Paints and Coatings
DIVISION 26 -- ELECTRICAL
26 00 00 - Electrical Work - General
26 01 26 - Maintenance Testing of Electrical Systems
26 05 00 - Common Work Results for Electrical
26 05 19 - Low-Voltage Electrical Power Conductors and Cables
26 05 29 - Hangers and Supports for Electrical Systems
26 05 33 - Raceways and Boxes for Electrical Systems

26 05 43 - Underground Ducts and Manholes

26 05 53 - Identification for Electrical Systems

26 24 16 - Panelboards

26 27 16 - Cabinets and Enclosures

26 27 26 - Wiring Devices

26 28 16 - Enclosed Switches and Circuit Breakers

~~26 71 19 - Electrical Underground Ducts and Manholes~~

26 79 00 - Site Grounding

DIVISION 31 -- EARTHWORK

31 00 00 - Earthwork

31 23 33 - Trenching and Backfilling

DIVISION 32 -- EXTERIOR IMPROVEMENTS

32 12 16 - Asphalt Paving

32 15 40 - Crushed Stone Surfacing

APPENDICES

Appendix A - Port of Tacoma Construction SWPPP Short Form

Appendix B - Phase 1 Construction Restart COVID-19 Job Site Requirements

**END OF SECTION**