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VEGETATION MANAGEMENT ON-CALL (2022)  

PROJECT NO. VARIOUS | CONTRACT NO. 071763 

Scope of Work:             The Work required for this Project includes: 
providing all labor, equipment, and materials necessary to provide a 
comprehensive assortment of vegetation control mechanisms on Port of 
Tacoma owned property and NWSA leased property.  The On Call Vegetation 
Maintenance will be administered by a series of Task Orders for individual 
scopes of work on various sites.  The work may include, but not limited to, 
vegetation mowing, cutting, trimming, complete removal and ground 
stabilization, spraying of invasive and other listed noxious vegetation and 
similar activities.  Work may also include minor grading and excavation, soil 
import or export and associated improvements.  Work on this project will 
require TWIC credentials and may occur on sites that contain hazardous 
materials requiring HAZWOPER Trained workers.  Work may also occur on 
sites that contain critical areas and within the shoreline district along 
waterways and adjacent tributaries.  The Port nor the NWSA does not 
guarantee a certain amount of work.  The work will be assigned by Task 
Orders; each Task Order will address the scope of the work and time of 
completion, and shall be performed in accordance with the Specifications and 
Task Order details.  

Bid Estimate:                Estimated cost is not to exceed $1,000,000.00. 
plus Washington State Sales Tax (WSST). 

Sealed Bid Date/          Bids will be received at the Front Reception Desk, Port 
Time/Location:              Administration Office, One Sitcum Plaza, Tacoma, Washington 

98421 until 2:00 P.M. on January 11, 2023, at which time they will be publicly 
opened and read aloud and the apparent low bid will be determined.  

Pre-Bid Conference 
and Site Tour:               No pre-bid or site visit is scheduled for this project. 
 
Bid Security:                 Each Bid must be accompanied by a Bid security in an amount 

equal to five (5) percent of the Base Bid in a form allowed by the Instructions 
to Bidders. 

Contact                         Any questions to the Port may be emailed to 
Information:                   procurement@portoftacoma.com. No oral responses will be binding 

by the Port. 

Questions will not be accepted after seven (7) days prior to the Bid Date. 
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Bidding                         Plans, Specifications, Addenda, and Plan Holders List for this 
Documents:                  Project are available on-line through The Port of Tacoma’s Website 

portoftacoma.com. Click on "Contracts," "Procurement," and then the 
Procurement Number 071763. Bidders must subscribe to the Holder’s List on 
the right hand side of the screen in order to receive automatic email 
notification of future addenda and to be placed on the Holder’s List. 

Contact procurement@portoftacoma.com with questions. Holder’ s Lists will 
be updated regularly. Additional Instructions available in Section 00 21 00 - 
Instructions to Bidders. 

Public Works                Effective July 1, 2019, all businesses are required to have training 
Training                        before bidding on public works projects and prevailing wage under 
Requirements:              RCW 39.04.359 and RCW 39.12, or is on the list of exempt 

businesses maintained by the Department of Labor and Industries. The bidder 
must designate a person or persons to be trained on these requirements. The 
training will be provided by the Department of Labor and Industries or by a 
training provider whose curriculum is approved by the Department of Labor 
and Industries. 

Please refer to Labor and Industries’ web site 
(https://www.lni.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?
utm_medium=email&utm_source=govdelivery) for more information and 
training dates, requirements, and exemptions. Failure to attend this training 
could result in a determination of “not responsible” and the bidder not being 
awarded a public works contract. 

END OF SECTION

http://portoftacoma.com/
https://www.lni.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?utm_medium=email&utm_source=govdelivery
https://www.lni.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?utm_medium=email&utm_source=govdelivery
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PART 1 - SUMMARY 
1.01 DEFINITIONS 

All definitions set forth in the Agreement, the General Conditions of the Contract for 
Construction, and in other Contract Documents are applicable to the Bidding Documents. 

A. "Addenda" are written or graphic instruments issued prior to the execution of the Contract which 
modify or interpret the Bidding Documents by additions, deletions, clarifications, or corrections. 
The contents of an Addendum are issued in no particular order and therefore should be 
carefully and completely reviewed. 

B. An “Apprentice” is a worker for whom an apprenticeship agreement has been registered and 
approved by the Washington State Apprenticeship and Training Council (RCW 49.04 and WAC 
296-05). 

C. "Award" means the formal decision by the Port of Tacoma (“Port”) notifying a Responsible 
Bidder with the lowest responsive Bid of the Port’s acceptance of their Bid and intent to enter 
into a Contract with the Bidder. 

D. The “Award Requirements” include the statutory requirements as a condition precedent to 
Award. 

E. The “Base Bid” is the sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base to which Work may be added or from which 
Work may be deleted for sums stated in Alternate Bids. 

F. A “Bid” is a complete and properly signed proposal to do the Work, submitted in accordance 
with the Bidding Documents, for the sums therein stipulated and supported by any data called 
for by the Bidding Documents. 

G. The “Bid Date” is the day and hour specified in the Bidding Documents, as may be changed 
through an Addendum, by which Bidders are required to submit Bids to the Port. 

H. The “Bid Form” is the form(s) included with the Bidding Documents, with Specification Section 
00 41 00, through which a Bidder submits a Bid. 

I. A “Bidder” is a person or entity who submits a Bid. 

J. The “Bidding Documents” include the Advertisement or Invitation to Bid, Instructions to Bidders, 
the Bid Form, any other sample bidding and contract forms, including those provided by 
reference, the Bid security, and the proposed Contract Documents, including any Addenda 
issued prior to the Bid Date. 

K. The “Contract Documents” proposed for the Work consist of the Agreement, the General 
Conditions of the Contract (as well as any Supplemental, Special, or other conditions included 
in the Project Manual), the Drawings, the Specifications, and all Addenda issued prior to, and all 
modifications issued after, execution of the Contract. 

L. The “Schedule of Unit Prices” is a separate schedule on the Bid Form for Unit Pricing as an all-
inclusive price per unit of measurement for materials, equipment, or services as described in 
the Bidding Documents or in the proposed Contract Documents for the optional use of the Port. 
Quantities are not predictions of amounts anticipated. The Port may, but is not obligated to, 
accept a Schedule of Unit Price if it accepts the Base Bid. The Schedule of Unit Prices are not 
factored into the evaluation of determining the low bid amount and are not included as part of 
the bid award amount. 
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M. A “Sub-Bidder” is a person or entity of any tier who submits a bid or proposal to or through the 
Bidder for materials, equipment or labor for a portion of the Work. 

1.02 BIDDER’S REPRESENTATIONS 

By making its Bid, each Bidder represents that: 

A. BIDDING DOCUMENTS. The Bidder has read and understands the Bidding Documents, and its 
Bid is made in accordance with them. 

B. PRE-BID MEETING. The Bidder has attended pre-Bid meeting(s) required by the Bidding 
Documents. Attendance at a mandatory meeting or training session means that, in the sole 
opinion of the Port, a Project representative of a Bidder has attended all or substantially all of 
such meeting or session. 

C. BASIS. Its Bid is based upon the materials, systems, services, and equipment required by the 
Bidding Documents, and is made without exception. 

D. EXAMINATION. The Bidder has carefully examined and understands the Bidding Documents, 
the Contract Documents including, but not limited to, any liquidated damages, insurance 
provisions, and the Project site, including any existing buildings, it has familiarized itself with the 
local conditions under which the Work is to be performed, has correlated its observations with 
the requirements of the proposed Contract Documents, and it has satisfied itself as to the 
nature, location, character, quality, and quantity of the Work, the labor, materials, equipment, 
goods, supplies, work, services, and other items to be furnished, and all other requirements of 
the Contract Documents. The Bidder has also satisfied itself as to the conditions and other 
matters that may be encountered at the Project site or that may affect performance of the Work 
or the cost or difficulty thereof, including, but not limited to, those conditions and matters 
affecting transportation, access, disposal, handling and storage of materials, equipment and 
other items; availability and quality of labor, water, electric power, and utilities; availability and 
condition of roads; climatic conditions and seasons; physical conditions at the Project site and 
the surrounding locality; topography and ground surface conditions; and equipment and 
facilities needed preliminary to, and at all times during, the performance of the Work. The failure 
of the Bidder to fully acquaint itself with any applicable condition or matter shall not in any way 
relieve the Bidder from the responsibility for performing the Work in accordance with, and for 
the Contract Sum and within the Contract Time provided for in, the Contract Documents. 

E. PROJECT MANUAL. The Bidder has checked its copies of the Project Manual (if any) with the 
table of contents bound therein to ensure the Project Manual is complete. 

F. SEPARATE WORK. The Bidder has examined and coordinated all Drawings, Contract 
Documents, and Specifications with any other contracts to be awarded separately from, but in 
connection with, the Work being Bid upon, so that the Bidder is fully informed as to conditions 
affecting the Work under the Contract being Bid upon. 

G. LICENSE REQUIREMENTS. The Bidders and Sub-Bidders are registered and hold all licenses 
required by the laws of Washington, including a certificate of registration in compliance with 
RCW 18.27, for the performance of the Work specified in the Contract Documents. 

H. CERTIFICATION. The Bidder verifies under penalty of perjury that the Bidder has not have 
been determined by a final and binding citation and notice of assessment issued by the 
Department of Labor and Industries or through a civil judgment entered by a court of limited or 
general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any provision of 
Chapters 49.46, 49.48, or 49.52 RCW within the three (3) year period immediately preceding 
the Bid Date. 
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I. NO EXCEPTIONS. Bids must be based upon the materials, systems, and equipment described 
and required by the Bidding Documents, without exception. 

1.03 BIDDING DOCUMENTS 

A. COPIES 

1. Bidders may obtain complete sets of the Bidding Documents from The Port of Tacoma’s 
Website www.portoftacoma.com. Click on "Contracts" then "Procurement."  

2. Complete Sets. Bidders shall use complete sets of Bidding Documents in preparing Bids 
and are solely responsible for obtaining updated information. The Port does not assume 
any responsibility for errors or misinterpretations resulting from the use of incomplete 
and/or superseded sets of Bidding Documents. 

3. Conditions. The Port makes copies of the Bidding Documents available only for the 
purpose of obtaining Bids on the Work and does not confer a license or grant permission 
for any other use. 

4. Legible Documents. To the extent any Drawings, Specifications, or other Bidding 
Documents are not legible, it is the Bidder’s responsibility to obtain legible documents. 

B. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

1. Format. The Contract Documents are divided into parts, divisions, and sections for 
convenient organization and reference. Generally, there has been no attempt to divide the 
Specification sections into Work performed by the various building trades, any Work by 
separate contractors, or any Work required for separate facilities in, or phases of the 
Project. 

2. Duty to Notify. Bidders shall promptly notify the Port in writing of any ambiguity, 
inconsistency, or error that they may discover upon examination of the Bidding Documents 
or of the site and local conditions. 

3. Products and Installation. All Bidders shall thoroughly familiarize themselves with specified 
products and installation procedures and submit to the Port any objections (in writing) no 
later than seven (7) days prior to the Bid Date. The submittal of the Bid constitutes 
acceptance of products and procedures specified as sufficient, adequate, and satisfactory 
for completion of the Contract. 

4. Written Request. Bidders requiring clarification or interpretation of the Bidding Documents 
shall make a written email request to procurement@portoftacoma.com at least seven (7) 
days prior to the Bid Date. 

5. Request to Modify Responsibility Criteria. No later than seven (7) days prior to the Bid 
Date, a potential Bidder may request in writing that the Port modify the Responsibility 
Criteria. The Port will evaluate the information submitted by the potential Bidder and 
respond before the Bid Date. If the evaluation results in a change of the Criteria, the Port 
will issue an Addendum identifying the new Criteria. 

http://www.portoftacoma.com/
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6. Addenda. The Bidder shall not rely on oral information provided at any pre-Bid meetings or 
during site visits. Verbal statements made by representatives of the Port are for 
informational purposes only. Any interpretation, correction, or change of the Bidding 
Documents will be made solely by written Addendum. Interpretations, corrections, or 
changes of the Bidding Documents made in any manner other than by written Addendum, 
including but not limited to, oral statements will not be binding, and Bidders shall not rely 
upon such statements, interpretations, corrections, or changes. The Port is not responsible 
for explanations or interpretations of the Bidding Documents other than in a written 
Addendum. 

7. Site Visits. Any site visits are provided as a courtesy to potential Bidders to assist them in 
becoming familiar with the Project site conditions. However, only the Bidding Documents, 
including any issued Addenda, may be relied upon by Bidders. 

8. Singular References. Reference in the singular to an article, device, or piece of equipment 
shall include as many of such articles, devices, or pieces as are indicated in the Contract 
Documents or as are required to complete the installation. 

9. Utilities and Runs. The Bidder should assume that the exact locations of any underground 
or hidden utilities, underground fuel tanks, and plumbing and electrical runs may be 
somewhat different from any location indicated in the surveys or Contract Documents. 

C. SUBSTITUTIONS 

1. For substitutions during bidding, refer to Section 00 26 00 – Substitution Procedures. 

D. ADDENDA 

1. Distribution. All Addenda will be written and will be made available on the Port's website or 
any other source specified by the Port for the Project. 

2. Copies. Copies of Addenda will be made available for inspection wherever Bidding 
Documents are on file for that purpose. 

3. Verification and Acknowledgment of Receipt. Prior to submitting a Bid, each Bidder shall 
ascertain that it has received all Addenda issued. Each Bidder shall acknowledge its 
receipt and consideration of all Addenda in its Bid. 

1.04 BIDDING PROCEDURE 

A. FORM AND STYLE OF BIDS 

1. Form. Bids (including required attachments) shall be submitted on forms identical to the 
Bid Form included with the Bidding Documents. No oral, email, or telephonic responses or 
modifications will be considered. 

2. Entries on the Bid Form. All blanks on the Bid Form shall be filled in by typewriter, printer, 
or manually in ink. 

3. Figures. All sums shall be expressed in figures, not words. Portions of the Bid Form may 
require the addition or multiplication of component bids to a total or the identification of 
component amounts within a total. In case of discrepancy between unit prices listed and 
their sum(s), the unit prices listed shall govern (rather than the sum). 

4. Initial Changes. Any interlineation, alteration, or erasure shall be initialed by an authorized 
representative of the Bidder. 
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5. Bid Breakdown. The Bid Form may contain, for the Port’s accounting purposes only, a 
breakdown of some or all of the components included in the Base Bid. 

a. For lump-sum Bids, the total Contract Sum shall be submitted. 

b. For unit-price Bids, a price shall be submitted for each item of the Work, an extension 
thereof, and, if requested, the total Contract Sum. 

6. Schedule of Unit Prices. All Unit Prices under this schedule shall be bid. The Port reserves 
the right, but is not obligated, to reject any Bid on which all requested Schedule of Unit 
Prices are not Bid. 

7. No Conditions. The Bidder shall make no conditions or stipulations on the Bid Form, nor 
qualify its Bid in any manner. 

8. Identity of Bidder. The Bidder shall include in the specified location on the Bid Form, the 
legal name of the Bidder and, if requested, a description of the Bidder as a sole proprietor, 
a partnership, a joint venture, a corporation, or another described form of legal entity. The 
Bid shall be signed by the person or persons legally authorized to bind the Bidder to a 
contract. The Port verifies signature authority on the Labor and Industries website 
https://fortress.wa.gov/lni/bbip/Search.aspx under the contractor registration business 
owner information. If the business owner information is not current, the Bidder shall show 
proof of authority to sign at the request of the Port. A Bid submitted by an agent shall have 
a current power of attorney attached certifying the agent’s authority to bind the Bidder 

9. Bid Amounts Do Not Include Sales Tax. The Work to be performed constitutes a "retail 
sale" as this term is defined in RCW 82.04.050. Thus, the Base Bid amount shall include in 
the sum stated all taxes imposed by law, EXCEPT WASHINGTON STATE AND LOCAL 
SALES TAX due on the Base Bid. The engaged Contractor will pay retail sales tax on all 
consumables used during the performance of the Work and on all items that are not 
incorporated into the final Work; this tax shall be included in the Base Bid price and in any 
other prices set forth on the Bid Form. The Port will pay state and local retail sales tax due 
on each progress payment and final payment to the engaged Contractor for transmittal by 
the Contractor to the Washington State Department of Revenue or to the applicable local 
government. 

B. BID SECURITY 

1. Purpose and Procedure. Each Bid shall be accompanied by Bid security payable to the 
Port in the form required by the Bidding Documents and equal to five (5) percent of the 
Base Bid only (i.e., not including any Alternates or Unit Prices). The Bid security 
constitutes a pledge by the Bidder to the Port that the Bidder will enter into the Contract 
with the Port in the form provided, in a timely manner, and on the terms stated in its Bid, 
and will furnish in a timely manner, the payment and performance bonds, certificates of 
insurance, and all other documents required in the Contract Documents. Should the Bidder 
fail or refuse to enter into the Contract or fail to furnish such documents, the amount of the 
Bid security shall be forfeited to the Port as liquidated damages, not as a penalty. By 
submitting a Bid, each Bidder represents and agrees that the Bid security, if forfeited, is a 
reasonable prediction on the Bid Date of future damages to the Port. Failure of the Bidder 
to provide Bid Security as required shall render the bid non-responsive. 
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2. Form. The Bid security shall be in the form of a certified or bank cashier’s check payable to 
the Port or a Bid bond executed by a bonding company reasonably acceptable to the Port, 
licensed in the State of Washington, registered with the Washington State Insurance 
Commissioner, possess an A.M. Best rating of “A-," Fiscal Size Category (FSC) six (6) or 
better, and be authorized by the U.S. Department of the Treasury. The Bid security shall 
be signed by the person or persons legally authorized to bind the Bidder. Bid bonds shall 
be submitted using the form included with the Bidding Documents. 

3. Retaining Bid Security. The Port will have the right to retain the Bid security of Bidders to 
whom an Award is being considered until the earliest of either: (a) mutual execution of the 
Contract, and the Port’s receipt of payment and performance bonds, (b) the specified time 
has elapsed so that Bids may be withdrawn, or (c) when all Bids have been rejected. 

4. Return of Bid Security. Within sixty (60) days after the Bid Date, the Port will release or 
return Bid securities to Bidders whose Bids are not to be further considered in awarding 
the Contract. Bid securities of the three apparent low Bidders will be held until the Contract 
has been finally executed, after which all un-forfeited Bid securities will be returned. Bid 
security may be returned in the form provided or by separate payment. 

C. SUBMISSION OF BIDS 

1. Procedure. The Bid, the Bid security, and other documents required to be submitted with 
the Bid, shall be enclosed in a sealed envelope identified with the Project name and 
number and the Bidder’s name and address. If the Bid is sent by mail, the sealed envelope 
shall be enclosed in a separate mailing envelope with the notation “SEALED BID 
ENCLOSED” on the face of the mailing envelope. 

a. If a Bid is mailed, it shall be addressed to the Port of Tacoma, Contracts Department, 1 
Sitcum Plaza, Tacoma, WA 98421. 

b. If a Bid is delivered, it shall be delivered to the Front Reception Desk, Port of Tacoma, 
1 Sitcum Plaza, Tacoma, WA 98421. 

c. The time stamp clock at the Front Reception Desk at 1 Sitcum Plaza is the Port’s 
official clock. 

2. Deposit. Bids shall be deposited at the designated location prior to the Bid Date indicated 
in the Advertisement or Invitation to Bid, or any extension thereof made by Addendum. 
Bids received after the Bid Date and time specified shall be returned without consideration 
at the discretion of the Port, or rejected at the time of receipt. 

3. Delivery. The Bidder assumes full responsibility for timely delivery at the location 
designated for receipt of Bids. 

4. Form. Oral, facsimile, telephonic, electronic, or email Bids are invalid and will not be 
considered. 

D. MODIFICATION OR WITHDRAWAL OF BID 

1. After the Bid Date. A Bid may not be modified, withdrawn, or canceled by the Bidder during 
a ninety (90) day period following the Bid Date, and each Bidder so agrees by virtue of 
submitting its Bid. 
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2. Before the Bid Date. Prior to the Bid Date, any Bid submitted may be modified or 
withdrawn only by notice to the party receiving Bids at the place designated for receipt of 
Bids. The notice shall be in writing, with the signature of the Bidder, and shall be worded 
so as not to reveal the amount of the original Bid. Email notice will not be accepted. It shall 
be the Bidder’s sole responsibility to verify that the notice has been received by the Port in 
time to be withdrawn before the Bid opening. 

3. Resubmittal. Withdrawn Bids may be resubmitted up to the time designated for the receipt 
of Bids, provided that they are then fully in conformance with these Instructions to Bidders. 

4. Bid Security with Resubmission. Bid security shall be in an amount sufficient for the Bid as 
modified or resubmitted. 

E. COMMUNICATIONS 

1. Communications from a Bidder related to these Instructions to Bidders must be in writing to 
procurement@portoftacoma.com. Communications, including but not limited to, notices 
and requests by Sub-Bidders shall be made through the Bidder and not directly by a Sub-
Bidder to the Port. 

1.05 CONSIDERATION OF BIDS 

A. OPENING OF BIDS. Unless stated otherwise in the Advertisement or Invitation to Bid or an 
Addendum, the properly identified Bids received on time will be opened publicly and will be read 
aloud. An abstract of the Base Bids and any Alternate Bids will promptly (and generally within 
twenty-four (24) hours) be made available to Bidders and other interested parties. 

B. REJECTION OF BIDS. The Port shall have the right, but not the obligation, to reject any or all 
Bids for any reason, or for no reason, to reject a Bid not accompanied by the required Bid 
security, or to reject a Bid which is in any way incomplete or irregular. 

C. BIDDING MISTAKES. The Port will not be obligated to consider notice of claimed Bid mistakes 
received more than twenty-four (24) hours after the Bid Date. In accordance with Washington 
law, a low Bidder that claims error and fails to enter into the Contract is prohibited from Bidding 
on the Project if a subsequent call for Bids is made for the Project. 

D. ACCEPTANCE OF BID (AWARD) 

1. Intent to Accept. The Port intends, but is not bound, to Award a Contract to the 
Responsible Bidder with the lowest responsive Bid, provided the Bid has been submitted in 
accordance with the requirements of the Bidding Documents and does not exceed the 
funds available. The Port has the right to waive any informality or irregularity in any Bid(s) 
received and to accept the Bid which, in its judgment, is in its own best interests. 

2. Requirements for Award. Before the Award, the lowest responsive Bidder must be deemed 
Responsible by the Port and must satisfy all Award Requirements. 

E. BID PROTEST PROCEDURES 
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1. Procedure. A Bidder protesting, for any reason, the Bidding Documents, a Bidding 
procedure, the Port’s objection to a Bidder or a person or entity proposed by the Bidder, 
including but not limited to, a finding of non-Responsibility, the Award of the Contract or 
any other aspect arising from, or relating in any way to, the Bidding, shall cause a written 
protest to be filed with the Port within two (2) business days of the event giving rise to the 
protest. (Intermediate Saturdays, Sundays, and legal holidays are not counted as business 
days.) The written protest shall include the name of the protesting Bidder, the bid 
solicitation number and title under which the protest is submitted, a detailed description of 
the specific factual and legal grounds for the protest, copies of all supporting documents, 
evidence that the apparent low bidder has been given notice of the protest, and the 
specific relief requested. The written protest shall be sent by email to 
procurement@portoftacoma.com. 

2. Consideration. Upon receipt of the written protest, the Port will consider the protest. The 
Port may, within three (3) business days of the Port’s receipt of the protest, provide any 
other affected Bidder(s) the opportunity to respond in writing to the protest. If the protest is 
not resolved by mutual agreement of the protesting Bidder and the Port, the Contracts 
Director of the Port, or his or her designee, will review the issues and promptly furnish a 
final and binding written decision to the protesting Bidder, and any other affected Bidder(s), 
within six (6) business days of the Port’s receipt of the protest. (If more than one (1) protest 
is filed, the Port’s decision will be provided within six (6) business days of the Port’s receipt 
of the last protest.) If no reply is received from the Port during the six (6) business-day 
period, the protest will be deemed rejected. 

3. Waiver. Failure to comply with these protest procedures will render a protest waived. 

4. Condition Precedent. Timely and proper compliance with, and exhaustion of, these protest 
procedures shall be a condition precedent to any otherwise permissible judicial 
consideration of a protest. 

1.06 POST BID INFORMATION 

A. THE LOWEST RESPONSIVE BIDDER SHALL: 

1. Responsibility Detail Form. Within 24 hours of the Low Responsive Bidder Selection 
Notification, the apparent low Bidder shall submit to the Port the Responsibility Detail Form 
and other required documents (Section 00 45 13) executed by an authorized company 
officer. As requested from the Port, the low responsive Bidder shall provide written 
confirmation that the person signing the Bid on behalf of the Bidder was duly authorized at 
the time of bid, a detailed breakdown of the Bid in a form acceptable to the Port, and other 
information required by the Port. 

2. The apparent low Bidder shall submit to the Port upon request: 

a. Additional information regarding the use of the Bidder's own forces and the use of 
subcontractors and suppliers; 

b. The names of the persons or entities (including a designation of the Work to be 
performed with the Bidder’s own forces, and the names of those who are to furnish 
materials or equipment fabricated to a special design) proposed for each of the 
principal portions of the Work (i.e., either a listed Sub-Bidder or a Sub-Bidder 
performing Work valued at least ten (10) percent of the Base Bid), consistent with the 
listing required with the Bid; and 
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c. The proprietary names and the suppliers of the principal items or systems of materials 
and equipment proposed for the Work. 

3. Failure to provide any of the above information in a timely manner will constitute an event 
of breach permitting forfeiture of the Bid security. 

4. Bidder Responsibility. The Bidder will be required to establish, to the satisfaction of the 
Port, the reliability and responsibility of itself and the persons or entities proposed to 
furnish and perform the Work described in the Bidding Documents. If requested, the Bidder 
shall meet with the Port to discuss the Bid, including any pricing, the Bid components, and 
any assumptions made by the Bidder. 

5. Objection. Prior to an Award of the Contract, the Port will notify the Bidder in writing if the 
Port, after due investigation, has reasonable objection to the Bidder or a person or entity 
proposed by the Bidder. Upon receiving such objection, the Bidder may, at Bidder’s option: 
(a) withdraw their Bid, (b) submit an acceptable substitute person or entity with no change 
in the Contract Time and no adjustment in the Base Bid or any Alternate Bid, even if there 
is a cost to the Bidder occasioned by such substitution, or (c) file a protest in accordance 
with the Bidding Documents. 

6. Change. Persons and entities proposed by the Bidder to whom the Port has made no 
reasonable objection must be used on the Work for which they were proposed and shall 
not be changed, except with the written consent of the Port. 

7. Right to Terminate. The Bidder’s representations concerning its qualifications will be 
construed as a covenant under the Contract. If a Bidder makes a material 
misrepresentation on a Qualification Statement, the Port has the right to terminate the 
Contract for cause and may then pursue any remedies that exist under the Contract or that 
are otherwise available. 

B. INFORMATION FROM OTHER BIDDERS: All other Bidders designated by the Port as under 
consideration for Award of a Contract shall also provide a properly executed Qualification 
Statement, if so requested by the Port. 

1.07 PERFORMANCE BOND, LABOR AND MATERIAL PAYMENT BOND, AND INSURANCE 

A. BOND REQUIREMENTS. Within ten (10) days after the Port’s Notice of Award of the Contract, 
the successful Bidder shall obtain and furnish statutory bonds pursuant to RCW 39.08 covering 
the faithful performance of the Contract and the payment of all obligations arising thereunder in 
the form and amount prescribed in the Contract Documents. Bonds shall be written for one 
hundred (100) percent of the contract award amount, plus Washington State Sales Tax and 
Change Orders. The cost of such bonds shall be included in the Base Bid. 

1. On contracts of one hundred fifty thousand dollars ($150,000) or less, at the option of the 
Contractor or the General Contractor/Construction Manager as defined in RCW 39.10.210, 
the Port may, in lieu of the bond, retain ten (10) percent of the contract amount for a period 
of thirty days after date of final acceptance, or until receipt of all necessary releases from 
the department of revenue, the employment security department, and the department of 
labor and industries and settlement of any liens filed under RCW 60.28, whichever is later. 
The recovery of unpaid wages and benefits must be the first priority for any actions filed 
against retainage held by a state agency or authorized local government. 

2. On contracts of one hundred fifty thousand dollars ($150,000) or less, the Port may accept 
a full payment and performance bond from an individual surety or sureties. 



DIVISION 00 - Division 00 - Procurement and Contracting Requirements  
SECTION 00 21 00 - Instructions to Bidders 

 

 

Project No. Various  
Contract No. 071763 

00 21 00 - 10 
  

B. TIME OF DELIVERY AND FORM OF BONDS. The successful Bidder shall deliver an original 
copy of the required bonds to the Port, 1 Sitcum Plaza, Tacoma, WA 98421, within the time 
specified in the Contract Documents. 

C. INSURANCE. The successful Bidder shall deliver a certificate of insurance from the Bidder’s 
insurance company that meets or exceeds all requirements of the Contract Documents. 

D. GOVERNMENTAL REQUIREMENTS. Notwithstanding anything in the Bidding or Contract 
Documents to the contrary, the Bidder shall provide all bonding, insurance, and permit 
documentation as required by governmental authorities having jurisdiction for any portions of 
the Project. 

1.08 FORM OF AGREEMENT 

A. FORM TO BE USED. The Contract for the Work will be written on the form(s) contained in the 
Bidding Documents, including any General, Supplemental, or Special Conditions, and the other 
Contract Documents included with the project manual. 

B. CONFLICTS. In case of conflict between the provisions of these Instructions and any other 
Bidding Document, these Instructions shall govern. In case of conflict between the provisions of 
the Bidding Documents and the Contract Documents, the Contract Documents shall govern. 

C. CONTRACT DELIVERY. Within ten (10) days after Notice of Award, the Bidder shall submit a 
signed Contract to the Port in the form tendered to the Bidder and without modification. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This Section includes administrative and procedural requirements for substitutions. 

1.02 DEFINITIONS/CLARIFICATIONS 

A. Substitutions. Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

B. The Contract Documents include performance specifications for products and equipment which 
meet Project requirements. In those cases where a representative item or manufacturer is 
named in the specification, it is provided for the sole purpose of identifying a product meeting 
the required functional performance, and where the words “or equal” are used, a substitution 
request as further described, is not required. 

C. Where non-competitive or sole source products or manufacturers are explicitly specified with 
the words “or approved equal,” or “Engineer approved equal,” or “as approved by the Engineer” 
are used, they shall be taken to mean “or approved equal.” In these cases a substitution 
request as further described in this Section, is required. 

1.03 SUBMITTALS 

A. Substitution Request Form. Use copy of form located at the end of this Section. 

B. Pre-Bid Substitution Requests. Submit one (1) PDF of the Substitution Request Form along with 
all supporting documentation for consideration of each request. Identify product, fabrication, or 
installation method to be replaced. Include Drawing numbers and titles. Substitution requests 
prior to the Bid Date may originate directly from a prime Bidder, or from a prospective Sub-
Bidder. 

1. Documentation. Show compliance with requirements for substitutions with the following, as 
applicable: 

a. Statement indicating why specified product, fabrication, or installation cannot be 
provided. 

b. Coordination information, including a list of changes or modifications needed to other 
parts of the Work that will be necessary to accommodate proposed substitution. 

c. Product Data, including drawings and descriptions of products, fabrication, and 
installation procedures. 

d. Samples, where applicable or requested. 

e. Certificates and qualification data, where applicable or requested. 

f. Research reports evidencing compliance with building code in effect for the Project. 

2. Engineer's Action. Engineer will review substitution requests if received electronically to 
procurement@portoftacoma.com at least seven (7) days prior to the Bid Date. Substitution 
requests received after this time will not be reviewed. 

a. Forms of Acceptance. Substitution requests will be formally accepted via written 
addendum prior to the Bid Date. Bidders shall not rely upon approvals made in any 
other manner. 

b. Use product originally specified if Engineer does not issue a decision on use of a 
proposed substitution within time allocated. 
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c. The Port’s decision of approval or disapproval of a proposed substitution shall be final. 

C. Post-Award Substitution Requests must be submitted by the Contractor and not a 
Subcontractor nor Supplier. 

1. Documentation. Show compliance with requirements for substitutions with the following, as 
applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 
provided, if applicable. 

b. Coordination information, including a list of changes or modifications needed to other 
parts of the Work that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of the 
Work specified. Include annotated copy of applicable specification Section. Significant 
qualities may include, but are not limited to, attributes such as performance, weight, 
size, durability, visual effect, sustainable design characteristics, warranties, and 
specific features and requirements indicated. Indicate deviations, if any, from the Work 
specified. · 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 

f. Certificates and qualification data, where applicable or requested. 

g. List of similar installations for completed projects with project names and addresses. 
Also provide names and addresses of the applicable architect, engineer, and owner. 

h. Material test reports from a qualified testing agency indicating and interpreting test 
results for compliance with requirements indicated. 

i. Research reports evidencing compliance with building code in effect for the Project. 

j. Comparison of the approved Baseline Project Schedule using proposed substitution 
with products specified for the Work, including effect on the overall Contract Time. If 
specified product or method of construction cannot be provided within the Contract 
Time, include letter from manufacturer, on manufacturer's letterhead, stating date of 
receipt of purchase order, lack of availability, or delays in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 

l. Contractor's certification that proposed substitution complies with requirements in the 
Contract Documents except as indicated in substitution request, is compatible with 
related materials, and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

2. Engineer's Action. If necessary, Engineer will request additional information or 
documentation for evaluation within seven (7) calendar days of receipt of a request for 
substitution. Engineer will notify Contractor through Port of acceptance or rejection of 
proposed substitution within fifteen (15) calendar days of receipt of request, or seven (7) 
calendar days of receipt of additional information or documentation, whichever is later. 

a. Forms of Acceptance. Change Order or Minor Change in Work. 
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b. Use product originally specified if Engineer does not issue a decision on use of a 
proposed substitution within time allocated. 

3. Substitutions for Cause. Submit requests for substitution immediately upon discovery of 
need for change, but not later than fourteen (14) days prior to date required for preparation 
and review of related submittals. 

a. Conditions. Engineer will consider Contractor's request for substitution when the 
following conditions are satisfied: 

1) Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

2) Requested substitution will not adversely affect the Baseline Project Schedule. 

3) Requested substitution has received necessary approvals of authorities having 
jurisdiction. 

4) Requested substitution is compatible with other portions of the Work. 

5) Requested substitution has been coordinated with other portions of the Work. 

6) Requested substitution provides specified warranty. 

7) If requested substitution involves more than one (1) contractor, requested 
substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

4. Substitutions for Convenience. Engineer will consider Contractor’s requests for substitution 
if received within fourteen (14) days after the Notice of Award. 

a. Conditions. Engineer will consider Contractor's request for substitution when the 
following conditions are satisfied: 

1) Requested substitution offers Port a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities· 
Port must assume. Port's additional responsibilities may include compensation to 
Engineer for redesign and evaluation services, increased cost of other 
construction by Port, and similar considerations. 

2) Requested substitution does not require extensive revisions to the Contract 
Documents. 

3) Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

4) Requested substitution will not adversely affect the Baseline Project Schedule. 

5) Requested substitution has received necessary approvals of authorities having 
jurisdiction. 

6) Requested substitution is compatible with other portions of the Work. 

7) Requested substitution has been coordinated with other portions of the Work. 

8) Requested substitution provides specified warranty. 
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9) If requested substitution involves more than one (1) contractor, requested 
substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

D. Substitutions will not be considered when: 

1. Indicated or implied on shop drawings or product data submittals without formal request 
submitted in accordance with this Section. 

2. Acceptance will require substantial revision of Contract Documents or other items of the 
Work. 

3. Submittal for substitution request does not include point-by-point comparison of proposed 
substitution with specified product. 

1.04 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 
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PROJECT TITLE: Vegetation Management On-Call (2022)         PROJECT NO.: Various 
SUBMITTED BY: ________________________________  CONTRACT NO.: 071763 
PRIME/SUB/SUPPLIER: __________________________  DATE: _________________ 
---------------------------------------------------------------------------------------------------------------------------- 
Specification Title: _______________________________   Section No.: ______________ 
          Description: _______________________________   Paragraph: _______________ 
                              _______________________________   Page No.: _______________ 
---------------------------------------------------------------------------------------------------------------------------- 
Proposed Substitution: ____________________________________________________ 
  Trade Name: _______________________________ Model No.: ___________________ 
Manufacturer: ____________________________________________________________ 
        Address: _______________________________ Phone No.: ___________________ 
         Installer: ____________________________________________________________ 
        Address: _______________________________ Phone No.: ___________________ 
Differences between proposed substitution and specified product: ___________________ 
_______________________________________________________________________ 
_______________________________________________________________________ 
☐ Point-by-Point comparative data attached - REQUIRED 
---------------------------------------------------------------------------------------------------------------------------- 
Reason for not providing specified item: _______________________________________ 
_______________________________________________________________________ 
Similar Installation: 
  Project: _________________________________   A/E: _________________________ 
Address: ________________________________________________________________ 
   Owner: _________________________________  Date Installed: __________________ 
Proposed substitution affects other parts of Work: ☐ No   ☐ Yes; explain _____________ 
---------------------------------------------------------------------------------------------------------------------------- 
Supporting Data Attached: 
☐ Drawings   ☐ Product Data   ☐ Samples   ☐ Tests  ☐ Reports   ☐ Other:___________ 
_______________________________________________________________________ 
---------------------------------------------------------------------------------------------------------------------------- 
Applicable to Substitution Requests During Construction: 
Proposed to Port for accepting substitution: $___________________ 
Proposed substitution changes Contract Time: ☐ No   ☐ Yes [Add]  [Deduct]  ____ # days. 
---------------------------------------------------------------------------------------------------------------------------- 
The Undersigned certifies: 

• Proposed substitution has been fully investigated and determined to be equal or superior in all 
respects to specified product. 
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• Same warranty will be furnished for proposed substitution as for specified product. 
• Same maintenance service and source of replacement parts, as applicable, is available. 
• Proposed substitution will have no adverse effect on other trades and will not affect or delay 
Baseline Project Schedule. 
• Cost data as stated above is complete. Claims for additional costs related to 
accepted substitution which may subsequently become apparent are to be waived. 
• Proposed substitution does not affect dimensions and functional clearances. 
• Payment will be made for changes to building design, including A/E design, detailing, and 
construction costs caused by the substitution. 
• Coordination, installation, and changes in the Work as necessary for accepted substitution will 
be complete in all respects. 

---------------------------------------------------------------------------------------------------------------------------- 
Submitted By: ____________________________________________________________ 
     Signed By: _____________________________  Firm: _________________________ 
        Address: ____________________________________________________________ 
                       ____________________________________________________________ 
     Telephone: _____________________________  Email: ________________________ 
  Attachments: ___________________________________________________________ 
_______________________________________________________________________ 
---------------------------------------------------------------------------------------------------------------------------- 
A/E's REVIEW AND RECOMMENDATION 

☐ Approved Substitution 
☐ Approved Substitution as Noted 
☐ Reject Substitution - Use specified materials. 
☐ Substitution Request received too late - Use specified materials. 

  
Signed by: ______________________________________  Date: __________________ 
---------------------------------------------------------------------------------------------------------------------------- 
ENGINEER'S REVIEW AND ACTION 

☐ Substitution Approved - Make submittals in accordance with this Specification Section. If 
during construction, prepare Change Order. 
☐ Substitution Approved as Noted - Make submittals in accordance with this Specification 
Section. If during construction, prepare Change Order. 
☐ Substitution Rejected - Use specified materials. 
☐ Substitution Request received too late - Use specified materials. 

  
Signed by: ______________________________________ Date: ___________________ 

  
END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This Section provides the notification required for disclosure of asbestos, lead-containing or 
other hazardous materials. 

1.02 HAZARDOUS MATERIALS NOTICE 

A. The contractor shall ensure that the persons working on the individual Task Orders have the 
appropriate credentials and training for work on the contaminated sites. 

1.03 NOTIFICATION AND SUSPENSION 

A. In the event the Contractor detects the presence of potentially contaminated materials not 
previously identified in this specification, the Contractor shall immediately notify the Port. 
Following such notification by the Contractor, the Port shall in turn notify the various 
governmental and regulatory agencies concerned with the presence of potentially contaminated 
materials, if warranted. Depending upon the type of contaminated materials identified, the Port 
may suspend work in the vicinity of the discovery under the provisions of General Conditions. 

B. Following completion of any further testing necessary to determine the nature of the materials 
involved, the Port will determine how the material shall be managed. Although the actual 
procedures used in resuming the work shall depend upon the nature and extent of the 
potentially contaminated material, the following alternate methods of operation are foreseen as 
possible: 

1. Contractor to resume work as before the suspension. 

2. Contractor to move its operations to another portion of the work until measures to eliminate 
any hazardous conditions can be developed and approved by the appropriate regulatory 
agencies. 

3. The Port to direct the Contractor to dispose or treat the material in an approved manner. 

4. The Port to terminate or modify the Task Order. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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BIDDER'S NAME: 
1.01 PROJECT TITLE: VEGETATION MANAGEMENT ON-CALL (2022) 

A. The undersigned Bidder declares that it has read the Contract Documents (including documents 
provided by reference), understands the conditions under which the Work will be performed, 
has examined the Project site, and has determined for itself all situations affecting the Work 
herein Bid upon. Bidder proposes and agrees, if this Bid is accepted, to provide at Bidder’s own 
expense, all labor, machinery, tools, materials, etc., including all Work incidental to, or 
described or implied as incidental to such items, according to the Contract Documents, and that 
the Bidder will complete the Work within the time stated, and that Bidder will accept in full the 
lump sum or unit price(s) set forth below: 

SCHEDULE OF UNIT PRICES: 

ITEM 
NO. 

DESCRIPTION OF 
ITEM EQUIVALENT UOM UNIT BID 

QUANTITIES 
UNIT 

PRICE 

EXTENDED PRICE 
(QTY. X UNIT 

PRICE) 

1  MOBILIZATION/ 
 DEMOBILIZATION    EA 1   

2  TRACTOR (WITH 
 BUCKET) 

 KUBOTA M95 
 OR EQUAL HR 24   

3  IN / OUT COSTS 
 FOR BID ITEM 2  EA 1   

4  TANK SPRAYER 
 FOR BID ITEM 2 

 FIMCO 110 
 GAL 3 PT 
 HITCH 
 SPRAYER OR 
 EQUAL 

HR 24   

5  SPREADER FOR 
 BID ITEM 2 

 FARM STAR 3- 
 PT SPREADER 
 OR EQUAL 

HR 24   

6  BRUSH HOG FOR  
 BID ITEM 2 

 BUSH HOG 
 BH26 OR  
 EQUAL 

HR 24   

7 
 TRACTOR WITH 3 
 POINT BOOM 
 FLAIL MOWER 

 BUSH HOG 
 RMB 1660 OR  
 EQUAL 

HR 40   

8  IN/ OUT COSTS 
 FOR BID ITEM 7  EA 1   

9 

 SEMI-TRUCK 
 WITH WOOD CHIP 
 POT BELLY SEMI- 
 TRAILER 

 HR 8   

10  TRUCK (PICKUP) 
  HR 40   

11  TRUCK (FLATBED)  HR 8   
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 – STAKE BED OR  
 ENCLOSED 

12  TRUCK (3YD 
 DUMP BOX)  HR 8   

13  TRUCK (10YD 
 DUMP TRUCK)    HR 8   

14  TRAILER 
  HR 8   

15  TUB GRINDER 
 DIAMOND Z 
 1260 OR 
 EQUAL 

HR 8   

16  IN / OUT COSTS 
 FOR BID ITEM 15  EA 1   

17  EXCAVATOR 
 +/-12.54MT (.75CY) 

 EX120 OR 
 EQUAL HR 24   

18  EXCAVATOR 
 +/- 24MT (1.5CY) 

 EX225 OR 
 EQUAL HR 8   

19  IN / OUT COSTS 
 BID ITEM 17 & 18  EA 1   

20  CRAWLER DOZER 
 +/- 70HP 

 JD450 OR 
 EQUAL HR 24   

21 IN / OUT COSTS FOR 
BID ITEM 20  EA 1   

22 WHEEL LOADER +/- 
145HP (3.0CY) 

 JD544 OR 
 EQUAL HR 24   

23  IN / OUT COSTS 
 FOR BID ITEM 22  EA 1   

24  4WD LOADER/  
 BACKHOE 89HP 

 JD310 OR 
 EQUAL HR 24   

25  IN / OUT COSTS 
 FOR BID ITEM 24  EA 1   

26  HOE PACK FOR 
 BID ITEM 24  HR 4   

27  GENERATOR  HR 40   

28  TANK 500 GAL., 
 POLY  HR 40   

29  HOSE, ¾ X 100’ 
  EA 2   

30  PUMP 2” 
 SUBMERSIBLE  HR 8   

31  PORTABLE 
 TOILET RENTAL  DAY 7   
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SMALL TOOLS: 
ITEM 
NO. DESCRIPTION OF ITEM UOM UNIT BID 

QUANTITIES UNIT PRICE EXTENSION 
AMOUNTS 

32  CHAINSAW 
 HR 24   

33  POLE SAW 
 HR 16   

34  WEED EATER 
 HR 40   

35  HAND MOWER 
 HR 24   

36  BACKPACK SPRAYER 
 HR 40   

37  HAND ROLLER 
 HR 16   

38  PLATE COMPACTOR 
 HR 8   

HAZWOPER TRAINED LABOR 
ITEM 
NO. DESCRIPTION OF ITEM UOM UNIT BID 

QUANTITIES UNIT PRICE EXTENSION 
AMOUNTS 

39  LABORER, OTHER THAN  
 THAT INCLUDED ABOVE HR 24   

40 
 SUPERINTENDENT/ 
 FOREMAN, OTHER THAN 
 THAT INCLUDED ABOVE 

HR 40   

MATERIALS 
ITEM 
NO. DESCRIPTION OF ITEM UOM UNIT BID 

QUANTITIES UNIT PRICE EXTENSION 
AMOUNTS 

41  GEOTECHNICAL FABRIC 
 SY 50   

42 
 TOPSOIL 
 
 

CY 15   

43  COMPOST 
 CY 15   

44  MULCH 
 CY 30   

45  JUTE MATTING 
 SY 200   

46  10LBS SEED (GRASS) 
 EA 2   

47  STRAW (BAIL) EA 10   
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48  HERBICIDE 
 GAL 3   

49  MARKING DYE 
 GAL 1   

50  30LBS PESTICIDE (SNAIL 
BAIT) EA 5   

51  4” TO 8” QUARRY SPALL 
 TON 15   

52  2” TO 4” QUARRY SPALL 
 TON 5   

53  1 ½“ MINUS GRAVEL 
 TON 10   

54  4’ HIGH, HI-VISIBILITY 
FENCING LF 250   

55  CRITICAL AREA SIGNS 
 EA 12   

 
ITEM 
NO. DESCRIPTION OF ITEM UOM UNIT BID 

QUANTITIES 
UNIT 

PRICE EXTENSION AMOUNTS 

56 
TO WASTE DISPOSAL SITE, 
NOXIOUS OR INVASIVE 
PLANT MATERIAL & TRASH 

TON 5   

57 TO DISPOSAL SITE, WOOD 
CHIP DEBRIS TON 20   

58 TO PORT SITE, WOOD CHIP 
DEBRIS TON 20   

TOTAL BID PRICE:   

NOTE: SHOW PRICES IN FIGURES ONLY 

Evaluation of Bids. In accordance with the provisions of the Contract Documents, Bids will be 
evaluated to determine the lowest Base Bid Subtotal offered by a responsible Bidder submitting 
a responsive Bid 

Schedule of Unit Prices. The unit prices are proposed to apply only in the event of additions to, 
or deletions from, the work required and ordered. All prices shall include complete installation 
without Washington State Sales Tax. The bidder shall propose a price for each item; failure to 
propose a price for each item may render the bid non-responsive. The Port reserves the right to 
accept or reject the unit prices proposed. 

Trench Excavation Safety Provision. If the bid amount contains work which requires trenching 
exceeding a depth of four (4) feet, all costs for trench safety shall be included in the Base Bid 
and indicated below for adequate trench safety systems in compliance with RCW 39.04 and 
WAC 296-155-650. Bidder shall include a lump sum amount, excluding Washington State Sales 
Tax. If trench excavation safety provisions do not pertain to the Work, the Bidder should enter 
“N.A.” or “Not Applicable” in the blank below. 
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Trench Excavation Safety: ___________________(Total in Written Figures Only) 

Non-Collusion Representation. The Bidder declares under penalty of perjury that the Bid 
submitted is genuine and not a sham or collusive bid, or made in the interest or on behalf of any 
person or firm not therein named; and further represents that the Bidder has not directly or 
indirectly induced or solicited any other bidder to submit a sham bid, or encouraged any other 
person or corporation to refrain from bidding; and that the Bidder has not in any manner sought 
by collusion to secure to the Bidder an advantage over any other bidder or bidders. 

RCW 39.04.350 Certification. The Bidder represents and certifies, under penalty of perjury, that 
within the three- (3-) year period immediately preceding the Bid Date, the Bidder has not been 
determined by a final and binding citation and notice of assessment issued by the Department 
of Labor and Industries, nor through a civil judgment entered by a court of limited or general 
jurisdiction, to have willfully violated, as defined in RCW 49.48.082, any provision of Chapters 
49.46, 49.48, nor 49.52 RCW. 

Addenda. Bidder acknowledges receipt and acceptance of all Addenda through No. ____ 
(Identify Last Addenda By Number) 

Bid Security. A certified check, cashier’s check, or other obligation of a bank, or a bid bond in 
substantially the form set forth in Section 00 43 13, Bid Security Form for at least five (5) 
percent of the Base Bid Subtotal, shall be submitted with this Bid. 

   __________________________________     __________________________________ 
    NAME OF FIRM      DATE 
 
   __________________________________     __________________________________ 
    SIGNATURE      BY TITLE 
   __________________________________     __________________________________ 
    MAILING ADDRESS      CITY, STATE ZIP CODE 
   __________________________________     __________________________________ 
    TELEPHONE NUMBER      EMAIL ADDRESS 
   __________________________________     __________________________________ 
    WA STATE CONTRACTOR'S LICENSE NO.      EMPLOYMENT SECURITY DEPARTMENT NO. 

_______________________________________________________________________ 

Identification of Bidder as a sole proprietor, a partnership, a joint venture, a corporation, or 
another described form of legal entity 

END OF SECTION
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KNOW ALL MEN BY THESE PRESENTS: 

That we, _______________________________________________, as Principal, and 
________________________________________________, as Surety, are held and firmly bound unto 
the PORT OF TACOMA as Obligee, in the penal sum of ___________________________________ 
Dollars, for the payment of which the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigned, jointly and severally, by these present. 

The condition of this obligation is such that if the Obligee shall make any award to the Principal for 
_____________________________________________, according to the terms of the proposal or bid 
made by the Principal therefor, and the Principal shall duly make and enter into a contract with the 
Obligee in accordance with the terms of said proposal or bid and award and shall give bond for the 
faithful performance thereof, with Surety or Sureties approved by the Obligee; or, if the principal shall, in 
case of failure to do so, pay and forfeit to the Obligee the penal amount of the deposit specified in the 
call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full force and 
effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, 
the amount of this bond. 

SIGNED, SEALED AND DATED THIS _________ DAY OF ____________, 20___ 

  

BY ___________________________________________ 
PRINCIPAL 

  

BY ___________________________________________ 
SURETY 

______________________________________________ 

______________________________________________ 

______________________________________________ 

AGENT AND ADDRESS 

  

Note: Bidder may submit Surety's bid bond form, provided it is similar in substance, made out in the 
name of the Port of Tacoma, and that the agent’s name and address appear as specified. Bonds 
containing riders limiting responsibility for toxic waste or limiting the term of responsibility will be rejected. 

END OF SECTION
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THIS IS NOT TO BE SUBMITTED WITH A BID. 
THE LOW RESPONSIVE BIDDER SHALL BE REQUIRED TO COMPLETE THIS 
RESPONSIBILITY DETAIL FORM AS SPECIFIED IN SECTION 00 21 00 - INSTRUCTIONS TO 
BIDDERS. THIS COMPLETED RESPONSIBILITY DETAIL FORM SHALL BE SUBMITTED 
ELECTRONICALLY (PDF) VIA EMAIL TO THE CONTACT(S) IDENTIFIED IN THE LOW 
RESPONSIVE BIDDER SELECTION NOTIFICATION. 
BIDDER'S COMPANY NAME: ______________________________________________ 

  
For the below Mandatory Bidder Responsibility Criteria, please mark the appropriate choice. 

1.01 MANDATORY BIDDER RESPONSIBILITY CRITERIA 

A. The Bidder shall meet the following mandatory responsibility criteria as described in RCW 
39.04.350(1). The Bidder shall be rejected as not responsible if any answer to questions 1 
through 5 is “No” or any answer to questions 6 through 8 is “Yes.” 

1. Does the Bidder have a Certificate of Registration in compliance with RCW 18.27? 

☐ Yes  ☐ No 

2. Does the Bidder have a current Washington State Unified Business Identifier number? 

☐ Yes  ☐ No 

3. Does the Bidder have Industrial Insurance Coverage for the Bidder's employees working in 
Washington State as required in RCW 51? 

☐ Yes  ☐ No 

4. Does the Bidder have an Employment Security Department number as required in RCW 
50? 

*Attach letter dated within six (6) months of Bid Date. 

*Request a letter electronically by clicking on the following link 
https://fortress.wa.gov/esd/twt/pwcinternet/ or by emailing a request to 
publicworks@esd.wa.gov. 

☐ Yes  ☐ No 

5. Does the Bidder have a Washington State Excise Tax Registration number as required in 
RCW 82? 

☐ Yes  ☐ No 

6. Has the Bidder been disqualified from bidding on any public works project under RCW 
39.06.010 or 39.12.065(3)? 

☐ Yes  ☐ No 

7. Has the Bidder violated RCW 39.04.370 more than one (1) time as determined by the 
Washington State Department of Labor and Industries? 

☐ Yes  ☐ No 
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8. Has the Bidder ever been found to be out of compliance with Apprenticeship Utilization 
requirements of RCW 39.04.320? 

☐ Yes  ☐ No 

9. Has the Bidder ever been found to have willfully violated, as defined in RCW 49.48.082, 
any provision of Chapters 49.46, 49.48, or 49.52 RCW within the three- (3-) year period 
immediately preceding the date of this bid solicitation? 

☐ Yes  ☐ No 

10. Has the Bidder completed the training required by RCW 39.04.350, or is the Bidder on the 
list of exempt businesses maintained by the Department of Labor and Industries? 

☐ Yes  ☐ No 

 
If any answer to questions 1 through 5 is “No” or any answer to questions 6 through 8 is “Yes” - STOP 
HERE and contact the Contract Administrator. The Bidder is not responsible for this Work. Otherwise 
proceed to 1.02. Provide attached to this completed form documentation to confirm 
responsibility criteria. 

  
For remaining criteria below, check or fill-out the appropriate item. Based upon the answer provided by 
the Bidder, the Port may request additional information or seek further explanation. As needed, 
provide backup documentation for any explanations listed below. 

1.02 CONTRACT AND REGULATORY HISTORY 

A. The Port will evaluate whether the Bidder’s contract and regulatory history demonstrates an 
acceptable record of past project performance and consistent responsibility. The Bidder shall 
answer the following questions. The Bidder may be rejected as not responsible if any answer to 
questions 1 through 5 below is “Yes.” 

1. Has the Bidder had a contract terminated for cause or default in the last five (5) years? 

☐ Yes, If YES, explain below. ☐ No 

_________________________________________________________________ 

2. Has the Bidder required a Surety to take over all, or a portion of, a project to cure or 
respond to an asserted default or material breach of contract on the part of the Bidder on 
any public works project in the last five (5) years? 

☐ Yes, If YES, explain below. ☐ No 

_________________________________________________________________ 

3. Have the Bidder and major Sub-Bidders been in bankruptcy, reorganization, and/or 
receivership on any public works project in the last five (5) years? 

☐ Yes, If YES, explain below. ☐ No 

_________________________________________________________________ 
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4. Have the Bidder and major Sub-Bidders been disqualified by any state or local agency 
from being awarded and/or participating on any public works project in the last five (5) 
years? 

☐ Yes, If YES, explain below. ☐ No 

_________________________________________________________________ 

5. Are the Bidder and major Sub-Bidders currently a party to a formal dispute resolution 
process with the Port (i.e., a pending mediation, arbitration, or litigation)? 

☐ Yes, If YES, explain below. ☐ No 

_________________________________________________________________ 

1.03 ACCIDENT/INJURY EXPERIENCE 

A. The Port will evaluate the Bidder’s accident/injury Experience Modification Factor (“EMF”) from 
the Washington State Department of Labor and Industries to assess whether the Bidder has an 
acceptable safety record preventing personal injuries on projects. 

B. List the Bidder’s accident/injury EMF for the last five (5) years. An experience factor is 
calculated annually by the Washington State Department of Labor and Industries. 

  
Year Effective Year Experience Factor 

1   
2   
3   
4   
5   

If the Bidder has received an EMF of greater than 1.0 for any year, explain the cause(s) of the 
designation and what remedial steps were taken to correct the EMF. The Bidder may be 
rejected as not responsible if the Bidder’s EMF is greater than 1.0 and sufficient remedial steps 
have not been implemented. 

____________________________________________________________________ 

1.04 WORK PERFORMED BY BIDDER 

A. The Bidder shall state the amount of the Work, as an equivalent to the Base Bid, excluding 
taxes, insurance, and bonding, the Bidder will execute with its own forces. 

             % 

1.05 ADDITIONAL CONTRACTOR INFORMATION 

A. As part of completing this Responsibility Detail Form, submit the following information with 
the completed Responsibility Detail Form: 
1. Bidder’s recent job resume, including a list of similar projects performed and contact 

information for the similar project owner(s), a brief description of work, start and end dates, 
and contract amount. 

2. Resumes of Bidder’s proposed project manager and job superintendent. 
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B. The Bidder’s failure to provide the required project information may result in a determination of 
the Bidder being declared non-responsible by the Port. 

C. The Bidder shall submit this completed, SIGNED Responsibility Detail Form electronically 
(PDF), with all requested backup documentation, via email to the contact(s) noted on the Low 
Responsive Bidder Selection Notification. 

D. The Bidder and its subcontractors to verify that its subcontractors at each tier meet the 
responsibility criteria as required by RCW 39.06.020 and 39.04.350. 

1. Bidder shall verify major subcontractors meet the responsibility criteria required. Fill out 
one Port of Tacoma Public Works Project Bidder Evaluation Checklist for Subcontractors 
for each major subcontractor and submit to the Port with this form. Backup documentation 
is not required to be submitted.  

  

PROJECT: Vegetation Management On-Call (2022)  

PROJECT NO.: Various 

CONTRACT NO.: 071763 

Responsibility Certification Form 

The Low responsive Bidder shall complete the Responsibility Detail Form, attach all documentation, and 
submit to the Port within twenty-four (24) hours following receipt of the Low Responsive Bidder Selection 
Notification. All forms shall be submitted electronically (PDF) via email to the contact(s) listed on the 
Selection Notice. Note, the same project may be used to demonstrate experience across multiple 
categories if applicable. 

By completing and signing this Responsibility Detail Form, the Bidder is certifying that the information 
contained within the Form, the backup documentation, and any additional information requested by the 
Port is true and complete. The Bidder’s failure to disclose the required information or the submittal of 
false or misleading information may result in the rejection of the Bidder’s Bid, revocation of award, or 
contract termination. 

  
The information provided herein is true and complete. 
 
 
______________________________________________________     _________________ 
Signature of Authorized Representative                                                   Date 
 
 
_________________________________________________________________________ 
Print Name and Title 
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PORT OF TACOMA PUBLIC WORKS PROJECT BIDDER EVALUATION CHECKLIST FOR 
SUBCONTRACTORS 

                                   PROJECT TITLE: Vegetation Management On-Call (2022)  

                                                 BIDDER: _______________________________ 

CONTRACT AND PROJECT NUMBER: 071763/ Various                            

This checklist shall be completed by the Bidder and its subcontractors to verify that its subcontractors at 
each tier meet the responsibility criteria as required by RCW 39.06.020 and RCW 39.04.350. 

This checklist should be submitted to the Port of Tacoma Contracts Administrator within twenty-four (24) 
hours of request. 

Document verification information or backup data is not to be submitted to the Port, this 
information should remain on file with the Contractor and be presented to the Port if requested at 
a later date. 

Item 
No. 

Item Initials/ 
Comments 

1. At the time of Bid submittal, have a certificate of registration in compliance with RCW 18.27: 
Check the L&I site https://fortress.wa.gov/lni/bbip/. 
 
Verify that a subcontractor has an electrical contractor license, if required by RCW 19.28, or 
an elevator contractor license, if required by RCW 70.87. 

 

2. While reviewing registration information above, also check contractor’s Employer Liability 
Certificate to verify workers' comp (industrial insurance) premium status – current account. 
 
Complete a “Submit Contractor Tracking Request" to be notified if the contractor fails to pay 
workers' comp premiums or renew their contractor registration or if their electrical contractor 
license is suspended or revoked within one year. 

 

3. State excise tax registration number (Department of Revenue). (contractor’s Washington 
State Unified Business Identifier and tax registration number) 
http://dor.wa.gov/content/doingbusiness/registermybusiness/brd/. 

 

4. Not disqualified from bidding on any public works contract under RCW 39.06.010 or RCW 
39.12.065(3). 
 
Check the Department of Labor and Industries 
http://www.lni.wa.gov/TradesLicensing/PrevWage/AwardingAgencies/DebarredContractors/. 

 

5. Verify subcontractors are registered with the Washington State Employment Security 
Department (ESD) and have an account number. Request a letter to be sent from the 
subcontractor electronically by clicking on the following link 
https://fortress.wa.gov/esd/twt/pwcinternet/ or by emailing a request to 
publicworks@esd.wa.gov. Include ESD#, UBI#, and business name in the email. Certificate 
of Coverage letter issued/dated within the last six (6) months. 
 

 

https://fortress.wa.gov/lni/bbip/
http://dor.wa.gov/content/doingbusiness/registermybusiness/brd/
https://apps.leg.wa.gov/rcw/default.aspx?cite=39.06.010
https://apps.leg.wa.gov/rcw/default.aspx?cite=39.12.065
https://apps.leg.wa.gov/rcw/default.aspx?cite=39.12.065
http://www.lni.wa.gov/TradesLicensing/PrevWage/AwardingAgencies/DebarredContractors/
https://fortress.wa.gov/esd/twt/pwcinternet/
mailto:publicworks@esd.wa.gov
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Item 
No. 

Item Initials/ 
Comments 

Document if subcontractor confirms in writing, under penalty of perjury, that it has no 
employees and this requirement does not apply. 

END OF SECTION
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THIS AGREEMENT is made and entered into by and between the PORT OF TACOMA, a State of 
Washington municipal corporation, hereinafter designated as the "Port," and: 
  
The "Contractor" is: ______________________________________ (Legal Name) 

______________________________________ (Address) 

______________________________________ (Address 2) 

______________________________________ (Phone No.) 

The "Project" is:        Vegetation Management On-Call (2022)                     (Title) 

 Various |  071763                       (Project/Contract No.) 

 Project Location Address 1                               (Project Address) 

 Project Location Address 2                              (Project Address 2) 

The "Engineer" is:     Thais Howard, PE                                             (Engineer) 

 Director of Engineering                                   (Title) 

 thoward@portoftacoma.com                          (Email) 

(253) 888-4718                                              (Phone No.) 

The "Contractor's 
Representative" is:  ______________________________________ (Representative) 

______________________________________ (Title) 

______________________________________ (Email) 

______________________________________ (Phone No.) 

BACKGROUND AND REPRESENTATIONS: 

The Port publicly solicited bids on the Contract Documents. The Contractor submitted a Bid to the Port 
on the __________ day of ________________, 20___ to perform the Work. 
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The Contractor represents that it has the personnel, experience, qualifications, capabilities, and means 
to accomplish the Work in strict accordance with the Contract Documents, within the Contract Time and 
for the Contract Price, and that it and its Subcontractors satisfy the responsibility criteria set forth in the 
Contract Documents, including any supplemental responsibility criteria. 

The Contractor further represents that it has carefully examined, and is fully familiar with, all provisions of 
the Contract Documents, including any Addenda, that it has fully satisfied itself as to the nature, location, 
difficulty, character, quality, and quantity of the Work required by the Contract Documents and the 
conditions and other matters that may be encountered at or near the Project site(s), or that may affect 
performance of the Work or the cost or difficulty thereof, including all applicable safety and site 
responsibilities, and that it understands and can satisfy all scheduling and coordination requirements and 
interim milestones. 

AGREEMENT: 

The Port and the Contractor agree as follows: 

1.0 CONTRACTOR TO FULLY PERFORM THE WORK 

The Contractor shall fully execute and complete the entire Work for the Project described in the Contract 
Documents, except to the extent specifically indicated in the Agreement, the General Conditions of the 
Contract (as well as any Supplemental, Special, or other conditions included in the Project Manual), the 
Drawings, the Specifications, and all Addenda issued prior to, and all modifications issued after, 
execution of the Contract. 

2.0 DATE OF COMMENCEMENT 

The date of commencement of the Work, which is the date from which the Contract Time is measured, 
shall be fixed as the date of execution of the Contract. 

3.0 CONTRACT TIME AND LIQUIDATED DAMAGES 

The Contractor shall achieve all interim milestones as set forth in the excecute Task Orders and 
Substantial Completion of the entire Work not later than 700 calendar days from execution of the 
Contract, subject to adjustments of this Contract Time as provided in the Contract Documents. The 
Contractor shall achieve Final Completion of the entire Work within 30 calendar days of the date on 
which Substantial Completion is achieved. 

Provisions for liquidated damages as a reasonable estimate of future loss, as of the date of this 
Agreement, are included in the Contract Documents. The parties agree that the stated liquidated 
damages are reasonable and not penalties individually nor cumulatively. 

The liquidated damages for failure to achieve Substantial Completion, based on the excecuted Task 
Order by the prescribed Task Order date shall be determined at the time of the Task Order Proposal and 
Excecution and, if any, will appear on the excecuted Task Order. 

Liquidated damages assessed by the Port will be deducted from monies due to the Contractor, or from 
monies that will become due to the Contractor. The liquidated damages, as specified and calculated in 
each excecuted task order, shall be levied, for each and every calendar day that Substantial Completion 
and/or Final Completion of the Work is delayed beyond the required completion dates, or the completion 
dates modified by the Port for extensions of the Contract Time. 
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4.0 CONTRACT PRICE 

In accordance with the Contractor’s Bid dated _________________, the Port shall pay the Contractor in 
current funds for the Contractor’s performance of the Contract, the Contract Price of 
________________________________ Dollars ($________________), subject to additions and 
deductions as provided in the Contract Documents. State and local sales tax is not included in the 
Contract Price, but will be due and paid by the Port with each progress payment. 

5.0 INSURANCE AND BONDS 

The Contractor shall purchase and maintain insurance and provide bonds as set forth in the Contract 
Documents. 

  

This Agreement is entered into as of the day and year first written above: 

CONTRACTOR                                                    PORT OF TACOMA 

By:    ________________________________    By:           _____________________________ 

Title:  ________________________________    Title:        _____________________________ 

Date: ________________________________   Execution _____________________________ 
                                                                          Date: 
  

END OF SECTION



 
 

 
 

This page intentionally left blank



DIVISION 00 - Division 00 - Procurement and Contracting Requirements  
SECTION 00 61 13.13 - Performance Bond 

 

 

Project No. Various  
Contract No. 071763 

00 61 13.13 - 1 
  

PERFORMANCE BOND # _________________ 
CONTRACTOR (NAME AND                                SURETY (NAME AND PRINCIPLE PLACE 
ADDRESS)                                                            OF BUSINESS) 
___________________________________         __________________________________ 
___________________________________         __________________________________ 
___________________________________         __________________________________ 

OWNER (NAME AND ADDRESS)                        AGENT OR BROKER (FOR INFORMATION 
                                                                              ONLY) 
PORT OF TACOMA                                             __________________________________ 
P.O. BOX 1837                                                     __________________________________ 
TACOMA, WA 98401-1837                                  __________________________________ 
  
KNOW ALL MEN BY THESE PRESENTS: 
That __________________________________ as Principal, hereinafter called Contractor, and 
_____________________________________ as Surety, hereinafter called Surety, are held and firmly 
bound unto the Port of Tacoma as Obligee, hereinafter called the Port, in the amount of 
___________________________________________ Dollars ($___________________) for the 
payment whereof Contractor and Surety bind themselves, their executors, administrators, legal 
representatives, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS: 
Contractor shall execute an agreement with the Port for Vegetation Management On-Call (2022), Project 
No. Various/Contract No. 071763, a copy of which Contract is by reference made a part hereof (the term 
“Contract” as used herein to include the aforesaid agreement together with all the Contract Documents, 
addenda, modifications, all alterations, additions thereto, deletions therefrom, and any other document or 
provision incorporated into the Contract) and is hereinafter referred to as the Contract. 

This bond is executed and issued pursuant to the provisions of RCW 39.08. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly 
and faithfully perform said Contract, then this obligation shall be null and void; otherwise, it shall remain 
in full force and effect. 

FURTHER: 
A. Surety hereby waives notice of any alterations, change orders, modifications, or extensions of 

time made by the Port. 

B. Surety recognizes that the Contract includes provisions for additions, deletions, and 
modifications to the Work and/or Contract Time and the amounts payable to the Contractor. 
Subject to the limitations contained in (A) above, Surety agrees that no such addition, deletion, 
or modification, or any combination thereof, shall avoid or impair Surety’s obligation hereunder. 

C. Whenever Contractor has been declared by the Port to be in default, and the Port has given 
Surety notice of the Port’s determination of such default, Surety shall promptly (in no event 
more than fifteen (15) days following receipt of such notice) advise the Port of its intended 
action to: 

1. Remedy the default within fifteen (15) days following its advice to the Port as set forth 
above, or 
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2. Assume within fifteen (15) days, following its advice to the Port as set forth above, 
completion of the Contract in accordance with the Contract Documents and become 
entitled to payment of the balance of the Contract Sum, or 

3. Pay the Port upon completion of the Contract, in cash, the cost of completion together with 
all other reasonable costs and expenses incurred by the Port as a result of the Contractor’s 
default, including but not limited to, those reasonable costs and expenses incurred by the 
Port in its efforts to mitigate its losses, which may include, but are not limited to, attorney’s 
fees and efforts to complete the Work prior to the Surety exercising the options available to 
it as set forth herein. 

D. If the Port shall commence suit and obtain judgment against the Surety for recovery hereunder, 
then the Surety, in addition to such judgment, shall pay all costs and attorney’s fees incurred by 
the Port in enforcement of its rights hereunder. Venue for any action arising out of, or in 
connection with, this bond shall be in Pierce County, Washington. 

E. No right or action shall accrue on this bond to, or for the use of, any person or corporation other 
than the Port of Tacoma. 

  
Signed and Sealed the _____________ day of __________________, 20____. 
  
IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or 
higher, have an underwriting limitation of not less than the Contract Sum, and be authorized to transact 
business in the State of Washington. 
 
SURETY                                                                  CONTRACTOR 

___________________________________          ___________________________________ 
Signature                                                                 Signature 

___________________________________         ____________________________________ 
Printed Name and Title                                           Printed Name and Title 

Power of Attorney attached. 
END OF SECTION
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LABOR AND MATERIAL PAYMENT BOND # _________________ 
CONTRACTOR (NAME AND                                 SURETY (NAME AND PRINCIPLE PLACE 
ADDRESS)                                                             OF BUSINESS) 
___________________________________          __________________________________ 
___________________________________          __________________________________ 
___________________________________          __________________________________ 

OWNER (NAME AND ADDRESS)                         AGENT OR BROKER (FOR INFORMATION 
                                                                               ONLY) 
PORT OF TACOMA                                               __________________________________ 
P.O. BOX 1837                                                       __________________________________ 
TACOMA, WA 98401-1837                                    __________________________________ 
  
KNOW ALL MEN BY THESE PRESENTS: 
That _______________________________________________ as Principal, hereinafter called 
Contractor, and ___________________________________________________ as Surety, hereinafter 
called Surety, are held and firmly bound unto the Port of Tacoma as Obligee, hereinafter called the Port, 
and all others entitled to recovery hereunder, in the amount of 
_____________________________________________ Dollars ($________________) for the payment 
whereof Contractor and Surety bind themselves, their executors, administrators, legal representatives, 
successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS: 
Contractor shall execute an agreement with the Port for Vegetation Management On-Call (2022), Project 
No. Various/Contract No. 071763, a copy of which Contract is by reference made a part hereof (the term 
“Contract” as used herein to include the aforesaid agreement together with all the Contract Documents, 
addenda, modifications, alterations, additions thereto, deletions therefrom, and any other document or 
provision incorporated into the Contract) and is hereinafter referred to as the Contract. 

This bond is executed pursuant to the provisions of RCW 39.08. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly 
make payment to all claimants, as hereinafter defined, for all labor and material used or reasonably 
required for use in the performance of the Contract and shall indemnify and save the Port harmless from 
all cost and damage by reason of Contractor’s default, then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect, subject to the following conditions. 

A. Surety hereby waives notice of any alterations, change orders, modifications, or extensions of 
time made by the Port. 

B. Surety recognizes that the Contract includes provisions for additions, deletions, and 
modifications to the Work and/or Contract Time and the amounts payable to the Contractor. 
Subject to the limitations contained in (A) above, Surety agrees that no such addition, deletion, 
or modification, or any combination thereof, shall avoid or impair Surety’s obligation hereunder. 
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C. Surety hereby agrees that every person protected under the provisions of RCW 39.08.010 who 
has not been paid as provided under the Contract, and pursuant to RCW 39.08.010, less any 
amounts withheld pursuant to statute, and less retainage withheld pursuant to RCW 60.28, after 
the expiration of a period of thirty (30) days after the date on which the completion of the 
Contract in accordance with RCW 39.08, may sue on this bond, prosecute the suit to final 
judgment as may be due claimant, and have execution thereon including recovery of 
reasonable costs and attorney's fees as provided by RCW 39.08. The Port shall not be liable for 
the payment of any costs or expenses of any such suit. 

D. No suit or action shall be commenced hereunder by any claimant unless claimant shall have 
given the written notices to the Port, and where required, the Contractor, in accordance with 
RCW 39.08.030. 

E. The amount of this bond shall be reduced by, and to the extent of, any payment or payments 
made in good faith hereunder, inclusive of the payment by Surety of claims which may be 
properly filed in accordance with RCW 39.08 whether or not suit is commenced under and 
against this bond. 

F. If any Claimant shall commence suit and obtain judgment against the Surety for recovery 
hereunder, then the Surety, in addition to such judgment and attorney fees as provided by RCW 
39.08.030, shall also pay such costs and attorney fees as may be incurred by the Port as a 
result of such suit. Venue for any action arising out of, or in connection with, this bond shall be 
in Pierce County, Washington. 

  
Signed and Sealed the _____________ day of __________________, 20____. 
  
IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or 
higher, have an underwriting limitation of not less than the Contract Sum, and be authorized to transact 
business in the State of Washington. 
  
SURETY                                                                CONTRACTOR 

___________________________________        ___________________________________ 
Signature                                                               Signature 

___________________________________        ____________________________________ 
Printed Name and Title                                          Printed Name and Title 

Power of Attorney attached. 

END OF SECTION
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BOND NO.: _______________________________ 

PROJECT TITLE: Vegetation Management On-Call (2022)  

PROJECT NO.: Various                                       

CONTRACT NO.: 071763                                       

  

KNOW ALL MEN BY THESE PRESENTS: That we, _______________________________ 
_____________________ a corporation existing under and by virtue of the laws of the State of 
Washington and authorized to do business in the State of Washington, as Principal, and 
____________________________________________, a corporation organized and existing under the 
laws of the State of _________________________________ and authorized to transact the business of 
surety in the State of Washington, as Surety, are jointly and severally held and bound unto the PORT OF 
TACOMA, hereinafter called Port, as Obligee, and are similarly held and bound unto the beneficiaries of 
the trust fund created by RCW 60.28 as their heirs, executors, administrators, successors, and assigns in 
the penal sum of ___________________________________________($______________________) 
plus five (5) percent of any increases in the Contract Price that have occurred or may occur, due to 
change orders, increases in the quantities, or the addition of any new item of work. 

WHEREAS, on the __________ day of ______________, the said Principal herein executed Contract 
No. 071763 with the Port for Vegetation Management On-Call (2022), Project No. Various. 

WHEREAS, said Contract and RCW 60.28 require the Port to withhold from the Principal the sum of five 
(5) percent from monies earned by the Principal on estimates during the progress of the work, hereinafter 
referred to as earned retained funds. 

WHEREAS, the Principal has requested that the Port accept a bond in lieu of earned retained funds as 
allowed under RCW 60.28. 

NOW THEREFORE, this obligation is such that the Surety, its successors, and assigns are held and 
bound unto the Port and unto all beneficiaries of the trust fund created by RCW 60.28.011(1) in the 
aforesaid sum. This bond, including any proceeds therefrom, is subject to all claims and liens and in the 
same manner and priority as set forth for retained percentages in RCW 60.28. The condition of this 
obligation is also that if the Principal shall satisfy all payment obligations to persons who may lawfully 
claim under the trust fund created pursuant to RCW 60.28, to the Port, and indemnify and hold the Port 
harmless from any and all loss, costs, and damages that the Port may sustain by release of said 
retainage to Principal, then this obligation shall be null and void, provided the Surety is notified by the 
Port that the requirements of RCW 60.28.021 have been satisfied and the obligation is duly released by 
the Port. 

IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable under this obligation as 
Principal. The Surety will not be discharged or released from liability for any act, omission, or defenses of 
any kind or nature that would not also discharge the Principal. 
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IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and 
inure to the benefit of the Principal, the Surety, the Port, the beneficiaries of the trust fund created by 
RCW 60.28 and their respective heirs, executors, administrators, successors, and assigns. 

IN WITNESS WHEREOF, said Principal and said Surety have caused these presents to be duly signed 
and sealed this _____________ day of __________________, 20____. 

____________________________________ 

By: _________________________________ 
Principal   

Address: ____________________________ 

City/ST/Zip: __________________________ 

Phone: ______________________________ 

 

____________________________________ 

Surety Name: ________________________ 

By: _________________________________ 
Attorney-In-Fact   

Address: ____________________________ 

City/ST/Zip: _________________________ 

Phone: ______________________________ 

  

IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or 
higher, and be authorized to transact business in the State of Washington. 

END OF SECTION



DIVISION 00 - Division 00 - Procurement and Contracting Requirements  
SECTION 00 72 00 - General Conditions 

 

 

Project No. Various  
Contract No. 071763 

00 72 00 - 1 
  

TABLE OF CONTENTS                                                    PAGE 
ARTICLE 1 - THE CONTRACT DOCUMENTS ........................................................................................ 3 

1.01     GENERAL .............................................................................................................................. 3 
1.02     DEFINITIONS ......................................................................................................................... 3 
1.03     INTENT OF THE CONTRACT DOCUMENTS ....................................................................... 4 
1.04     CORRELATION OF THE CONTRACT DOCUMENTS .......................................................... 4 
1.05     OWNERSHIP OF THE CONTRACT DOCUMENTS .............................................................. 5 

ARTICLE 2 - PORT OF TACOMA ............................................................................................................ 5 
2.01     AUTHORITY OF THE ENGINEER ......................................................................................... 5 
2.02     ADMINISTRATION OF THE CONTRACT .............................................................................. 5 
2.03     INFORMATION PROVIDED BY THE PORT .......................................................................... 6 
2.04     CONTRACTOR REVIEW OF PROJECT INFORMATION ..................................................... 6 
2.05     PORT’S RIGHT TO REJECT, STOP, AND/OR CARRY-OUT THE WORK ........................... 6 
2.06     SEPARATE CONTRACTORS ................................................................................................ 7 
2.07     OFFICERS AND EMPLOYEES OF THE PORT ..................................................................... 7 

ARTICLE 3 - CONTRACTOR’S RESPONSIBILITIES .............................................................................. 7 
3.01     DUTY TO PERFORM THE ENTIRE WORK ........................................................................... 7 
3.02     OBSERVED ERRORS, INCONSISTENCIES, OMISSIONS OR VARIANCES IN THE 
CONTRACT DOCUMENTS ................................................................................................................ 7 
3.03     SUPERVISION AND RESPONSIBILITY FOR SUBCONTRACTORS ................................... 8 
3.04     MATERIALS AND EQUIPMENT ............................................................................................ 8 
3.05     CONTRACTOR WARRANTIES ............................................................................................. 8 
3.06     REQUIRED WAGES .............................................................................................................. 9 
3.07     STATE AND LOCAL TAXES .................................................................................................. 9 
3.08     PERMITS, LICENSES, FEES, AND ROYALTIES ................................................................ 10 
3.09     SAFETY ................................................................................................................................ 10 
3.10     CORRECTION OF WORK ................................................................................................... 10 
3.11     UNCOVERING OF WORK ................................................................................................... 11 
3.12     RELOCATION OF UTILITIES ............................................................................................... 11 
3.13     LABOR .................................................................................................................................. 12 
3.14     INDEMNIFICATION .............................................................................................................. 12 
3.15     WAIVER OF CONSEQUENTIAL DAMAGES ....................................................................... 13 

ARTICLE 4 - SUBCONTRACTORS AND SUPPLIERS ......................................................................... 13 
4.01     RESPONSIBILITY FOR ACTIONS OF SUBCONTRACTORS AND SUPPLIERS ............... 13 
4.02     AWARD OF CONTRACTS TO SUBCONTRACTORS AND SUPPLIERS ........................... 13 
4.03     SUBCONTRACTOR AND SUPPLIER RELATIONS ............................................................ 14 

ARTICLE 5 - WORKFORCE AND NON-DISCRIMINATION REQUIREMENTS .................................... 15 
5.01     COMPLIANCE WITH NON-DISCRIMINATION LAWS ......................................................... 15 
5.02     MWBE, VETERAN-OWNED, AND SMALL BUSINESS ENTERPRISE PARTICIPATION ... 15 
5.03     APPRENTICESHIP PARTICIPATION .................................................................................. 15 

ARTICLE 6 - CONTRACT TIME AND COMPLETION ........................................................................... 16 
6.01     CONTRACT TIME ................................................................................................................ 16 
6.02     PROGRESS AND COMPLETION ........................................................................................ 16 
6.03     SUBSTANTIAL COMPLETION ............................................................................................ 17 



DIVISION 00 - Division 00 - Procurement and Contracting Requirements  
SECTION 00 72 00 - General Conditions 

 

 

Project No. Various  
Contract No. 071763 

00 72 00 - 2 
  

6.04     COMPLETION OF PUNCH LIST ......................................................................................... 17 
6.05     FINAL COMPLETION ........................................................................................................... 17 
6.06     FINAL ACCEPTANCE .......................................................................................................... 18 
6.07     PORT’S RIGHT TO USE THE PREMISES .......................................................................... 18 

ARTICLE 7 - PAYMENT ......................................................................................................................... 18 
7.01     ALL PAYMENTS SUBJECT TO APPLICABLE LAWS AND SCHEDULE OF VALUES....... 18 
7.02     APPLICATIONS FOR PAYMENT ........................................................................................ 19 
7.03     PROGRESS PAYMENTS .................................................................................................... 19 
7.04     PAYMENT BY CONTRACTOR TO SUBCONTRACTORS .................................................. 19 
7.05     FINAL PAYMENT ................................................................................................................. 19 
7.06     RETAINAGE ......................................................................................................................... 20 
7.07     DISPUTED AMOUNTS ......................................................................................................... 21 
7.08     EFFECT OF PAYMENT ........................................................................................................ 21 
7.09     LIENS .................................................................................................................................... 21 

ARTICLE 8 - CHANGES IN THE WORK ................................................................................................ 21 
8.01     CHANGES IN THE WORK ................................................................................................... 21 
8.02     CHANGES IN THE CONTRACT SUM ................................................................................. 23 
8.03     CHANGES IN THE CONTRACT TIME ................................................................................ 26 
8.04     RESERVATION OF RIGHTS ................................................................................................ 27 
8.05     UNIT PRICES ....................................................................................................................... 27 

ARTICLE 9 - SUSPENSION AND TERMINATION OF CONTRACT ..................................................... 27 
9.01     PORT’S RIGHT TO SUSPEND WORK ................................................................................ 27 
9.02     TERMINATION OF CONTRACT FOR CAUSE BY THE PORT ........................................... 28 
9.03     TERMINATION OF CONTRACT FOR CONVENIENCE BY THE PORT ............................. 28 
9.04     TERMINATION OF CONTRACT BY THE CONTRACTOR .................................................. 28 
9.05     SUBCONTRACT ASSIGNMENT UPON TERMINATION .................................................... 29 

ARTICLE 10 - BONDS ............................................................................................................................ 29 
10.01     CONTRACTOR PERFORMANCE AND PAYMENT BONDS ............................................. 29 

ARTICLE 11 - DISPUTE RESOLUTION ................................................................................................. 30 
11.01     NOTICE OF PROTEST AND CLAIM .................................................................................. 30 
11.02     MEDIATION ........................................................................................................................ 31 
11.03     LITIGATION ........................................................................................................................ 32 

ARTICLE 12 - MISCELLANEOUS .......................................................................................................... 32 
12.01     GENERAL ........................................................................................................................... 32 
12.02     WAIVER .............................................................................................................................. 32 
12.03     GOVERNING LAW ............................................................................................................. 33 
12.04     COMPLIANCE WITH LAW ................................................................................................. 33 
12.05     ASSIGNMENT .................................................................................................................... 33 
12.06     TIME LIMIT ON CAUSES OF ACTION .............................................................................. 33 
12.07     SERVICE OF NOTICE ....................................................................................................... 33 
12.08     RECORDS .......................................................................................................................... 34 
12.09     STATUTES ......................................................................................................................... 34 

  



DIVISION 00 - Division 00 - Procurement and Contracting Requirements  
SECTION 00 72 00 - General Conditions 

 

 

Project No. Various  
Contract No. 071763 

00 72 00 - 3 
  

ARTICLE 1 - THE CONTRACT DOCUMENTS 
1.01 GENERAL 

A. Contract Documents form the Contract. The Contract Documents are enumerated in the 
Agreement between the Port and Contractor (“Agreement”). Together, the Contract Documents 
form the Contract. The Contract represents the entire integrated agreement between the parties 
and supersedes all prior negotiations, representations, or agreements, either written or oral. 
The Contract may be amended or modified only in writing and only as set forth in the Contract 
Documents. 

B. Headings only for convenience. The titles or headings of the sections, divisions, parts, articles, 
paragraphs, and subparagraphs of the Contract Documents are intended only for convenience. 

1.02 DEFINITIONS 

A. "Contract Documents" proposed for the Work consist of the Agreement, the General Conditions 
of the Contract (as well as any Supplemental, Special, or other conditions included in the 
Project Manual), the Drawings, the Specifications, and all Addenda issued prior to, and all 
modifications issued after, execution of the Contract. 

B. “Contractor” means the person or entity contracting to perform the Work under these Contract 
Documents. The term Contractor includes the Contractor’s authorized representative for 
purposes of identifying obligations and responsibilities under the Contract Documents, including 
the ability to receive notice and direction from the Port. 

C. "Day" means a calendar day unless otherwise specifically designated. 

D. "Drawings” are the graphic and pictorial portions of the Contract Documents showing the 
design, location, and dimensions of the Work, including plans, elevations, sections, details, and 
diagrams. 

E. "Engineer” is the Port employee generally tasked with administering the Project on the Port’s 
behalf and the person with overall responsibility for managing, for the Port, the Project scope, 
budget, and schedule. To the extent empowered, the Engineer may delegate to others at the 
Port (such as a Project Manager or Inspector) the responsibility for performing delegated 
responsibilities of the Engineer’s under this Contract. 

F. "Port” means the Port of Tacoma. The Port will designate in writing a representative (usually the 
Engineer) who shall have the authority to act on the Port’s behalf related to the Project. The 
“Port” does not include staff, maintenance, or safety workers, or other Port employees or 
consultants that may contact the Contractor or be present at the Project site. 

G. “Project” is identified in the Agreement and is the total construction to be performed by or 
through the Port, of which the Work performed under the Contract Documents may be only a 
part. 

H. "Specifications” are those portions of the Contract Documents that specify the written 
requirements for materials, equipment, systems, standards, and workmanship for the Work and 
for the performance of related services. 

I. “Subcontractor” means a person or entity that contracts directly with the Contractor to perform 
any Work under the Contract Documents. “Subcontractor of any tier” includes Subcontractors 
as well as any other person or entity, including suppliers, that contracts with a Subcontractor or 
a lower-tier Subcontractor (also referred to as "Sub-subcontractors") to perform any of the 
Work. 
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J. "Work” means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all labor, tools, equipment, materials, services, 
and incidentals necessary to complete all obligations under the Contract Documents. The Work 
may constitute only a part of the Project, and may interface and need to be coordinated with the 
work of others. 

1.03 INTENT OF THE CONTRACT DOCUMENTS 

A. Intent of Contract Documents. The intent of the Contract Documents is to describe the complete 
Work and to include all items and information necessary for the proper execution and 
completion of the Work by the Contractor. 

B. Contract Documents are complementary. The Contract Documents are complementary, and 
what is required by one shall be as binding as if required by all; performance by the Contractor 
is required to the extent consistent with the Contract Documents and reasonably inferable from 
them as being necessary to produce the indicated results. 

C. No third party contract rights. The Contract Documents shall not create a contractual 
relationship of any kind (1) between the Port and a Subcontractor of any tier (although the Port 
does not waive any third-party beneficiary rights it may otherwise have as to Subcontractors of 
any tier), (2) between the Contractor and the Engineer or other Port employees or consultants, 
or (3) between any persons or entities other than the Port and Contractor. 

1.04 CORRELATION OF THE CONTRACT DOCUMENTS 

A. Precedence. In the event of a conflict or discrepancy between or among the Contract 
Documents, the conflict or discrepancy will be resolved by the following order of precedence: 
with an addendum or Change Order having precedence over an earlier document, and 
computed dimensions having precedence over scaled dimensions, and large scale drawings 
take precedence over small scale drawings: 

1. The signed Agreement 

a. Supplemental Conditions 

b. Division 00 General Conditions 

c. Division 01 General Requirements of Specifications 

d. All other Specifications, including all remaining divisions, material and system 
schedules and attachments, and Drawings 

e. All other sections in Division 00 not specifically identified herein by Section 

B. Inconsistency between or among Contract Documents. If there is any inconsistency between 
the Drawings, schedules, or Specifications, or any attachments, the Contractor will make an 
inquiry to the Engineer to determine how to proceed, and, unless otherwise directed, the 
Contractor will provide the better quality or greater quantity of any work or materials, as 
reasonably interpreted by the Port, at no change in the Contract Sum or Contract Time. Thus, if 
Work is shown on Drawings, but not contained in Specifications or schedules, or contained in 
Specifications or schedules, but not shown on the Drawings, the Work as shown or contained 
will be provided at no change in the Contract Sum or Contract Time, according to Specifications 
or Drawings to be issued by the Port. 
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C. Inconsistency with law. In the event of a conflict between the Contract Documents and 
applicable laws, codes, ordinances, regulations, or orders of governmental authorities having 
jurisdiction over the Work, or in the event of any conflict between such laws, the most stringent 
requirements govern. 

D. Organization of Contract Documents. The organization of the Specifications and Drawings shall 
not control the Contractor in dividing the Work among Subcontractors or in establishing the 
extent of the Work to be performed. The Port assumes no responsibility for the division and 
proper coordination of Work between particular Subcontractors. 

E. Bid quantities are estimates only. Any “bid quantities” set forth in the Contract Documents are 
estimates only. The Port does not warrant that the actual amount of Work will correspond to any 
estimates. The basis of payment will be the actual quantities performed in accordance with the 
Contract Documents. 

1.05 OWNERSHIP OF THE CONTRACT DOCUMENTS 

A. Port owns all Contract Documents. All Drawings, Specifications, and other Contract Documents 
furnished to the Contractor are Port property, and the Port retains all intellectual property rights, 
including copyrights. The Contract Documents are to be used only with respect to the Project. 

ARTICLE 2 - PORT OF TACOMA 
2.01 AUTHORITY OF THE ENGINEER 

A. Engineer will be Port’s representative. The Engineer or the Engineer’s designee will be the 
Port’s representative during the Project and will administer the Project on the Port’s behalf. 

B. Engineer may enforce all obligations. The Engineer has the authority to enforce all 
requirements imposed on the Contractor by the Contract Documents. 

C. Only Engineer is agent of Port. Other than the Engineer, no other Port employee or consultant 
is an agent of the Port, and none are authorized to agree on behalf of the Port to changes in the 
Contract Sum or Contract Time, nor to waive provisions of the Contract Documents, nor to 
direct the Contractor to take actions that change the Contract Sum or Contract Time, nor to 
accept notice of protests or claims on behalf of the Port. 

2.02 ADMINISTRATION OF THE CONTRACT 

A. Port will administer Contract. The Port will provide administration of the Contract through the 
Engineer or the Engineer’s designee. All communications with the Port or its consultants related 
to the Contract will be through the designated representative. 

B. Port not responsible for means and methods. The Port is not responsible for, and will have no 
control or charge of, the means, methods, techniques, sequences, or procedures of 
construction, or for safety precautions or programs incidental thereto, because these are the 
sole responsibility of the Contractor. If the Port makes any suggestion of means, methods, 
techniques, sequences, or procedures, the Contractor will exercise its independent judgment in 
deciding whether to adopt the suggestion, except as otherwise provided in the Contract 
Documents. 

C. Port not responsible for acts or omissions of Contractor or Subcontractors. The Port is not 
responsible for, and will have no control or charge of, the acts or omissions of the Contractor, 
Subcontractors of any tier, suppliers, or any of their agents or employees, or any other persons 
performing a portion of the Work. 
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D. Port not responsible for the Work. The Port is not responsible for the Contractor’s failure to 
carry out the Work in accordance with the Contract Documents. The presence of the Engineer 
or others at the Project site at any time does not relieve the Contractor from its responsibility for 
non-conforming Work. 

E. Port will have access to the Work. The Port and its representatives will at all times have access 
to the Work in progress, and the Contractor will provide proper facilities for such access and for 
inspection. 
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2.03 INFORMATION PROVIDED BY THE PORT 

A. Port to furnish information with reasonable promptness. The Port shall furnish information and 
services required of the Port by the Contract Documents with reasonable promptness. 

B. Subsurface investigation. The Port may have undertaken a limited investigation of the soil and 
other subsurface conditions at the Project site for design purposes only. The results of these 
investigations will be available for the convenience of the Contractor, but they are not Contract 
Documents. There is no warranty or guarantee, express or implied, that the conditions indicated 
are representative of those existing at the site or that unforeseen developments may not occur. 
The Contractor is solely responsible for interpreting the information. 

2.04 CONTRACTOR REVIEW OF PROJECT INFORMATION 

A. Contractor to familiarize itself with site and conditions of Work. Prior to executing the Contract, 
the Contractor shall visit the site, become generally familiar with local conditions under which 
the Work is to be performed, and correlate personal observations with the requirements of the 
Contract Documents and all information provided with the Bid Documents. By signing the 
Contract, the Contractor confirms that the Contract Sum is reasonable compensation for the 
Work; that the Contract Time is adequate; that it has carefully examined the Contract 
Documents and the Project site; and that it has satisfied itself as to the nature, location, and 
character of the Work, the labor, materials, equipment, and other items required and all other 
requirements of the Contract Documents. The Contractor’s failure fully to acquaint itself with 
any such condition does not relieve the Contractor from the responsibility for performing the 
Work in accordance with the Contract Documents, within the Contract Time, and for the 
Contract Sum. 

B. Contractor to review Contract Documents. Because the Contract Documents are 
complementary, the Contractor will, before starting each portion of the Work, carefully study and 
compare the various Drawings, Specifications, and other Contract Documents, as well as all 
information furnished by the Port. 

C. Contractor to confirm field conditions. Before starting each portion of the Work, the Contractor 
shall take field measurements of and verify any existing conditions, including all Work in place, 
and all general reference points; shall observe any conditions at the site affecting the 
Contractor; and shall carefully compare field measurements, conditions and other information 
known to the Contractor with the Contract Documents. 

2.05 PORT’S RIGHT TO REJECT, STOP, AND/OR CARRY-OUT THE WORK 

A. Port may reject Work. The Port has the authority, but not the obligation, to reject work, 
materials, and equipment that is defective or that otherwise does not conform to the Contract 
Documents, and to decide questions concerning the Contract Documents. However, the failure 
to so reject, or the presence of the Port at the site, shall not be construed as assurance that the 
Work is acceptable or being completed in compliance with the Contract Documents. 

B. Port may stop Work. If the Contractor fails to correct Work that does not comply with the 
requirements of the Contract Documents, or repeatedly or materially fails to properly carry out 
the Work, the Port may issue an order to stop all or a portion of the Work until the cause for the 
order has been eliminated. The Port’s right to stop the Work shall not impose a duty on the Port 
to exercise this right for the benefit of the Contractor or any third party. 
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C. Port may carry-out Work. If the Contractor fails to perform the Work properly, fails to perform 
any provision of this Contract, or fails to maintain the Baseline Project Schedule, or if the Port 
reasonably concludes that the Work will not be completed in the specified manner or within the 
Contract Time, then the Port may, after three (3) days’ written notice to the Contractor and 
without prejudice to any other remedy the Port may have, perform itself or have performed any 
or all of the Work and may deduct the cost thereof from any payment then or later due the 
Contractor. 

2.06 SEPARATE CONTRACTORS 

A. Port may engage separate contractors or perform work with its own forces. The Port may 
contract with other contractors (“Separate Contractor”) in connection with the Project or perform 
work with its own forces. The Contractor shall coordinate and cooperate with any Port forces or 
Separate Contractors, as applicable. The Contractor shall provide reasonable opportunity for 
the introduction and storage of materials and the execution of work by others. 

B. Contractor to inspect work of others. If any part of the Contractor’s Work depends on the work 
of the Port or any Separate Contractor, the Contractor shall inspect and promptly report to the 
Port, in writing, any defects that impact the Contractor. Failure of the Contractor to so inspect 
and report defects in writing shall constitute an acceptance by Contractor of the work of the Port 
or Separate Contractor. 

C. Contractor to resolve claims of others. Should the Contractor, or any of its Subcontractors of 
any tier, cause damage of any kind, including but not limited to delay, to any Separate 
Contractor, the Contractor shall promptly, and using its best efforts, settle or otherwise resolve 
the dispute with the Separate Contractor. The Contractor shall also promptly remedy damage 
caused to completed or partially completed construction. 

2.07 OFFICERS AND EMPLOYEES OF THE PORT 

A. No personal liability. Officers, employees, and representatives of the Port, including the 
Commissioners, acting within the scope of their employment, shall not be personally liable to 
Contractor for any acts or omissions arising out of the Project. 

ARTICLE 3 - CONTRACTOR’S RESPONSIBILITIES 
3.01 DUTY TO PERFORM THE ENTIRE WORK 

A. Contractor must perform entire Work in accordance with Contract Documents. The Contractor 
shall perform the entire Work required by the Contract in accordance with the Contract 
Documents. Unless otherwise specifically provided, the Contractor shall provide and pay for all 
labor, tools, equipment, materials, electricity, power, water, other utilities, transportation, and 
other facilities necessary for the execution and completion of the Work. 

B. Contractor shall be independent contractor. The Contractor shall be, and operate as, an 
independent contractor in the performance of the Work. The Contractor is not authorized to 
enter into any agreements or undertakings for, or on behalf of, the Port and is not an agent or 
employee of the Port. 

3.02 OBSERVED ERRORS, INCONSISTENCIES, OMISSIONS, OR VARIANCES IN THE 
CONTRACT DOCUMENTS 
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A. Contractor to notify Port of any discrepancy. The Contractor’s obligations to review and carefully 
study the Contract Documents and field conditions are for the purpose of facilitating 
coordination and construction. If the Contractor at any time observes that the Contract 
Documents, including Drawings and Specifications, vary from the conditions of the Project site, 
are in error, or omit any necessary detail, the Contractor shall promptly notify the Engineer in 
writing through a Request for Information. Any Work done after such observation, until 
authorized by the Engineer, shall be at Contractor’s risk. The Contractor shall also promptly 
report to the Engineer any observed error, inconsistency, omission, or variance with applicable 
laws through a Request for Information. If the Contractor fails either to carefully study and 
compare the Contract Documents, or to promptly report any observed error, inconsistency, 
omission, or variance, the Contractor shall assume full responsibility and shall bear all costs, 
liabilities, and damages attributable to the error, inconsistency, omission, or variance. 

B. Requests for Information. The Contractor shall submit Requests for Information concerning the 
Contract Documents by following the procedure and using such form as the Port may require. 
The Contractor shall minimize Requests for Information by thoroughly studying the Contract 
Documents and reviewing all Subcontractor requests. The Contractor shall allow adequate time 
in its planning and scheduling for a response from the Port to a Request for Information. 

C. Port may provide information to supplement Drawings and Specifications. Minor items of work 
or detail that are omitted from the Drawings and Specifications, but inferable from the 
information presented and normally provided by accepted good practice, shall be provided 
and/or performed by the Contractor as part of the Contract Sum and within the Contract Time. 
Similarly, the Engineer may furnish to the Contractor additional Drawings and clarifications, 
consistent with the Contract Documents, as necessary to detail and illustrate the Work. The 
Contractor shall conform its Work to such additional Drawings and clarifications at no increase 
in the Contract Sum or Contract Time. 

3.03 SUPERVISION AND RESPONSIBILITY FOR SUBCONTRACTORS 

A. Contractor responsible for Work and workers. The Contractor shall have complete control of the 
means, methods, techniques, sequences, or procedures related to the Work, and for all safety 
precautions or programs. The Contractor shall have complete control over, and responsibility 
for, all personnel performing the Work. The Contractor is also responsible for the acts and 
omissions of the Contractor’s principals, employees, and other persons or entities performing 
portions of the Work for, or on behalf of, the Contractor or any of its Subcontractors of any tier. 

B. Contractor to supervise the Work. The Contractor shall continuously supervise and direct the 
Work using competent and skilled personnel and the Contractor’s best skill and attention. 

C. Contractor to enforce discipline and good order. The Contractor shall enforce strict discipline 
and good order among all workers on the Project, and shall not employ any unfit person or 
anyone not skilled in the work to which they are assigned. Incompetent, careless, or negligent 
workers shall immediately be removed from the Work. The Port may, but is not obligated to, 
require the Contractor to remove from the Work, at no change in the Contract Sum or Contract 
Time, anyone whom the Port considers objectionable. 

3.04 MATERIALS AND EQUIPMENT 
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A. Material and equipment to be new. All materials and equipment to be incorporated into the 
Work shall be new, unless specifically provided otherwise in the Contract Documents. The 
Contractor shall, if required in writing by the Port, furnish satisfactory evidence regarding the 
kind and quality of any materials, identify the source, and warrant compliance with the Contract 
Documents. The Contractor shall ensure that all materials and equipment are protected, kept 
dry, and stored under cover in a manner to protect such materials and equipment. 

B. Material and equipment shall conform to manufacturer instructions. All materials and equipment 
shall conform, and shall be applied, installed, used, maintained, and conditioned in accordance 
with the instructions of the applicable manufacturer, fabricator, or processor, unless otherwise 
specifically provided by the Engineer. 

3.05 CONTRACTOR WARRANTIES 

A. Work will be of good quality and performed in workmanlike manner. In addition to any specific 
warranties set forth in the Contract Documents, the Contractor warrants that the Work, including 
all materials and equipment furnished under the Contract, will be of good quality and new, will 
be performed in a skillful and workmanlike manner, and will conform to the requirements of the 
Contract Documents. Any Work not conforming to this warranty, including unapproved or 
unauthorized substitutions, shall be considered defective. 

B. Work will be free from defects. The Contractor warrants that the Work will be free from defects 
for a period of one (1) year from the date of Substantial Completion of the Project. 

C. Contractor to collect and deliver warranties to Port. The Contractor shall collect and deliver to 
the Port any written warranties required by the Contract Documents. These warranties shall be 
obtained and enforced by the Contractor for the benefit of the Port without the necessity of 
separate assignment. These warranties shall extend to the Port all rights, claims, benefits, and 
interests that the Contractor may have under express or implied warranties or guarantees 
against a Subcontractor of any tier, supplier, or manufacturer for defective or non-conforming 
Work. Warranty provisions that purport to limit or alter the Port’s rights under the Contract 
Documents, or the laws of the State of Washington, are null and void. 

D. General requirements. The Contractor is not relieved of its general warranty obligations by the 
specification of a particular product or procedure in the Contract Documents. Warranties in the 
Contract Documents shall survive completion, acceptance, and final payment. 

3.06 REQUIRED WAGES 

A. Contractor will pay required wages. The Contractor shall pay (and shall ensure that all 
Subcontractors of any tier pay) all prevailing wages and other wages (such as Davis-Bacon Act 
wages) applicable to the Project. See Specification Section 00 73 46. 

B. The Contractor shall defend (at Contractor’s sole cost, with legal counsel approved by Port), 
indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands, 
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether direct 
or indirect, and including, but not limited to, attorneys’ fees and consultants’ fees and other 
costs and expenses of litigation, from any violation or alleged violation by the Contractor or any 
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or Chapter 51 
RCW (“Industrial Insurance”). 

3.07 STATE AND LOCAL TAXES 

A. Contractor will pay taxes on consumables. The Contractor will pay the retail sales tax on all 
consumables used during performance of the Work and on all items that are not incorporated 
into the final Work; this tax shall be included in the Contract Sum. 
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B. Port will pay taxes on the Contract Sum. The Port will pay state and local retail sales tax on the 
Contract Sum with each progress payment, and on final payment, for transmittal by the 
Contractor to the Washington State Department of Revenue or to the applicable local taxing 
authority. Rule 170: WAC 458-20-170. 

C. Direct all tax questions to the Department of Revenue. The Contractor should direct all 
questions concerning taxes on any portion of the Work to the State of Washington Department 
of Revenue or to the local taxing authority. 

D. State Sales Tax - Rule 171: WAC 458-20-171. For work performed related to building, repairing, 
or improving streets, roads, etc., which are owned by a municipal corporation, or political 
subdivision of the state, or by the United States, and which are used, primarily, for foot or 
vehicular traffic, the Contractor shall include Washington State Retail Sales Taxes in the various 
schedule prices, or other contract amounts, including those that the Contractor pays on the 
purchase of materials, equipment, or supplies used or consumed in doing the Work. 

1. The bid form will indicate which bid items are subject to Rule 171. Any such identification 
by the Port is not binding upon the Department of Revenue. 
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3.08 PERMITS, LICENSES, FEES, AND ROYALTIES 

A. Contractor to provide and pay for permits unless otherwise specified. Unless otherwise 
specified, the Contractor shall procure and pay for all permits, licenses, and governmental 
inspection fees necessary or incidental to the performance of the Work. All costs related to 
these permits, licenses, and inspections shall be included in the Contract Sum. Any action 
taken by the Port to assist the Contractor in obtaining permits or licenses shall not relieve the 
Contractor of its sole responsibility to obtain and pay for permits, licenses, and inspections as 
part of the Contract Sum. 

B. Contractor’s obligations when permit must be in Port’s name. When applicable law or agency 
requires a permit to be issued to a public agency, the Port will support the Contractor’s request 
for the permit and accept the permit in the Port’s name, if: 

1. The Contractor takes all necessary steps required for the permit to be issued; 

2. The permit applies to Work performed in connection with the Project; and 

3. The Contractor agrees in writing to abide by all requirements of the permit and to defend 
and hold harmless the Port from any liability in connection with the permit. 

C. Contractor to pay royalties. The Contractor shall pay all royalties and license fees required for 
the Work unless otherwise specified in the Contract Documents. 

3.09 SAFETY 

A. Contractor solely responsible for safety. The Contractor shall be solely responsible for initiating, 
maintaining, and supervising all safety precautions and programs in connection with the Work 
and the performance of the Contract. 

B. Port not responsible for safety. The Port may identify safety concerns to the Contractor; 
however, no action or inaction of the Port or any third party relating to safety will: (1) relieve the 
Contractor of its sole and complete responsibility for safety and sole liability for any 
consequences, (2) impose any obligation on the Port or a third party to inspect or review the 
Contractor’s safety program or precautions, (3) impose any continuing obligation on the Port or 
a third party to ensure the Contractor performs the Work safely, or (4) affect the Contractor’s 
responsibility for the protection of property, workers, and the general public. 

C. Contractor to maintain a safe Work site. The Project site may be occupied during performance 
of the Work. The safety of these site occupants is of paramount importance to the Port. The 
Contractor shall maintain the Work site and perform the Work in a safe manner and in 
accordance with the Washington Industrial Safety and Health Act (WISHA) and all other 
applicable safety laws, rules, and regulations. This requirement shall apply continuously and not 
be limited to working hours. 

D. Contractor to protect Work site and adjacent property until Final Completion. The Contractor 
shall continuously protect the Work and adjacent property from damage. At all times until Final 
Completion, the Contractor shall be responsible for, and protect from damage, weather, 
deterioration, theft, and vandalism, the Work and all materials, equipment, tools, and other 
items incorporated or to be incorporated in the Work, and shall repair any damage, injury, or 
loss. 

3.10 CORRECTION OF WORK 
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A. Contractor to correct defective Work. The Contractor shall, at no cost to the Port, promptly 
correct Work that is defective or that otherwise fails to conform to the requirements of the 
Contract Documents. Such Work shall be corrected, whether before or after Substantial 
Completion, and even if it was previously inspected or observed by the Port. 

B. One-year correction period. The Contractor shall correct all defects in the Work appearing 
within one (1) year of Substantial Completion or within any longer period prescribed by law or 
by the Contract Documents. The Contractor shall initiate remedial action within fourteen (14) 
days of receipt of notice from the Port and shall complete remedial work within a reasonable 
time. Work corrected by the Contractor shall be subject to the provisions of this Section 3.10 for 
an additional one-year period following the Port’s acceptance of the corrected Work. 

C. Contractor responsible for defects and failures to correct. The Contractor shall be responsible 
for any expenses incurred by the Port resulting from defects in the Work. If the Contractor 
refuses or neglects to correct the defects, or does not timely accomplish corrections, the Port 
may correct the Work and charge the Contractor the cost of the corrections. If damage or loss 
of service may result from a delay in correction, the corrections may be made by the Port and 
reimbursed by the Contractor. 

D. Port may accept defective work. The Port may, at its sole option, elect to retain defective or 
nonconforming Work. In such a case, the Port shall reduce the Contract Sum by a reasonable 
amount to account for the defect or non-conformance. 

E. No period of limitation established. Nothing contained in this Section 3.10 establishes a period 
of limitation with respect to any obligations under the Contract Documents or law. The 
establishment of the one (1) year correction period relates only to the specific obligation of the 
Contractor to correct defective or non-conforming Work. 

3.11 UNCOVERING OF WORK 

A. Contractor to uncover work covered prior to inspection. If any portion of the Work is covered 
prior to inspection and approval, the Contractor shall, at its expense, uncover or remove the 
Work for inspection by the Port or others, and replace the Work to the standard required by the 
Contract Documents. 

B. Contractor to uncover work at Port’s request. After initial inspection and observation, the Port 
may order a reexamination of Work, and the Work must be uncovered by the Contractor. If the 
uncovered Work complies with the Contract Documents, the Port shall pay the cost of 
reexamination and replacement. If the Work is found not to comply with the Contract 
Documents, the Contractor shall pay the cost of replacement, unless the Contractor 
demonstrates that it did not cause the defect in the Work. 

3.12 RELOCATION OF UTILITIES 

A. Contractor should assume underground utilities are in approximate locations. The Contractor 
should assume that the locations of any underground or hidden utilities, underground tanks, and 
plumbing or electrical runs indicated in surveys or the Contract Documents are shown in 
approximate locations. The accuracy of this information is not guaranteed by the Port and shall 
be verified by the Contractor. The Contractor shall comply with RCW 19.122.030 and utilize a 
utility locator service to locate utilities on Port property. The Contractor shall bear the risk of loss 
if any of its Work directly or indirectly damages or interrupts any utility service or causes or 
contributes to damages of any nature. 
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B. Utility relocation or removal. Where relocation or removal of utilities is necessary or required, it 
shall be performed at the Contractor’s sole expense, unless the Contract Documents specify 
otherwise. If a utility owner is identified as being responsible for relocating or removing utilities, 
the work will be accomplished at the utility owner’s convenience, either during, or in advance of, 
construction. Unless otherwise specified, it shall be the Contractor’s sole responsibility to 
coordinate, schedule, and pay for work performed by a utility owner. 

C. Contractor to notify Port of unknown utilities. If the Contractor discovers the presence of any 
unknown utilities, it shall immediately notify the Engineer in writing. 

3.13 LABOR 

A. Contractor responsible for labor peace. The Contractor is responsible for labor peace relating to 
the Work and shall cooperate in maintaining Project-wide labor harmony. The Contractor shall 
use its best efforts as an experienced contractor to adopt and implement policies and practices 
designed to avoid work stoppages, slowdowns, disputes, or strikes. 

B. Contractor to minimize impact of labor disputes. The Contractor will take all necessary steps to 
prevent labor disputes from disrupting or otherwise interfering with access to Port property. If a 
labor dispute disrupts the progress of the Work or interferes with access, the Contractor shall 
promptly and expeditiously take all necessary action to eliminate or minimize the disruption or 
interference. 

3.14 INDEMNIFICATION 

A. Duty to defend, indemnify, and hold harmless. To the fullest extent permitted by law and subject 
to this Section 3.14, the Contractor shall defend (at the Contractor’s sole cost, with legal 
counsel approved by Port), indemnify, and hold harmless the Port and the Northwest Seaport 
Alliance, including their respective Commissions, officers, managers, and employees, the 
Engineer, any consultants, and the agents and employees, successors and assigns of any of 
them (the “Indemnified Parties”) from and against claims, damages, lawsuits, losses (including 
loss of use), disbursements, liabilities, obligations, fines, penalties, costs, and expenses, 
whether direct and indirect or consequential, including but not limited to, consultants’ fees, and 
attorneys’ fees incurred on such claims and in proving the right to indemnification (“Claims”), 
arising out of, or resulting from, the acts or omissions of the Contractor, a Subcontractor of any 
tier, their agents, and anyone directly or indirectly employed by any of them or anyone for 
whose acts they may be liable (individually and collectively, the “Indemnitor”). 

B. Duty to defend, indemnify, and hold harmless for sole negligence. The Contractor will fully 
defend, indemnify, and hold harmless the Indemnified Parties for the sole negligence or willful 
misconduct of the Indemnitor. 

C. Duty to defend, indemnify, and hold harmless for concurrent negligence. Where Claims arise 
from the concurrent negligence of (1) the Port; and (2) the Indemnitor, the Contractor’s 
obligations to indemnify and defend the Indemnified Parties under this Section 3.14 shall be 
effective only to the extent of the Indemnitor’s negligence. 

D. Duty to indemnify not limited by workers’ compensation or similar employee benefit acts. In 
claims against any of the Indemnified Parties by an employee of the Contractor, a 
Subcontractor of any tier, anyone directly or indirectly employed by them, or anyone for whose 
acts they may be liable, the indemnification obligation under this Section 3.14 shall not be 
limited by a limitation on amount or type of damages, compensation, or benefits payable under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts. After mutual 
negotiation of the parties, the Contractor waives immunity as to the Indemnified Parties under 
Title 51 RCW, “Industrial Insurance.” 
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E. Intellectual property indemnification. The Contractor will be liable for and shall defend (at the 
Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold the 
Indemnified Parties harmless for Claims for infringement by the Contractor of copyrights or 
patent rights arising out of, or relating to, the Project. 

F. Labor peace indemnification. If the Contractor fails to satisfy its labor peace obligations under 
the Contract, the Contractor will be liable for and shall defend (at the Contractor’s sole cost, with 
legal counsel approved by Port), indemnify, and hold harmless the Indemnified Parties for 
Claims brought against the Port by third parties (including but not limited to lessees, tenants, 
contractors, customers, licensees, and invitees of the Port) for injunctive relief or monetary loss. 

G. Cyber risk indemnification. Contractor shall defend, indemnify, and hold harmless the 
Indemnified Parties from and against any liability, expense, fines, penalties, cost, demand, or 
other obligation, resulting from or out of any cyber-related risk that includes theft, loss or misuse 
of data, release of private information as result of a network breach, penetration, compromise, 
or loss of IT systems control. 

H. Joinder. The Contractor agrees to being added by the Port as a party to any arbitration or 
litigation with third parties in which the Port alleges indemnification or seeks contribution from 
the Indemnitor. The Contractor shall cause each of its Subcontractors of any tier to similarly 
stipulate in their subcontracts; in the event any does not, the Contractor shall be liable in place 
of such Subcontractor(s) of any tier. 

I. Other. To the extent that any portion of this Section 3.14 is stricken by a court or arbitrator for 
any reason, all remaining provisions shall retain their vitality and effect. The obligations of the 
Contractor under this Section 3.14 shall not be construed to negate, abridge, or otherwise 
reduce any other right or obligations of indemnity which would otherwise exist. To the extent the 
wording of this Section 3.14 would reduce or eliminate an available insurance coverage, it shall 
be considered modified to the extent necessary so that the insurance coverage is not affected. 
This Section 3.14 shall survive completion, acceptance, final payment, and termination of the 
Contract. 

3.15 WAIVER OF CONSEQUENTIAL DAMAGES 

A. Mutual waiver of consequential damages. The Contractor and Port waive claims against each 
other for consequential damages arising out of, or relating to, this Contract. This mutual waiver 
includes, but is not limited to: (1) damages incurred by the Port for rental expenses, financing, 
business and reputation, and for loss of management or employee productivity or of the 
services of such persons, and (2) damages incurred by the Contractor for principal and home 
office overhead and expenses including, but not limited to, the compensation of personnel 
stationed there, for losses of financing, business, and reputation, for losses on other projects, 
for loss of profit, and for interest or financing costs. This mutual waiver includes, but is not 
limited to, all consequential damages due to either party’s termination. 

B. Limitation. Nothing contained in this Section 3.15; however, shall be deemed to preclude an 
award of liquidated damages, when applicable, in accordance with the requirements of the 
Contract Documents, to preclude damages specified in the Agreement, or to affect the 
Contractor’s obligation to indemnify the Port for direct, indirect, or consequential damages 
alleged by a third party. 

ARTICLE 4 - SUBCONTRACTORS AND SUPPLIERS 
4.01 RESPONSIBILITY FOR ACTIONS OF SUBCONTRACTORS AND SUPPLIERS. 
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A. Contractor responsible for Subcontractors. The Contractor is fully responsible to the Port for the 
acts and omissions of its Subcontractors of any tier and all persons either directly or indirectly 
employed by the Contractor or its Subcontractors. 

4.02 AWARD OF CONTRACTS TO SUBCONTRACTORS AND SUPPLIERS 

A. Contractor to provide proposed Subcontractor information. The Contractor, within ten (10) days 
after the Port’s notice of award of the Contract, shall provide the Engineer with the names of the 
persons or entities proposed to perform each of the principal portions of the Work (i.e., either a 
Subcontractor listed in a bid or proposal or a Subcontractor performing Work valued at least ten 
percent (10%) of the Contract Sum) and the proprietary names, and the suppliers of, the 
principal items or systems of materials and equipment proposed for the Work. No progress 
payment will become due until after this information has been furnished. 

B. Port to respond promptly with objections. The Port may respond promptly to the Contractor in 
writing stating: (1) whether the Port has reasonable objection to any proposed person or entity, 
or (2) whether the Port requires additional time for review. If the Port makes a reasonable 
objection, the Contractor shall replace the Subcontractor with no increase to the Contract Sum 
or Contract Time. Such a replacement shall not relieve the Contractor of its responsibility for the 
performance of the Work and compliance with all of the requirements of the Contract within the 
Contract Sum and Contract Time. 

C. Reasonable objection defined. “Reasonable objection” as used in this Section 4.02 includes, but 
is not limited to: (1) a proposed Subcontractor of any tier different from the entity listed with the 
bid, (2) lack of “responsibility” of the proposed Subcontractor, as defined by Washington law 
and the Bidding Documents, or lack of qualification or responsibility of the proposed 
Subcontractor based on the Contract or Bidding Documents, or (3) failure of the Subcontractor 
to perform satisfactorily in the Port’s opinion (such as causing a material delay or submitting a 
claim that the Port considers inappropriate) on one or more projects for the Port within five (5) 
years of the bid date. 

D. No substitution allowed without permission. The Contractor shall not substitute a Subcontractor, 
person, or organization without the Engineer’s written consent. 

4.03 SUBCONTRACTOR AND SUPPLIER RELATIONS 

A. Contractor to schedule, supervise, and coordinate Subcontractors. The Contractor shall 
schedule, supervise, and coordinate the operations of all Subcontractors of any tier, including 
suppliers. The Contractor shall ensure that appropriate Subcontractors coordinate the Work of 
lower-tier Subcontractors. 

B. Subcontractors to be bound to Contract Documents. By appropriate agreement, the Contractor 
shall require each Subcontractor and supplier to be bound to the terms of the Contract 
Documents and to assume toward the Contractor, to the extent of their Work, all of the 
obligations that the Contractor assumes toward the Port under the Contract Documents. Each 
subcontract shall preserve and protect the rights of the Port and shall allow to the 
Subcontractor, unless specifically provided in the subcontract, the benefit of all rights, remedies, 
and redress against the Contractor that the Contractor, by the Contract Documents, has against 
the Port. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with lower-tier Subcontractors. 
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C. Contractor to correct deficiencies in Subcontractor performance. When a portion of the Work 
subcontracted by the Contractor is not being prosecuted in accordance with the Contract 
Documents, or if such subcontracted Work is otherwise being performed in an unsatisfactory 
manner in the Port’s opinion, the Contractor shall, on its own initiative or upon the written 
request of the Port, take immediate steps to correct the deficiency or remove the non-
performing party from the Project. The Contractor shall replace inadequately performing 
Subcontractors upon request of the Port at no change in the Contract Sum or Contract Time. 

D. Contractor to provide subcontracts. Upon request, the Contractor will provide the Port copies of 
written agreements between the Contractor and any Subcontractor. 
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ARTICLE 5 - WORKFORCE AND NON-DISCRIMINATION REQUIREMENTS 
5.01 COMPLIANCE WITH NON-DISCRIMINATION LAWS 

A. Contractor to comply with non-discrimination laws. The Contractor shall fully comply with all 
applicable laws, regulations, and ordinances pertaining to non-discrimination. 

5.02 MWBE, VETERAN-OWNED, AND SMALL BUSINESS ENTERPRISE PARTICIPATION. 

A. In accordance with the legislative findings and policies set forth in RCW 39.19, the Port 
encourages participation in all of its contracts by MWBE firms certified by the Office of Minority 
and Women's Business Enterprises (OMWBE). Participation may be either on a direct basis in 
response to this invitation or as a subcontractor to a Bidder. However, unless required by 
federal statutes, regulations, grants, or contract terms referenced in the Contract Documents, 
no preference will be included in the evaluation of Bids, no minimum level of MWBE 
participation shall be required as a condition for receiving an award, and Bids will not be 
rejected or considered non-responsive on that basis. Any affirmative action requirements set 
forth in federal regulations or statutes included or referenced in the Contract Documents will 
apply. 

The Port encourages participation in all of its contracts by Veteran-owned businesses (defined 
in RCW 43.60.010) and located at http://www.dva.wa.gov/program/certified-veteran--and-
servicemember-owned-businesses and Small, Mini, and Micro businesses (defined in RCW 
39.26.010) 

5.03 APPRENTICESHIP PARTICIPATION 

A. In accordance with RCW 39.04.320, fifteen (15) percent Apprenticeship Participation is required 
for all projects estimated to cost one million ($1,000,000) dollars or more. 

B. Apprentice participation, under this contract, may be counted towards the required percentage 
(%) only if the apprentices are from an apprenticeship program registered and approved by the 
Washington State Apprenticeship and Training Council (RCW 49.04 and WAC 296-05). 

C. Bidders may contact the Department of Labor and Industries, Specialty Compliance Services 
Division, Apprenticeship Section, P.O. Box 44530, Olympia, WA 98504-4530 by phone at (360) 
902-5320, or e-mail at Apprentice@lni.wa.gov, to obtain information on available apprenticeship 
programs. 

D. For each project that has apprentice requirements, the contractor shall submit a "Statement of 
Apprentice and Journeyman Participation" on forms provided by the Port of Tacoma, with every 
request for project payment. The Contractor shall submit consolidated and cumulative data 
collected by the Contractor and collected from all subcontractors by the Contractor. The data to 
be collected and submitted includes the following: 

1. Contractor name and address 

2. Contract number 

3. Project name 

4. Contract value 

5. Reporting period "Beginning Date" through "End Date" 

6. Name and registration number of each apprentice by contractor 

7. Total number of apprentices and labor hours worked by them, categorized by trade or 
craft. 
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8. Total number of journeymen and labor hours worked by them, categorized by trade or craft 

9. Cumulative combined total of apprentice and journeymen labor hours 

10. Total percentage of apprentice hours worked 

E. No changes to the required percentage (%) of apprentice participation shall be allowed without 
written approval of the Port. In any request for the change, the Contractor shall clearly 
demonstrate a good faith effort to comply with the requirements for apprentice participation. 

ARTICLE 6 - CONTRACT TIME AND COMPLETION 
6.01 CONTRACT TIME 

A. Contract Time is measured from Contract execution. Unless otherwise provided in the 
Agreement, the Contract Time is the period of time, including authorized adjustments, specified 
in the Contract Documents from the date the Contract is executed to the date Substantial 
Completion of the Work is achieved. 

B. Commencement of the Work. The Contractor shall begin Work in accordance with the notice of 
award and the notice to proceed and shall complete all Work within the Contract Time. When 
the Contractor’s signed Agreement, required insurance certificate with endorsements, bonds, 
and other submittals required by the notice of award have been accepted by the Port, the Port 
will execute the Contract and, following receipt of other required pre-work submittals, will issue 
a notice to proceed to allow the Contractor to mobilize and commence physical Work at the 
Project site, as further described in these contract documents. No Work at the Project site may 
commence until the Port issues a notice to proceed. 

C. Contractor shall achieve specified completion dates. The Contractor shall achieve Substantial 
Completion within the Contract Time and shall achieve Final Completion within the time period 
thereafter stated in the Contract Documents. 

D. Time is of the essence. Time limits stated in the Contract Documents, including any interim 
milestones, are of the essence of the Contract. By executing the Agreement, the Contractor 
confirms that the Contract Time is a reasonable period for performing the Work. 

6.02 PROGRESS AND COMPLETION 

A. Contractor to maintain schedule. The Contractor’s sequence and method of operations, 
application of effort, and work force shall at all times be created and implemented to ensure the 
orderly, expeditious, and timely completion of the Work and performance of the Contract. The 
Contractor shall furnish sufficient forces and shall work such hours, including extra shifts, 
overtime operations, and weekend and holiday work as may be necessary to ensure completion 
of the Work within the Contract Time and the approved Baseline Project Schedule. 

B. Contractor to take necessary steps to meet schedule. If the Contractor fails substantially to 
perform in a timely manner in accordance with the Contract Documents and, through the fault of 
the Contractor or Subcontractor(s) of any tier, fails to meet the Baseline Project Schedule, the 
Contractor shall take such steps as may be necessary to immediately improve its progress by 
increasing the number of workers, shifts, overtime operations, or days of work, or by other 
means and methods, all without additional cost to the Port. If the Contractor believes that any 
action or inaction of the Port constitutes acceleration, the Contractor shall immediately notify the 
Port in writing and shall not accelerate the Work until the Port either directs the acceleration in 
writing or denies the constructive acceleration. 

C. Liquidated damages not exclusive. Any provisions in the Contract Documents for liquidated 
damages shall not preclude other damages due to breaches of Contract of the Contractor. 
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6.03 SUBSTANTIAL COMPLETION 

A. Substantial Completion defined. Substantial Completion is the stage in the progress of the 
Work, or portion or phase thereof, when the Work or designated portion is sufficiently complete 
in accordance with the Contract Documents so that the Port can fully occupy or utilize the Work, 
or the designated portion thereof, for its intended use, all requirements in the Contract 
Documents for Substantial Completion have been achieved, and all required documentation 
has been properly submitted to the Port in accordance with the Contract Documents. All Work, 
other than incidental corrective or punch list Work and final cleaning, must be completed. The 
fact that the Port may occupy the Work or a designated portion thereof does not indicate that 
Substantial Completion has occurred or that the Work is acceptable in whole or in part. 

B. Work not Substantially Complete unless Final Completion attainable. The Work is not 
Substantially Complete unless the Port reasonably judges that the Work can achieve Final 
Completion within the period of time specified in the Contract Documents. 

C. Notice of Substantial Completion. When the Work or designated portion has achieved 
Substantial Completion, the Port will provide a notice to establish the date of Substantial 
Completion. The notice shall establish responsibilities of the Port and Contractor for security, 
maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within 
which the Contractor shall finish all remaining Work. If the notice of Substantial Completion 
does not so state, all responsibility for the foregoing items shall remain with the Contractor until 
Final Completion. 

6.04 COMPLETION OF PUNCH LIST 

A. Contractor shall complete punch list items prior to Final Completion. The Contractor shall cause 
punch list items to be completed prior to Final Completion. If, after Substantial Completion, the 
Contractor does not expeditiously proceed to correct punch list items or if the Port considers 
that the punch list items, are unlikely to be completed prior to the date established for Final 
Completion (or such other period of time as is specified in the Contract Documents), the Port 
may, upon seven (7) days’ written notice to the Contractor, take over and perform some or all of 
the punch list items. The Port may also take over and complete any portion of the Work at any 
time following Substantial Completion and deduct the actual cost of performing the Work 
(including direct and indirect costs) from the Contract Sum. The Port’s rights under this Section 
6.04 are not obligations and shall not relieve the Contractor of its responsibilities under any 
other provisions of the Contract Documents. 

6.05 FINAL COMPLETION 

A. Final Completion. Upon receipt of written notice from the Contractor that all punch list items and 
other Contract requirements are completed, the Contractor will notify the Port, and the Port will 
perform a final inspection. If the Port determines that some or all of the punch list items have 
not been addressed, the Contractor shall be responsible to the Port for all costs, including re-
inspection fees, for any subsequent reviews to determine completion of the punch list. When 
the Port determines that all punch list items have been satisfactorily addressed, that the Work is 
acceptable under the Contract Documents, and that the Work has fully been performed, the 
Port will promptly notify the Contractor of Final Completion. 

B. Contractor responsible for costs if Final Completion is not timely achieved. In addition to any 
liquidated damages, the Contractor is liable for, and the Port may deduct from any amounts due 
the Contractor, all costs incurred by the Port for services performed after the contractual date of 
Final Completion, whether or not those services would have been performed prior to that date 
had Final Completion been timely achieved. 
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C. Final Completion submittals. The Port is not obligated to accept the Project as complete until 
the Contractor has submitted all required submittals to the Port. 

D. Contractor responsible for the Work until Final Completion. The Contractor shall assume the 
sole risk of loss and responsibility for all Work under the Contract, and all materials to be 
incorporated in the Work, whether in storage or at the Project site, until Final Completion. 
Damage from any cause to either permanent or temporary Work, utilities, materials, equipment, 
existing structures, the site, or other property owned by the Port or others, shall be repaired by 
the Contractor to the reasonable satisfaction of the Port at no change in the Contract Sum. 

6.06 FINAL ACCEPTANCE 

A. Final Acceptance. Final Acceptance is the formal action of the Port accepting the Project as 
complete. Public notification of Final Acceptance will be posted on the Port’s external website 
(http://www.portoftacoma.com/final-acceptance). 

B. Final Acceptance not an acceptance of defective Work. Final Acceptance shall not constitute 
acceptance by the Port of unauthorized or defective Work, and the Port shall not be prevented 
from requiring the Contractor to remove, replace, repair, or dispose of unauthorized or defective 
Work or recovering damages due to the same. 

C. Completion of Work under RCW 60.28. Pursuant to RCW 60.28, “Lien for Labor, Materials, 
Taxes on Public Works,” completion of the Contract Work shall occur upon Final Acceptance. 

6.07 PORT’S RIGHT TO USE THE PREMISES 

A. Port has right to use and occupy Work. The Port reserves the right to occupy or use any part of 
the Work before or after Substantial Completion of some or all of the Work without relieving the 
Contractor of any of its obligations under the Contract. Such occupancy or use shall not 
constitute acceptance by the Port of any of the Work, and shall not cause any insurance to be 
canceled or lapse. 

B. No compensation due if Port elects to use and occupy Work. No additional compensation shall 
be due to the Contractor as a result of the Port’s use or occupancy of the Work or a designated 
portion. 

ARTICLE 7 - PAYMENT 
7.01 ALL PAYMENTS SUBJECT TO APPLICABLE LAWS AND SCHEDULE OF VALUES 

A. Payment of the Contract Sum. The Contract Sum is stated in the Agreement and, including 
authorized adjustments, is the total amount payable by the Port to the Contractor for 
performance of the Work under the Contract Documents. Payments made to the Contractor are 
subject to all laws applicable to the Port and the Contractor. Payment of the Contract Sum 
constitutes full compensation to the Contractor for performance of the Work, including all risk, 
loss, damages, or expense of whatever character arising out of the nature or prosecution of the 
Work. The Port is not obligated to pay for extra work or materials furnished without prior written 
approval of the Port. 

B. Schedule of Values. All payments will be based upon an approved Schedule of Values. Prior to 
submitting its first Application for Payment, the Contractor shall submit a Schedule of Values to 
the Port allocating the entire Contract Sum to the various portions of the Work. The Schedule of 
Values shall be prepared in such form, and supported by such data to substantiate its accuracy, 
as the Port may require. This schedule, unless objected to by the Port, shall be used as a basis 
for reviewing the Contractor’s applications for payment. 
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7.02 APPLICATIONS FOR PAYMENT 

A. Applications for Payment. Progress payments will be made monthly for Work duly certified, 
approved by the Engineer, and performed (based on the Schedule of Values and actual 
quantities of Work performed) during the calendar month preceding the Application for 
Payment. These amounts are paid in trust to the Contractor for distribution to Subcontractors to 
the extent, and in accordance with, the approved Application for Payment. 

7.03 PROGRESS PAYMENTS 

A. Progress payments. Following receipt of a complete Application for Payment, the Engineer will 
either authorize payment or indicate in writing to the Contractor the specific reasons why the 
payment request is being denied, in whole or in part, and the remedial action the Contractor 
must take to receive the withheld amount. After a complete Application for Payment has been 
received and approved by the Port, payment will be made within thirty (30) days. Any payments 
made by, or through, or following receipt of, payment from third parties will be made in 
accordance with the third party’s policies and procedures. 

B. Port may withhold payment. The Port may withhold payment in whole or in part as provided in 
the Contract Documents or to the extent reasonably necessary to protect the Port from loss or 
potential loss for which the Contractor is responsible, including loss resulting from the 
Contractor’s acts and omissions. 

7.04 PAYMENT BY CONTRACTOR TO SUBCONTRACTORS 

A. Payment to Subcontractors. With each Application for Payment, the Contractor shall provide a 
list of Subcontractors to be paid by the Contractor. No payment request shall include amounts 
the Contractor does not intend to pay to a Subcontractor because of a dispute or other reason. 
If, however, after submitting an Application for Payment, but before paying a Subcontractor, the 
Contractor discovers that part or all of a payment otherwise due to the Subcontractor is subject 
to withholding from the Subcontractor under the subcontract (such as for unsatisfactory 
performance or non-payment of lower-tier Subcontractors), the Contractor may withhold the 
amount as allowed under the subcontract, but it shall give the Subcontractor and the Port 
written notice of the remedial actions that must be taken and pay the Subcontractor within eight 
(8) working days after the Subcontractor satisfactorily completes the remedial action identified 
in the notice. 

B. Payment certification to be provided upon request. The Contractor shall provide, with each 
Application for Payment, a certification signed by Contractor attesting that all payments by the 
Contractor to Subcontractors from the last Application for Payment were made within ten (10) 
days of the Contractor’s receipt of payment. The certification will also attest that the Contractor 
will make payment to Subcontractors for the current Application for Payment within ten (10) 
days of receipt of payment from the Port. 

7.05 FINAL PAYMENT 

A. Final payment. Final applications for payment are due within seven (7) days following Final 
Completion. Final payment of the unpaid balance of the Contract Sum, except retainage, will be 
made following Final Completion and within thirty (30) days of the Contractor’s submission of an 
approved final Application for Payment. 
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B. Releases required for final payment. The final payment shall not become due until the 
Contractor delivers to the Port a complete release of all liens arising out of the Contract, as well 
as an affidavit stating that, to the best of Contractor’s knowledge, its release includes all labor 
and materials for which a lien could be filed. If a Subcontractor of any tier refuses to furnish a 
release or waiver required by the Port, the Port may (a) retain in the fund, account, or escrow 
funds in such amount as to defray the cost of foreclosing the liens of such claims and to pay 
attorneys’ fees, the total of which shall be no less than 150% of the claimed amount, or (b) 
accept a bond from the Contractor, satisfactory to the Port, to indemnify the Port against the 
lien. If any such lien remains unsatisfied after all payments from the retainage are made, the 
Contractor shall refund to the Port all moneys that the Port may be compelled to pay in 
discharging such lien, including all costs and reasonable attorneys’ fees. 

C. Contractor to hold Port harmless from liens. The Contractor shall defend (at the Contractor’s 
sole cost, with legal counsel approved by Port), indemnify, and hold harmless the Port from any 
liens, claims, demands, lawsuits, losses, damages, disbursements, liabilities, obligations, fines, 
penalties, costs, and expenses, whether direct or indirect, including but not limited to, attorneys’ 
fees and consultants’ fees and other costs and expenses, except to the extent a lien has been 
filed because of the failure of the Port to make a contractually required payment. 

7.06 RETAINAGE 

A. Retainage to be withheld. In accordance with RCW 60.28, a sum equal to five percent (5%) of 
each approved Application for Payment shall be retained. Prior to submitting its first Application 
for Payment, the Contractor shall exercise one of the options listed below: 

1. Retained percentages will be retained by the Port in a fund; or 

2. If the Contractor provides a bond in place of retainage, it shall be in an amount equal to 5% 
of the Contract Sum plus Change Orders. The retainage bond shall be based on the form 
furnished in Section 00 61 23 or otherwise acceptable to the Port and duly completed and 
signed by a licensed surety or sureties registered with the Washington State Insurance 
Commissioner and on the currently authorized insurance list published by the Washington 
State Insurance Commissioner. The surety or sureties must be rated at least "A-, FSC(6)" 
or higher by A.M. Best Rating Guide and be authorized by the Federal Department of the 
Treasury. Attorneys-in-fact who sign the retainage bond must file with each bond a certified 
and effective Power of Attorney statement. 

B. Contractor may withhold retainage from Subcontractors. The Contractor or a Subcontractor may 
withhold not more than five percent (5%) retainage from the monies earned by any 
Subcontractor or lower-tier Subcontractor, provided that the Contractor pays interest to the 
Subcontractor at the same interest rate it receives from its reserved funds. If requested by the 
Port, the Contractor shall specify the amount of retainage and interest due a Subcontractor. 

C. Release of retainage. Retainage will be withheld and applied by the Port in a manner required 
by RCW 60.28 and released in accordance with the Contract Documents and statutory 
requirements. Release of the retainage will be processed in the ordinary course of business 
within sixty (60) days following Final Acceptance of the Work by the Port provided that no notice 
of lien has been given as provided in RCW 60.28, that no claims have been brought to the 
attention of the Port, that the Port has no claims under this Contract, and that release of 
retention has been duly authorized by the State. The following items must also be obtained prior 
to release of retainage: pursuant to RCW 60.28, a certificate from the Department of Revenue; 
pursuant to RCW 50.24, a certificate from the Department of Employment Security; and 
appropriate information from the Department of Labor and Industries including approved 
affidavits of wages paid for the Contractor and each subcontractor. 
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7.07 DISPUTED AMOUNTS 

A. Disputed amounts. If the Contractor believes it is entitled to payment for Work performed during 
the prior calendar month in addition to the agreed-upon amount, the Contractor may submit to 
the Port, along with the approved Application for Payment, a separate written payment request 
specifying the exact additional amount claimed to be due, the category in the Schedule of 
Values to which the payment would apply, the specific Work for which additional payment is 
sought, and an explanation of why the Contractor believes additional payment is due. 

7.08 EFFECT OF PAYMENT 

A. Payment does not relieve Contractor of obligations. Payment to the Contractor of progress 
payments or final payment does not relieve the Contractor from its responsibility for the Work or 
its responsibility to repair, replace, or otherwise make good defective Work, materials, or 
equipment. Likewise, the making of a payment does not constitute a waiver of the Port’s right to 
reject defective or non-conforming Work, materials, or equipment (even though they are 
covered by the payment), nor is it a waiver of any other rights of the Port. 

B. Acceptance of final payment waives claims. Acceptance of final payment by the Contractor, a 
Subcontractor of any tier, or a supplier shall constitute a waiver of claims except those 
previously made in writing and identified as unsettled in Contractor’s final Application for 
Payment. 

C. Execution of Change Order waives claims. The execution of a Change Order shall constitute a 
waiver of claims by the Contractor arising out of the Work to be performed or deleted pursuant 
to the Change Order, except as specifically described in the Change Order. 

7.09 LIENS 

A. Contractor to discharge liens. The Contractor shall promptly pay (and secure the discharge of 
any liens asserted by) all persons properly furnishing labor, equipment, materials, or other items 
in connection with the performance of the Work including, but not limited to, any Subcontractors 
of any tier. 

ARTICLE 8 - CHANGES IN THE WORK 
8.01 CHANGES IN THE WORK 

A. Changes in the Work authorized. Without invalidating the Contract and without notice to the 
Contractor’s surety, the Port may authorize changes in the Work after execution of the Contract, 
including changes in the Contract Sum or Contract Time. Changes shall occur solely by Change 
Order, Unilateral Change Directive, or Minor Change in Work. All changes in the Work are 
effective immediately, and the Contractor shall proceed promptly to perform the change, unless 
otherwise provided in the Change Order or Directive. 

B. Changes in the Work Defined. 

1. A Change Order is a written instrument signed by the Port and Contractor stating their 
agreement to a change in the Work and the adjustment, if any, in the Contract Sum and/or 
Contract Time. 

2. A Unilateral Change Directive is a written instrument issued by the Port to transmit new or 
revised Drawings, issue additions or modifications to the Contract, furnish other direction 
and documents adjustment, if any, to the Contract Sum and/or Contract Time. A Unilateral 
Change Directive is signed only by the Port, without requiring the consent or signature of 
the Contractor. 
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3. A Minor Change in the Work is a written order from the Port directing a change that does 
not involve an adjustment to the Contract Sum or the Contract Time. 

C. Request for Proposal: At any time, the Port may issue a Proposal Request directing the 
Contractor to propose a change to the Contract Sum and/or Contract Time, if any, based on a 
proposed change in the Work. The Contractor shall submit a responsive Change Order 
proposal as soon as possible, and no later than fourteen (14) days after receipt, in which the 
Contractor specifies in good faith the extent to which the Contract Sum and/or Contract Time 
would change. All cost components shall be limited to the manner described in Section 8.02(B). 
If the Contractor fails to timely respond to a Proposal Request, the Port may issue the change 
as a Unilateral Change Directive. 

1. Fixed price method is default for Contractor Change Order proposal. When the Port has 
requested that the Contractor submit a Change Order proposal, the Port may specify the 
basis on which the Contract Sum will be adjusted by the Contractor. The Engineer’s 
preference, unless otherwise indicated, is for changes in the Work to be priced using Lump 
Sums or Unit Prices or on a time and material (Force Account) basis if unit pricing or lump 
sums cannot be negotiated or determined. In all instances, however, proposed changes 
shall include a not-to-exceed price for the change and shall be itemized for evaluation 
purposes in accordance with Section 8.02(B), as requested by the Engineer. 

2. The Port may accept or reject the Contractor’s Change Order proposal, request further 
documentation, or negotiate acceptable terms with the Contractor. If The Port and 
Contractor reach agreement on the terms of any change in the Work, including any 
adjustment in the Contract Sum or Contract Time, such agreement shall be incorporated in 
a Change Order. 

3. The Change Order shall constitute full payment and final settlement of all claims for time 
and for direct, indirect, and consequential costs, including costs of delays, inconvenience, 
disruption of schedule, or loss of efficiency or productivity, related to any Work either 
covered or affected by the Change Order, or related to the events giving rise to the request 
for equitable adjustment. The Port may reject a proposal, in which case the Port may either 
not effectuate the change or issue a Unilateral Change Directive. The Port will not make 
payment to the Contractor for any work until that work has been incorporated into an 
executed Change Order. 

D. Unforeseen Conditions: If the Contractor encounters conditions at the site that are: (1) 
subsurface or otherwise concealed physical conditions that differ materially from those indicated 
in the Contract Documents or any soils reports made available by the Port to the Contractor, or 
(2) unknown physical conditions of an unusual nature that differ materially from those ordinarily 
found to exist and generally recognized as inherent in construction activities of the character 
provided for in the Contract Documents, the Contractor shall immediately provide oral notice to 
the Engineer before conditions are disturbed, followed within 24 hours by an initial written 
notice. The Contractor shall submit a detailed proposal no later than seven (7) days following 
discovery of differing site conditions. The Engineer will promptly investigate these conditions 
and, if the Engineer determines that they differ materially and cause an increase or decrease in 
the Contractor’s cost or time required for performance of any part of the Work, will establish a 
change in the Contract Sum or Contract Time, or both, consistent with the requirements of the 
Contract Documents. If the Contractor disputes the Engineer’s determination, the Contractor 
may proceed as provided in the dispute resolution procedure (Article 11). No increase to the 
Contract Sum or the Contract Time shall be allowed if the Contractor does not comply with the 
contractual requirements or if the Contractor knew, or reasonably should have known, of the 
concealed conditions prior to executing the Contract. 
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E.  Proceed Immediately: Pending agreement on the terms of the Change Order or upon 
determination of a differing site condition as defined in 8.01(D), the Engineer may direct 
Contractor to proceed immediately with the change in the Work. Contractor shall not proceed 
with any change in the Work until it has obtained the Engineer’s written approval and 
documentation of the following: 

1. The scope of work 

2. An agreed upon maximum not-to-exceed amount 

3. The method of final cost determination 

4. Estimated time to complete the changed work 

5. As a change in the Work is performed, unless the parties have signed a written Change 
Order to establish the cost of the change, the Contractor shall maintain an itemized 
accounting of all costs related to the change based on the categories in Section 8.02(B) 
and provide such data to the Port upon request. This includes, without limitation, invoices, 
including freight and express bills, and other support for all material, equipment, 
Subcontractor, and other charges related to the change and, for material furnished from 
the Contractor’s own inventory, a sworn affidavit certifying the actual cost of such material. 
Failure to provide data to the Port within seven (7) days of a request constitutes a waiver of 
any claim. The Port may furnish any material or equipment to the Contractor that it deems 
advisable, and the Contractor shall have no claim for any costs or fee on such material or 
equipment. 

F. Procedure for Unilateral Change Directive. Whether or not the Port has rejected a Contractor’s 
proposal, the Port may issue a Unilateral Change Directive and the Contractor shall promptly 
proceed with the specified Work. If the Contractor disagrees with a Unilateral Change Directive, 
the Contractor shall advise the Port in writing through a Change Order proposal within seven (7) 
days of receipt. The Contractor’s Change Order proposal shall reasonably specify the reasons 
for any disagreement and the adjustment it proposes. Without this timely Change Order 
proposal, the Contractor shall conclusively be deemed to have accepted the Port’s proposal. 

G. Payment pending final determination of Force Account work. Pending final determination of the 
total cost of Force Account Work, and provided that the Work to be performed under Force 
Account is complete and any reservations of rights have been signed by the Port, the 
Contractor may request payment for amounts not in dispute in the next Application for Payment 
accompanied by documentation indicating the parties’ agreement. Work done on a Force 
Account basis must be approved in writing on a daily basis by the Engineer or the Engineer’s 
designee and invoices shall be submitted with an Application for Payment within sixty (60) days 
of performance of the Work. 

8.02 CHANGES IN THE CONTRACT SUM 

A. Port to Decide How Changes are Measured. The Port may elect, in its sole discretion, how 
changes in the Work will be measured for payment. Change in the Work may be priced on a 
lump sum basis, through Unit Prices, as Force Account, or by another method documented in 
the executed Change Order, Unilateral Change Directive, or Minor Change in the Work. 

B. Determination of Cost of Change. The total cost of any change in the Work, including a claim 
under Article 11, shall not exceed the prevailing cost for the Work in the locality of the Project. 
In all circumstances, the change in the Work shall be limited to the reasonable, actual cost of 
the following components: 
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1. Direct labor costs: These are the actual labor costs determined by the number of additional 
craft hours at their normal hourly rate necessary to perform a change in the Work. The 
hourly cost of labor will be based upon the following: 

a. Basic wages and fringe benefits: The hourly wage (without markup or labor burden) 
and fringe benefits paid by the Contractor as established by the Washington 
Department of Labor and Industries or contributed to labor trust funds as itemized 
fringe benefits, whichever is applicable, not to exceed that specified in the applicable 
“Intent to Pay Prevailing Wage,” for the laborers, apprentices, journeymen, and 
foremen performing or directly supervising the change in the Work on site. These 
wages do not include the cost of Contractor’s project manager or superintendent or 
above, and the premium portion of overtime wages is not included unless pre-
approved in writing by the Port. Costs paid or incurred by the Contractor for vacations, 
per diem, subsistence, housing, travel, bonuses, stock options, or discretionary 
payments to employees are not separately reimbursable. The Contractor shall provide 
to the Port copies of payroll records, including certified payroll statements for itself and 
Subcontractors of any tier, upon the Port’s request. 

b. Workers’ insurance: Direct contributions to the State of Washington as industrial 
insurance; medical aid; and supplemental pension by class and rates established by 
the Washington Department of Labor and Industries. 

c. Federal insurance: Direct contributions required by the Federal Insurance 
Compensation Act (FICA); Federal Unemployment Tax Act (FUTA); and State 
Unemployment Compensation Act (SUCA). 

2. Direct material costs: This is an itemization, including material invoices, of the quantity and 
actual cost of additional materials necessary to perform the change in the Work. The cost 
will be the net cost after all discounts or rebates, freight costs, express charges, or special 
delivery costs, when applicable. No lump sum costs will be allowed unless approved in 
advance by the Port. 

3. Construction equipment usage costs: This is an itemization of the actual length of time that 
construction equipment necessary and appropriate for the Work is used solely on the 
changed Work times the applicable rental cost as established by the lower of the local 
prevailing rates published in www.equipmentwatch.com, as modified by the AGC/WSDOT 
agreement, or the actual rate paid to an unrelated third party. If more than one rate is 
applicable, the lowest available rate will be utilized. Rates and quantities of equipment 
rented that exceed the local fair market rental costs shall be subject to the Port’s prior 
written approval. Total rental charges for equipment or tools shall not exceed 75% of the 
fair market purchase value of the equipment or the tool. Actual, reasonable mobilization 
costs are permitted if the equipment is brought to the site solely for the change in the 
Work. Mobilization and standby costs shall not be charged for equipment already present 
on the site. 

The rates in effect at the time of the performance of the changed Work are the maximum 
rates allowable for equipment of modern design, and in good working condition, and 
include full compensation for furnishing all fuel, oil, lubrication, repairs, maintenance, and 
insurance. No gas surcharges are payable. Equipment not of modern design and/or not in 
good working condition will have lower rates. Hourly, weekly, and/or monthly rates, as 
appropriate, will be applied to yield the lowest total cost. 
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4. Subcontractor costs: These are payments the Contractor makes to Subcontractors for 
changed Work performed by Subcontractors. The Subcontractors’ cost of changed Work 
shall be determined in the same manner as prescribed in this Section 8.02 and, among 
other things, shall not include consultant costs, attorneys’ fees, or claim preparation 
expenses. 

5. Service provider costs: These are payments the Contractor makes to service providers for 
changed Work performed by service providers. The service providers’ cost of changed 
Work shall be determined in the same manner as prescribed in this Section 8.02. 

6. Markup: This is the maximum total amount for overhead, profit, and other costs, including 
office, home office and site overhead (including purchasing, project manager, 
superintendent, project engineer, estimator, and their vehicles and clerical assistants), 
taxes (except for sales tax on the Contract Sum), warranty, safety costs, printing and 
copying, layout and control, quality control/assurance, small or hand tools (a tool that costs 
$500 or less and is normally furnished by the performing contractor), preparation of as-built 
drawings, impact on unchanged Work, Change Order and/or claim preparation, and delay 
and impact costs of any kind (cumulative, ripple, or otherwise), added to the total cost to 
the Port of any Change Order work. No markup shall be due, however, for direct 
settlements of Subcontractor claims by the Port after Substantial Completion. The markup 
shall be limited in all cases to the following schedule: 

a. Direct labor costs -- 20% markup on the direct cost of labor for the party (Contractor or 
Subcontractor) providing labor related to the change in the Work; 

b. Direct material costs -- 20% markup on the direct cost of material for the party 
(Contractor or Subcontractor) providing material related to the change in the Work; 

c. Construction equipment usage costs -- 10% markup on the direct cost of equipment for 
the party (Contractor or Subcontractor) providing equipment related to the change in 
the Work; 

d. Contractor markup on Subcontractor costs -- 10% markup for the Contractor on the 
direct cost (excluding markup) of a change in the Work performed by Subcontractors 
(and for Subcontractors, for a change in the Work performed by lower-tier 
Subcontractors); and 

e. Service provider costs -- 5% markup for the Contractor on the direct cost (excluding 
markup) of a change in the Work performed by service providers. 

The total summed markup of the Contractor and all Subcontractors of any tier shall not 
exceed 30% of the direct costs of the change in the Work. If the markup would 
otherwise exceed 30%, the Contractor shall proportionately reduce the markup for the 
Contractor and all Subcontractors of any tier. 

7. Cost of change in insurance or bond premium. This is defined as: 

a. Contractor’s liability insurance: The actual cost (expressed as a percentage submitted 
with the certificate of insurance provided under the Contract Documents and subject to 
audit) of the Contractor’s liability insurance arising directly from the changed Work; and 

b. Public works bond: The actual cost (expressed as a percentage submitted under the 
Contract Documents and subject to audit) of the Contractor’s performance and 
payment bond arising directly from the changed Work. 
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Upon request, the Contractor shall provide the Port with supporting documentation 
from its insurer or surety of any associated cost incurred. The cost of the insurance or 
bond premium together shall not exceed 2.0% of the cost of the changed Work. 

8. Unit Prices. If Unit Prices are specified in the Contract Documents or established by 
agreement of the parties for certain Work, the Port may apply them to the changed Work. 
Unit Prices shall include pre-agreed rates for material quantities and shall include 
reimbursement for all direct and indirect costs of the Work, including overhead, profit, 
bond, and insurance costs arising out of, or related to, the Unit Priced item. Quantities 
must be supported by field measurement statements signed by the Port, and the Port shall 
have access as necessary for quantity measurement. The Port shall not be responsible for 
not-to-exceed limit(s) without its prior written approval. 

8.03 CHANGES IN THE CONTRACT TIME 

A. Extension of the Contract Time. If the Contractor is delayed at any time in the commencement 
or progress of the Work by events for which the Port is responsible, by unanticipated abnormal 
weather (subject to Section 8.03(E) below), or by other causes not the fault or responsibility of 
the Contractor that the Port determines may justify a delay in the Contract Time, then the 
Contract Time shall be extended by Change Order for such reasonable time as the Port may 
determine. In no event, however, shall the Contractor be entitled to any extension of time 
absent proof of: (1) delay to an activity on the critical path of the Project, or (2) delay 
transforming an activity to the critical path, so as to actually delay the anticipated date of 
Substantial Completion. 

B. Allocation of responsibility for delay not caused by Port or Contractor. If a delay was not caused 
by the Port, the Contractor, or anyone acting on behalf of any of them, the Contractor is entitled 
only to an increase in the Contract Time but not an increase in the Contract Sum. 

C. Allocation of responsibility for delay caused by Port. If a delay was caused by the Port or 
someone acting on behalf of the Port and affected the critical path, the Contractor shall be 
entitled to a change in the Contract Time and Contract Sum in accordance with Section 8.02. 
The Contractor shall not recover damages, an equitable adjustment, or an increase in the 
Contract Sum or Contract Time from the Port; however, where the Contractor could reasonably 
have avoided the delay. The Port is not obligated directly or indirectly for damages for any delay 
suffered by a Subcontractor of any tier that does not increase the Contract Time. 

D. Allocation of responsibility for delay caused by Contractor. If a delay was caused by the 
Contractor, a Subcontractor of any tier, or anyone acting on behalf of any of them, the 
Contractor is not entitled to an increase in the Contract Time or in the Contract Sum. 

E. Adverse weather. If adverse weather is identified as the basis for a claim for additional time, the 
claim shall be documented by data substantiating that weather conditions were abnormal for the 
period of time, could not reasonably have been anticipated and had an adverse effect on the 
critical path of construction, and that the Work was on schedule (or not behind schedule through 
the fault of the Contractor) at the time the adverse weather conditions occurred. Neither the 
Contract Time nor the Contract Sum will be adjusted for normal inclement weather. For a claim 
based on adverse weather, the Contractor shall be eligible only for a change in the Contract 
Time (but not a change in the Contract Sum) if the Contractor can substantiate that there was 
significantly greater than normal inclement weather considering the full term of the Contract 
Time. 
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F. Damages for delay. In the event the Contractor (including any Subcontractors of any tier) is held 
to be entitled to damages from the Port for delay beyond the amount permitted in Section 
8.02(B), the total combined damages to the Contractor and any Subcontractors of any tier for 
each day of delay shall be limited to the reasonable, actual costs of the delay for which the Port 
is wholly responsible. The limitation on damages set forth in this Section does not apply to any 
damages arising exclusively from delay to which the Contractor is entitled to recover under 
Section 8.03(F). 

G. Limitation on damages. The Contractor shall not be entitled to damages arising out of loss of 
efficiency; morale, fatigue, attitude, or labor rhythm; constructive acceleration; home office 
overhead; expectant under run; trade stacking; reassignment of workers; rescheduling of Work, 
concurrent operations; dilution of supervision; learning curve; beneficial or joint occupancy; 
logistics; ripple; season change; extended or increased overhead or general conditions; profit 
upon damages for delay; impact damages including cumulative impacts; or similar damages. 
Any effect that such alleged costs may have upon the Contractor or its Subcontractors of any 
tier is fully compensated through the markup on Change Orders paid through Section 8.02(B). 

8.04 RESERVATION OF RIGHTS 

A. Reservations of rights void unless signed by Port. Reservations of rights will be deemed waived 
and are void unless any reserved rights are described in detail and are signed by the Contractor 
and the Port. 

B. Procedure for unsigned reservations of rights. If the Contractor adds a reservation of rights not 
signed by the Port to any Change Order, Unilateral Change Directive, Change Order proposal, 
Application for Payment, or any other document, all amounts and all Work therein shall be 
considered disputed and not payable until costs are re-negotiated or the reservation is 
withdrawn or changed in a manner satisfactory to, and signed by, the Port. If the Port makes 
payment based on a document that contains a reservation of rights not signed by the Port, and 
if the Contractor cashes such payment, then the reservation of rights shall be deemed waived, 
withdrawn, and of no effect. 

8.05 UNIT PRICES 

A. Adjustment to Unit Prices. If Unit Prices are stated in the Contract Documents or subsequently 
agreed upon, and if quantities originally contemplated are materially changed (less than eighty 
percent (80%) or more than one hundred and twenty percent (120%) of the quantity estimated) 
so that application of a Unit Price would be substantially unfair, the applicable Unit Price but not 
the Contract Time, shall be adjusted if the Port prospectively approves a Change Order revising 
the Unit Price. 

B. Procedure to change Unit Prices. The Contractor or Port may request a Change Order revising 
a Unit Price by submitting information to support the change. A proposed change to a Unit Price 
will be evaluated by the Port based on the change in cost resulting solely from the change in 
quantity, any change in production rate or method as compared to the original plan, and the 
share, if any, of fixed expenses properly chargeable to the item. If the Port and Contractor 
agree on the change, a Change Order will be executed. If the parties cannot agree, the 
Contractor shall comply with the dispute resolution procedures (Article 11). 

ARTICLE 9 - SUSPENSION AND TERMINATION OF CONTRACT 
9.01 PORT’S RIGHT TO SUSPEND WORK 
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A. Port may suspend the Work. The Port may at any time suspend the Work, or any part thereof, 
by giving notice to the Contractor. The Work shall be resumed by the Contractor as soon as 
possible, but no later than fourteen (14) days after the date fixed in a notice to resume the 
Work. The Port shall reimburse the Contractor for appropriate and reasonable expenses 
consistent with Section 8.02 incurred by the Contractor as a result of the suspension, except 
where a suspension is the result of the Contractor repeatedly or materially failing to carry out or 
correct the Work in accordance with the Contract Documents, and the Contractor shall take all 
necessary steps to minimize expenses. 

B. Contractor obligations. During any suspension of Work, the Contractor shall take every 
precaution to prevent damage to, or deterioration of, the Work. The Contractor shall be 
responsible for all damage or deterioration to the Work during the period of suspension and 
shall, at its sole expense, correct or restore the Work to a condition acceptable to the Port prior 
to resuming Work. 
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9.02 TERMINATION OF CONTRACT FOR CAUSE BY THE PORT 

A. Port may terminate for cause. If the Contractor is adjudged bankrupt or makes a general 
assignment for the benefit of the Contractor’s creditors, if a receiver is appointed due to the 
Contractor’s insolvency, or if the Contractor, in the opinion of the Port, persistently or materially 
refuses or fails to supply enough properly skilled workmen or materials for proper completion of 
the Contract, fails to make prompt payment to Subcontractors or suppliers for material or labor, 
disregards laws, ordinances, or the instructions of the Port, fails to prosecute the Work 
continuously with promptness and diligence, or otherwise materially violates any provision of 
the Contract, then the Port, without prejudice to any other right or remedy, may terminate the 
Contractor after giving the Contractor seven (7) days’ written notice (during which period the 
Contractor shall have the right to cure). 

B. Procedure following termination for cause. Following a termination for cause, the Port may take 
possession of the Project site and all materials and equipment, and utilize such materials and 
equipment to finish the Work. The Port may also exclude the Contractor from the Project site(s). 
If the Port elects to complete all or a portion of the Work, it may do so as it sees fit. The Port 
shall not be required to accept the lowest bid for completion of the Work and may choose to 
complete all or a portion of the Work using its own work force. If the Port elects to complete all 
or a portion of the Work, the Contractor shall not be entitled to any further payment until the 
Work is finished. If the expense of finishing the Work, including compensation for additional 
managerial and administrative services of the Port, exceeds the unpaid balance of the Contract 
Sum, the excess shall be paid by the Contractor. 

C. Port’s remedies following termination for cause. The Port may exercise any rights, claims, or 
demands that the Contractor may have against third persons in connection with the Contract, 
and for this purpose the Contractor assigns and transfers to the Port all such rights, claims, and 
demands. 

D. Inadequate termination for cause converted to termination for convenience. If, after the 
Contractor has been terminated for cause, it is determined that inadequate “cause” for such 
termination exists, then the termination shall be considered a termination for convenience 
pursuant to Section 9.03. 

9.03 TERMINATION OF CONTRACT FOR CONVENIENCE BY THE PORT 

A. Port may terminate for convenience. The Port may, at any time (without prejudice to any right or 
remedy of the Port), terminate all, or any portion of, the Contract for the Port’s convenience and 
without cause. The Contractor shall be entitled to receive payment consistent with the Contract 
Documents only for Work properly executed through the date of termination, and costs 
necessarily incurred by reason of the termination (such as the cost of settling and paying claims 
arising out of the termination under subcontracts or orders), along with a fee of one percent 
(1%) of the Contract Sum not yet earned on the whole or part of the Work. The total amount to 
be paid to the Contractor shall not exceed the Contract Sum as reduced by the amount of 
payments otherwise made. The Port shall have title to all Work performed through the date of 
termination. 

9.04 TERMINATION OF CONTRACT BY THE CONTRACTOR 

A. Contractor may terminate for cause. The Contractor may terminate the Contract if the Work is 
stopped for a period of sixty (60) consecutive days through no act or fault of the Contractor or a 
Subcontractor of any tier, for either of the following reasons: 

1. Issuance of an order of a court or other public authority having jurisdiction that requires all 
Work to be stopped; or 
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2. An act of government, such as a declaration of national emergency, that requires all Work 
to be stopped. 

B. Procedure for Contractor termination. If one of the reasons described in Section 9.04A exists, 
the Contractor may, upon seven (7) days’ written notice to the Port (during which period the 
Port has the opportunity to cure), terminate the Contract and recover from the Port payment for 
Work executed through the date of termination in accordance with the Contract Documents and 
for proven loss with respect to materials, equipment, tools, and construction equipment and 
machinery, including reasonable overhead and profit on Work executed and direct costs 
incurred by reason of such termination. The total recovery of the Contractor shall not exceed 
the unpaid balance of the Contract Sum. 

C. Contractor may stop the Work for failure of Port to pay undisputed amounts. The Contractor 
may stop Work under the Contract if the Port does not pay undisputed amounts due and owing 
to the Contractor within fifteen (15) days of the date established in the Contract Documents. If 
the Port fails to pay undisputed amounts, the Contractor may, upon fifteen (15) additional days’ 
written notice to the Port, during which the Port can cure, stop the Work until payment of the 
amount owing has been received. The Contract Time shall be extended appropriately, and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-
down, delay, and start-up. 

9.05 SUBCONTRACT ASSIGNMENT UPON TERMINATION 

A. Subcontracts assigned upon termination. Each subcontract is hereby assigned by the 
Contractor to the Port provided that: 

1. The Port requests that the subcontract be assigned. 

2. The assignment is effective only after termination by the Port and only for those 
subcontracts that the Port accepts in writing. 

3. The assignment is subject to the prior rights of the surety, if any, under any bond issued in 
accordance with the Contract Documents. 

When the Port accepts the assignment of a subcontract, the Port assumes the Contractor’s 
rights and obligations under the subcontract, but only for events and payment obligations that 
arise after the date of the assignment. 

ARTICLE 10 - BONDS 
10.01 CONTRACTOR PERFORMANCE AND PAYMENT BONDS 

A. Contractor to furnish performance and payment bonds. Within ten (10) days following its receipt 
of a notice of award, and as part of the Contract Sum, the Contractor shall secure and furnish 
duly executed performance and payment bonds using the forms furnished by the Port. The 
bonds shall be executed by a surety (or sureties) reasonably acceptable to the Port, admitted 
and licensed in the State of Washington, registered with the Washington State Insurance 
Commissioner, and possessing an A.M. Best rating of "A-, FSC (6)" or better and be authorized 
by the U.S. Department of the Treasury. Pursuant to RCW 39.08, the bonds shall be in an 
amount equal to the Contract Sum, and shall be conditioned only upon the faithful performance 
of the Contract by the Contractor within the Contract Time and upon the payment by the 
Contractor of all taxes, fees, and penalties to the State of Washington and all laborers, 
Subcontractors, and suppliers, and others who supply provisions, equipment, or supplies for the 
performance of the Work covered by this Contract. The bonds shall be signed by the person or 
persons legally authorized to bind the Contractor. 
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B. On contracts of one hundred fifty thousand dollars or less, at the option of the contractor as 
defined in RCW 39.10.210, the Port may, in lieu of the bond, retain ten percent of the contract 
amount for a period of thirty days after date of final acceptance, or until receipt of all necessary 
releases from the department of revenue, the Employment Security Department, and the 
Department of Labor and Industries and settlement of any liens filed under chapter 60.28 RCW, 
whichever is later. The recovery of unpaid wages and benefits must be the first priority for any 
actions filed against retainage held by a state agency or authorized local government. 

For contracts of one hundred fifty thousand dollars or less, the Port may accept a full payment 
and performance bond from an individual surety or sureties. 

C. Port may notify surety. If the Port makes or receives a claim against the Contractor, the Port 
may, but is not obligated to, notify the Contractor's surety of the nature and amount of the claim. 
If the claim relates to a possibility of a Contractor’s default, the Port may, but is not obligated to, 
notify the surety and request the surety’s assistance in resolving the controversy. 

ARTICLE 11 - DISPUTE RESOLUTION 
11.01 NOTICE OF PROTEST AND CLAIM 

A. Dispute resolution procedure mandatory. All claims, direct or indirect, arising out of, or relating 
to, the Contract Documents or the breach thereof, shall be decided exclusively by the following 
alternative dispute resolution procedure, unless the parties mutually agree otherwise. If the Port 
and Contractor agree to a partnering process to assist in the resolution of disputes, the 
partnering process shall occur prior to, and not be in place of, the mandatory dispute resolution 
procedures set forth below. 

B. Notice of protest defined. Except for claims requiring notice before proceeding with the affected 
Work as otherwise described in the Contract Documents, the Contractor shall provide 
immediate oral notice of protest to the Engineer prior to performing any disputed Work and shall 
submit a written notice of protest to the Port within seven (7) days of the occurrence of the 
event giving rise to the protest that includes a clear description of the event(s). The protest shall 
identify any point of disagreement, those portions of the Contract Documents believed to be 
applicable, and an estimate of quantities and costs involved. When a protest relates to cost, the 
Contractor shall keep full and complete records and shall permit the Port to have access to 
those records at any time as requested by the Port. 
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C. Claim defined. A claim is a demand by one of the parties seeking adjustment or interpretation of 
the Contract terms, payment of money, extension of time, or other relief with respect to the 
terms of the Contract Documents. The term “claim” also includes all disputes and matters in 
question between the Port and Contractor arising out of, or relating to, the Contract Documents. 
Claims must be initiated in writing and include a detailed factual statement and clear description 
of the claim providing all necessary dates, locations, and items of Work, the date or dates on 
which the events occurred that give rise to the claim, the names of employees or 
representatives knowledgeable about the claim, the specific provisions of the Contract 
Documents that support the claim, any documents or oral communications that support the 
claim, any proposed change in the Contract Sum (showing all components and calculations) 
and/or Contract Time (showing cause and analysis of the resultant delay in the critical path), 
and all other data supporting the claim. Claims shall also be submitted with a statement 
certifying, under penalty of perjury, that the claim as submitted is made in good faith, that the 
supporting cost and pricing data are true and accurate to the best of Contractor’s knowledge 
and belief, that the claim is fully supported, and that the amount requested accurately reflects 
the adjustment in the Contract Sum or Contract Time for which Contractor believes the Port is 
liable. A claim shall be deemed to include all changes, direct and indirect, in cost and in time to 
which the Contractor and Subcontractors of any tier are entitled and may not contain 
reservations of rights without the Port’s written approval; any unapproved reservations of rights 
shall be without effect. 

D. Claim procedure. The Contractor shall submit a written claim within thirty (30) days of providing 
written notice of protest. The Contractor may delay submitting supporting data by an additional 
thirty (30) days if it notifies the Port in its claim that substantial data must be assembled. Any 
claim of a Subcontractor of any tier may be brought only through, and after review by and 
concurrence of, the Contractor. 

E. Failure to comply with notice of protest and claim requirements waives claims. Any notice of 
protest by the Contractor and any claim of the Contractor, whether under the Contract or 
otherwise, must be made pursuant to, and in strict accordance with, the applicable provisions of 
the Contract. Failure to properly and timely submit a notice of protest or to timely submit a claim 
shall waive the claim. No act, omission, or knowledge, actual or constructive, of the Port shall 
waive the requirement for timely written notice of protest and a timely written claim, unless the 
Port and the Contractor sign an explicit, unequivocal written waiver approved by the Port. The 
Contractor expressly acknowledges and agrees that the Contractor’s failure to timely submit 
required notices of protest and/or timely submit claims has a substantial impact upon, and 
prejudices, the Port. For the purpose of calculating time periods, an “event giving rise to a 
claim,” among other things, is not a Request for Information, but rather is a response that the 
Contractor believes would change the Contract Sum and/or Contract Time. 

F. False claims. The Contractor shall not make any fraudulent misrepresentations, concealments, 
errors, omissions, or inducements to the Port in the formation or performance of the Contract. If 
the Contractor or a Subcontractor of any tier submits a false or frivolous claim to the Port, which 
for purposes of this Section 11.01(F) is defined as a claim based in whole or in part on a 
materially incorrect fact, statement, representation, assertion, or record, the Port shall be 
entitled to collect from the Contractor by offset or otherwise (without prejudice to any right or 
remedy of the Port) any and all costs and expenses, including investigation and consultant 
costs, incurred by the Port in investigating, responding to, and defending against the false or 
frivolous claim. 
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G. Compliance with lien and retainage statutes required. If a claim relates to, or is the subject of, a 
lien or retainage claim, the party asserting the claim may proceed in accordance with applicable 
law to comply with the notice and filing deadlines prior to resolution of the claim by mediation or 
by litigation. 

H. Performance required pending claim resolution. Pending final resolution of a claim, the 
Contractor shall continue to perform the Contract and maintain the Baseline Project Schedule, 
and the Port shall continue to make payments of undisputed amounts due in accordance with 
the Contract Documents. 

11.02 MEDIATION 

A. Claims must be subject to mediation. At any time following the Port’s receipt of a written claim, 
the Port may require that an officer of the Contractor and the Port’s designee (all with authority 
to settle) meet, confer, and attempt to resolve a claim. If the claim is not resolved during this 
meeting, the claim shall be subject to mandatory mediation as a condition precedent to the 
initiation of litigation. This requirement can be waived only by an explicit, written waiver signed 
by the Port and the Contractor. 

B. Mediation procedure. A request for mediation shall be filed in writing with the other party to the 
Contract, and the parties shall promptly attempt to agree upon a mediator. If the parties have 
not reached agreement within thirty (30) days of the request, either party may file the request 
with the American Arbitration Association, or such other alternative dispute resolution service to 
which the parties mutually agree, with a copy to the other party, and the mediation shall be 
administered by the American Arbitration Association (or other agreed service). The parties to 
the mediation shall share the mediator’s fee and any filing fees equally. The mediation shall be 
held in Pierce County, Washington, unless another location is mutually agreed upon. 
Agreements reached in mediation shall be enforceable as settlement agreements in any court 
having jurisdiction thereof. Unless the Port and the Contractor mutually agree in writing 
otherwise, all claims shall be considered at a mediation session that shall occur prior to Final 
Completion. 

11.03 LITIGATION 

A. Claims not resolved by mediation are subject to litigation. Claims not resolved through 
mediation shall be resolved by litigation, unless the parties mutually agree otherwise. The 
venue for any litigation shall be Pierce County, Washington. The Contractor may bring no 
litigation on claims, unless such claims have been properly raised and considered in the 
procedures of this Article 11. The Contractor must demonstrate in any litigation that it complied 
with all requirements of this Article. 

B. Litigation must be commenced promptly. All unresolved claims of the Contractor shall be 
waived and released, unless the Contractor has complied with the requirements of the Contract 
Documents, and litigation is served and filed within 180 days of the date of Substantial 
Completion approved in writing by the Port or termination of the Contract. The pendency of 
mediation (the time period between receipt by the non-requesting party of a written mediation 
request and the date of mediation) shall toll these deadlines until the earlier of the mediator 
providing written notice to the parties of impasse, or thirty (30) days after the date of the 
mediation session. 

C. Port not responsible for attorneys’ fees. Neither the Contractor nor a Subcontractor of any tier, 
whether claiming under a bond or lien statute or otherwise, shall be entitled to attorneys’ fees 
directly or indirectly from the Port (but may recover attorneys’ fees from the bond or statutory 
retainage fund itself to the extent allowable under law). 
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D. Port may join Contractor in dispute. The Port may join the Contractor as a party to any litigation 
or arbitration involving the alleged fault, responsibility, or breach of contract of the Contractor or 
Subcontractor of any tier. 

ARTICLE 12 - MISCELLANEOUS 
12.01 GENERAL 

A. Rights and remedies are cumulative. The rights and remedies of the Port set forth in the 
Contract Documents are cumulative, and in addition to and not in limitation of, any rights and 
remedies otherwise available to the Port. The pursuit of any remedy by the Port shall not be 
construed to bar the Port from the pursuit of any other remedy in the event of similar, different, 
or subsequent breaches of this Contract. All such rights of the Port shall survive completion of 
the Project or termination of the Contractor. 

B. Reserved rights do not give rise to duty. The rights reserved or possessed by the Port to take 
any action shall not give rise to a duty for the Port to exercise any such right. 

12.02 WAIVER 

A. Waiver must be in writing and authorized by Port. Waiver of any provisions of the Contract 
Documents must be in writing and authorized by the Port. No other waiver is valid on behalf of 
the Port. 

B. Inaction or delay not a waiver. No action, delay in acting, or failure to act by the Port shall 
constitute a waiver of any right or remedy of the Port, or constitute an approval or acquiescence 
of any breach or defect in the Work, nor shall any delay or failure of the Port to act waive or 
otherwise prejudice the right of the Port to enforce a right or remedy at any subsequent time. 

C. Claim negotiation not a waiver. The fact that the Port and the Contractor may consider, discuss, 
or negotiate a claim that has or may have been defective or untimely under the Contract, shall 
not constitute a waiver of the provisions of the Contract Documents, unless the Port and the 
Contractor sign an explicit, unequivocal waiver. 

12.03 GOVERNING LAW 

A. Washington law governs. This Contract and the rights and duties of the parties hereunder shall 
be governed by the internal laws of the State of Washington, without regard to its conflict of law 
principles. 

12.04 COMPLIANCE WITH LAW 

A. Contractor to comply with applicable laws. The Contractor shall at all times comply with all 
applicable Federal, State and local laws, ordinances, and regulations. This compliance shall 
include, but is not limited to, the payment of all applicable taxes, royalties, license fees, 
penalties, and duties. 

B. Contractor to provide required notices. The Contractor shall give notices required by all 
applicable Federal, State and local laws, ordinances, and regulations bearing on the Work. 

C. Contractor to confine operations at site to permitted areas. The Contractor shall confine 
operations at the Project site to areas permitted by applicable laws, ordinances, permits, rules 
and regulations, and lawful orders of public authorities and the Contract Documents. 

12.05 ASSIGNMENT 
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A. Assignment. The Port and Contractor respectively bind themselves, their partners, successors, 
assigns, and legal representatives to the other party and to the partners, successors, assigns, 
and legal representatives of such other party. The Contractor may not assign, transfer, or 
novate all or any portion of the Contract, including but not limited to, any claim or right to the 
Contract Sum, without the Port’s prior written consent. If the Contractor attempts to make an 
assignment, transfer, or novation without the Port’s consent, the assignment shall be of no 
effect, and Contractor shall nevertheless remain legally responsible for all obligations under the 
Contract. The Contractor also shall not assign or transfer, to any third party, any claims it may 
have against the Port arising under the Contract or otherwise related to the Project. 

12.06 TIME LIMIT ON CAUSES OF ACTION 

A. Time limit on causes of action. The Port and Contractor shall commence all causes of action, 
whether in contract, tort, breach of warranty, or otherwise, against the other arising out of, or 
related to, the Contract in accordance with the requirements of the dispute resolution procedure 
set forth in Article 11 of these General Conditions, within the time period specified by applicable 
law, and within the time limits identified in the Contract Documents. The Contractor waives all 
claims and causes of action not commenced in accordance with this Section 12.06. 

12.07 SERVICE OF NOTICE 

A. Notice. Written notice under the Contract Documents by either the Contractor or Port may be 
served on the other party by personal service, electronic or facsimile transmission, or delivery 
service to the last address provided in writing to the other party. For the purpose of measuring 
time, notice shall be deemed to be received by the other party on the next business day 
following the sender’s electronic or facsimile transmittal or delivery by delivery service. 
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12.08 RECORDS 

A. Contractor and Subcontractors to maintain records and cooperate with Port audit. The 
Contractor and Subcontractors of any tier shall maintain books, ledgers, records, documents, 
estimates, bids, correspondence, logs, schedules, emails, and other tangible and electronic 
data and evidence relating or pertaining to costs and/or performance of the Contract (“records”) 
to such extent, and in such detail, as will properly reflect and fully support compliance with the 
Contract Documents and with all costs, charges, and other amounts of whatever nature. The 
Contractor shall preserve these records for a period of six (6) years following the date of Final 
Acceptance under the Contract. Within seven (7) days of the Port’s request, both during the 
Project and for six (6) years following Final Acceptance, the Contractor and Subcontractors of 
any tier shall make available, at their office during normal business hours, all records for 
inspection, audit, and reproduction (including electronic reproduction) by the Port or its 
representatives; failure to fully comply with this requirement shall constitute a material breach of 
contract and a waiver of all claims by the Contractor and Subcontractors of any tier. 

B. Rights under RCW 42.56. The Contractor agrees, on behalf of itself and Subcontractors of any 
tier, that any rights under Chapter 42.56 RCW will commence at Final Acceptance, and that the 
invocation of such rights at any time by the Contractor or a Subcontractor of any tier, or their 
respective representatives, shall initiate an equivalent right to disclosures from the Contractor 
and Subcontractors of any tier for the benefit of the Port. 

12.09 STATUTES 

A. Contractor to comply with Washington statutes. The Contractor shall abide by the provisions of 
all applicable statutes, regulations, and other laws. Although a number of statutes are 
referenced in the Contract Documents, these references are not meant to be, and are not, a 
complete list. 

1. Pursuant to RCW 39.06, “Registration, Licensing of Contractors,” the Contractor shall be 
registered and licensed as required by the laws of the State of Washington, including but 
not limited to RCW 18.27, “Registration of Contractors,” and shall satisfy all State of 
Washington bonding and insurance requirements. The Contractor shall also have a current 
state Unified Business Identifier number; have industrial insurance coverage for the 
Contractor’s employees working in Washington as required by Title 51 RCW; have an 
Employment Security Department number as required by Title 50 RCW; have a state 
excise tax registration number as required in Title 82 RCW; and not be disqualified from 
bidding on any public works contract under RCW 39.06.010 (unregistered or unlicensed 
contractors) or RCW 39.12.065(3) (prevailing wage violations). 

2. The Contractor shall comply with all applicable provisions of RCW 49.28, “Hours of Labor.” 

3. The Contractor shall comply with pertinent statutory provisions relating to public works of 
RCW 49.60, “Discrimination.” 

4. The Contractor shall comply with pertinent statutory provisions relating to public works of 
RCW 70.92, “Provisions in Buildings for Aged and Handicapped Persons,” and the 
Americans with Disabilities Act. 

5. Pursuant to RCW 50.24, “Contributions by Employers,” in general, and RCW 50.24.130 in 
particular, the Contractor shall pay contributions for wages for personal services performed 
under this Contract or arrange for an acceptable bond. 
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6. The Contractor shall comply with pertinent provisions of RCW 49.17, “Washington 
Industrial Safety and Health Act,” and Chapter 296-155 WAC, “Safety Standards for 
Construction Work.” 

7. Pursuant to RCW 49.70, “Worker and Community Right to Know Act,” and WAC 296-62-
054 et seq., the Contractor shall provide to the Port, and have copies available at the 
Project site, a workplace survey or material safety data sheets for all “hazardous” 
chemicals under the control or use of Contractor or any Subcontractor of any tier. 

8. All products and materials incorporated into the Project as part of the Work shall be 
certified as “asbestos-free” and “lead-free” by United States standards, and shall also be 
free of all hazardous materials or substances. At the completion of the Project, the 
Contractor shall submit certifications of asbestos-free and of lead-free materials certifying 
that all materials and products incorporated into the Work meet the requirements of this 
Section, and shall also certify that materials and products incorporated into the Work are 
free of hazardous materials and substances. 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This Section includes requirements for the Contractor’s insurance. 

1.02 SUBMITTAL REQUIREMENTS 

A. Evidence of the required insurance within ten (10) days of the issued Notice of Award to the 
Contractor. 

B. Updated evidence of insurance as required until final completion. 

1.03 COMMERCIAL GENERAL LIABILITY (CGL) INSURANCE 

A. The Contractor shall secure and maintain until Final Completion, at its sole cost and expense, 
the following insurance in carriers reasonably acceptable to the Port, licensed in the State of 
Washington, registered with the Washington State Insurance Commissioner, and possessing an 
A.M. Best rating of “A-, FSC six (6)” or better. 

B. The Port of Tacoma (Port) will be included as additional insureds for both ongoing and 
completed operations by endorsement to the policy using ISO Form CG 20 10 11 85 or forms 
CG 20 10 04 13 and CG 20 37 04 13 (or equivalent coverage endorsements). The inclusion of 
the Port as additional insureds shall not create premium liability for the Port. 

Also, by endorsement to the policy, there shall be: 

1. An express waiver of subrogation in favor of the Port; 

2. A cross liabilities clause; and 

3. An endorsement stating that the Contractor’s policy is primary and not contributory with 
any insurance carried by the Port. 

C. If the Contractor, Supplier, or Subcontractors will perform any work requiring the use of a 
licensed professional, per RCW 18, the Contractor shall provide evidence to the Port of 
professional liability insurance in amounts not less than $1,000,000. 

D. This insurance shall cover all of the Contractor's operations, of whatever nature, connected in 
any way with the Contract, including any operations performed by the Contractor’s 
Subcontractors of any tier. It is the obligation of the Contractor to ensure that all 
Subcontractors (at whatever level) carry a similar program that provides the identified 
types of coverage, limits of liability, inclusion of the Port as additional insured(s), waiver 
of subrogation and cross liabilities clause. The Port reserves the right to reject any 
insurance policy as to company, form, or substance. Contractor’s failure to provide, or the Port’s 
acceptance of, the Contractor’s certificate of insurance does not waive the Contractor’s 
obligation to comply with the insurance requirements of the Contract as specifically described 
below: 

1. Commercial  General Liability Insurance on an Occurrence Form Basis including, but not 
limited to: 

a. Bodily Injury Liability; 

b. Property Damage Liability; 

c. Contractual Liability; 

d. Products - Completed Operations Liability; 
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e. Personal Injury Liability; 

f. By endorsement to the policy, not exclude work within fifty feet of any railroad track; 

Alternatively, a Commercial General Liability (CGL) policy is acceptable if all of the above 
coverages are incorporated in the policy and there are no marine exclusions that will 
remove coverage for either vessels or work done by or above or around the water. 

2. Comprehensive Automobile Liability including, but not limited to: 

a. Bodily Injury Liability; 

b. Property Damage Liability; 

c. Personal Injury Liability; 

d. Owned and Non-Owned Automobile Liability; and 

e. Hired and Borrowed Automobile Liability. 

3. Railroad protective liability insurance naming the Port and Tacoma Rail as Insureds with 
coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate. The 
policy must be issued on a standard ISO form CG 00 35 10 93 and include the following: 

a. Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93); 

b. Endorsed to include the Limited Seepage and Pollution Endorsement; 

c. Endorsed to include Evacuation Expense Coverage Endorsement; 

d. No other endorsements restricting coverage may be added; and 

e. The original policy must be provided to the Port prior to execution of the Contract; 
within ten (10) days of Notice of Award. 

4. Contractor’s Pollution Liability (CPL) covering claims for bodily injury, property damage and 
cleanup costs, and environmental damages from pollution conditions arising from the 
performance of covered operations. 

a. If the Work involves remediation or abatement of regulated waste to include, but not 
limited to asbestos containing materials, lead containing products, mercury, PCB, 
underground storage tanks, or other hazardous materials or substances, the CPL 
policy shall not exclude such coverage, or a specific policy covering such exposure 
shall be required from the Contractor and all Subcontractors performing such Work. 

b. If the Work involves transporting regulated materials or substances or waste, a 
separate policy or endorsement to the CPL policy specifically providing coverage for 
liability and cleanup arising from an upset or collision during transportation of 
hazardous materials or substances shall be required from the Contractor and all 
Subcontractors performing such Work. 

c. It is preferred that CPL insurance shall be on a true occurrence form without a sunset 
clause. However, if CPL insurance is provided on a Claims Made basis, the policy 
shall have a retroactive date prior to the start of this project, and this insurance shall be 
kept in force for at least three years after the final completion of this project. 
Alternatively, the contractor, at its option, may provide evidence of extended reporting 
period of not less than three (3) years in its place. The Contractor shall be responsible 
for providing the Port with certificates of insurance each year evidencing this coverage. 

d. The Port shall be named as an additional insured(s) on the CPL policy. 
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5. Aircraft Liability: Contractor shall obtain, at Contractor’s expense and keep in effect during 
the term of this Contract, Aircraft Liability Insurance. Combined single limit per occurrence 
shall not be less than $1,000,000 and no less than $1,000,000 per seat for passenger 
liability. 

6. Technology Professional Liability Errors and Omissions Insurance appropriate to the 
Consultant’s profession and work hereunder, with limits not less than $2,000,000 per 
occurrence. Coverage shall be sufficiently broad to respond to the duties and obligations 
as is undertaken by the Vendor in this agreement and shall include, but not be limited to, 
claims involving infringement of intellectual property, copyright, trademark, invasion of 
privacy violations, information theft, release of private information, extortion and network 
security. The policy shall provide coverage for breach response costs as well as regulatory 
fines and penalties as well as credit monitoring expenses with limits sufficient to respond to 
these obligations. 

The policy shall include, or be endorsed to include, property damage liability coverage 
for damage to, alteration of, loss of, or destruction of electronic data and/or information 
“property” of the Agency in the care, custody, or control of the Vendor. 

E. Except where indicated above, the limits of all insurance required to be provided by the 
Contractor shall be not less than $2,000,000 for each occurrence. If the coverage is 
aggregated, the coverage shall be no less than two times the per occurrence or per claim limit. 
However, coverage in the amounts of these minimum limits shall not be construed as to relieve 
the Contractor from liability in excess of such limits. Any additional insured endorsement shall 
NOT be limited to the amounts specified by this Contract, unless expressly waived in writing by 
the Port. 

F. Contractor shall certify that its operations are covered by the Washington State Worker’s 
Compensation Fund. The Contractor shall provide its Account Number or, if self-insured, its 
Certificate of Qualification Number. The Contractor shall also provide evidence of Stop-Gap 
Employers’ Liability Insurance. 

United States Longshoremen’s and Harbor Worker’s Act (USL&H) and Jones Act may be 
required for this project. The Contractor shall be solely responsible for determining the 
applicability of USL&H and Jones Act coverage. The failure of the Contractor to procure either 
USL&H or Jones Act coverage shall at no time create liability on the part of the Port. The 
Contractor shall bear all responsibility and shall indemnify and hold harmless the Port for any 
and all liability, cost, and/or damages. 

G. The Contractor shall furnish, within ten (10) days following issuance of the Notice of Award, a 
certificate of insurance satisfactory to the Port evidencing that insurance in the types and 
minimum amounts required by the Contract Documents has been secured. The Certificate of 
Insurance shall be signed by an authorized representative of the insurer together with a copy of 
the endorsement, which shows that the Port are named as additional insured(s). 

H. Contractor shall provide at least forty-five (45) days prior written notice to the Port of any 
termination or material change, or ten (10) day's-notice in the case of non-payment of 
premium(s). 

I. If the Contractor is required to make corrections to the Work after Final Completion, the 
Contractor shall obtain at its own expense, prior to the commencement of any corrective work, 
insurance coverage as required by the Contract Documents, which coverage shall be 
maintained until the corrections to the Work have been completed and accepted by the Port. 
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1.04 BUILDER’S RISK INSURANCE 

A. Until Final Completion of the Work, the construction Work is at the risk of the Contractor and no 
partial payment shall constitute acceptance of the Work or relieve the Contractor of 
responsibility of completing the Work under the Contract. 

B. To the extent the Work provided under this Contract does not include the construction, 
rehabilitation or repair of any dam, road or bridge, and whenever the estimated cost of the Work 
is less than $25,000,000, the Port and Contractor acknowledge that the Port will purchase, or 
has purchased, from a company or companies lawfully authorized and admitted to do business 
in Washington, property insurance written on a Builder’s Risk “all-risk” (including Earthquake 
and Flood with applicable sub-limits) or equivalent policy form to cover the course of 
construction in the amount of the full insurable value thereof. This property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in 
writing by all persons and entities who are beneficiaries of such insurance, until final payment 
has been made or until no person or entity other than the Port has an insurable interest in the 
property, whichever is later. Without further endorsement, the coverage afforded by this 
insurance includes the interests of the Port, the Contractor, and Subcontractors of any tier on 
the Project. Coverage for materials intended to be installed in the facility will be covered by the 
Builder’s Risk policy. Losses up to the deductible amount, and payment of any deductible 
amount, shall be the responsibility of the Contractor. All tools and equipment not intended as 
part of the construction or installation (including but not limited to Contractor’s equipment and 
tools) will NOT be covered by the policy. 

To the extent the Work provided under this Contract involves any dam, roadway or bridge, the 
value of which exceeds $250,000, or whenever the estimated cost of the Work is equal to or 
greater than $25,000,000, Contractor will purchase from a company or companies lawfully 
authorized and admitted to do business in Washington, property insurance written on a 
Builder’s Risk “all-risk” (excluding Earthquake and Flood with applicable sub-limits) or 
equivalent policy form to cover the course of construction in the amount of the full insurable 
value thereof. This Builder’s Risk insurance shall be maintained, unless otherwise provided in 
the Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final payment has been made or until no person or entity 
other than the Port has an insurable interest in the property, whichever is later. Contractor shall 
provide evidence satisfactory to the Port confirming the coverage afforded by this insurance 
shall include the interests of the Port, the Contractor, and Subcontractors of any tier on the 
Project. Coverage for materials intended to be installed in the facility will be covered by the 
Builder’s Risk policy purchased by the Contractor. Losses up to the deductible amount, and 
payment of any deductible amount, shall be the responsibility of the Contractor. 

In all instances, the Contractor shall obtain property insurance for all Contractor-owned 
equipment and tools and, in the event of loss, payment of any deductible amount shall be the 
responsibility of the Contractor. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - PRODUCTS - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 PREVAILING AND OTHER REQUIRED WAGES 

A. The Contractor shall pay (and shall ensure that all Subcontractors of any tier pay) all prevailing 
wages and other wages (such as Davis-Bacon Act wages) applicable to the Project. 

B. Pursuant to RCW 39.12, “Prevailing Wages on Public Works,” no worker, laborer, or mechanic 
employed in the performance of any part of the Work shall be paid less than the “prevailing rate 
of wage” in effect as of the date that bids are due. 

1. Based on the Bid Date, the applicable effective date for prevailing wages for this Project is 
Required MMMM DD, 2020. 

C. The State of Washington prevailing wage rates applicable for this public works Project, which is 
located in Pierce County, may be found at the following website address of the Department of 
Labor and Industries: 

https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx 

D. The schedule of the prevailing wage rates is made a part of the Contract Documents by 
reference as though fully set forth herein, and a printed copy of the applicable prevailing wage 
rates are also available for viewing at the Port Administration Building, located at 1 Sitcum 
Plaza, Tacoma, WA 98421 (253-383-5841). Upon request to the Procurement Department at 
procurement@portoftacoma.com, the Port will email or mail a hard copy of the applicable 
Journey Level prevailing wages for this Project. 

E. Questions relating to prevailing wage data should be addressed to the Industrial Statistician. 

Mailing Address:     Washington State Department of Labor and Industries 
                         Prevailing Wage Office 
                         P.O. Box 44540 
                         OIympia, WA 98504 

Telephone:             (360) 902-5335 

Facsimile:               (360) 902-5300 

1. If there is any discrepancy between the provided schedule of prevailing wage rates and the 
published rates applicable under WAC 296-127-011, the applicable published rates shall 
apply with no increase in the Contract Sum. It is the Contractor’s responsibility to ensure 
that the correct prevailing wage rates are paid. 

F. Statement to Pay Prevailing Wages 

1. Prior to any payment being made by the Port under this Contract, the Contractor, and each 
Subcontractor of any tier, shall file a Statement of Intent to Pay Prevailing Wages with the 
Department of Labor and Industries for approval. 

2. The statement shall include the hourly wage rate to be paid to each classification of 
workers entitled to prevailing wages, which shall not be less than the prevailing rate of 
wage, and the estimated number of workers in each classification employed on the Project 
by the Contractor or a Subcontractor of any tier, as well as the Contractor’s contractor 
registration number and other information required by the Department of Labor and 
Industries. 
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3. The statement, and any supplemental statements, shall be filed in accordance with the 
requirements of the Department of Labor and Industries. No progress payment shall be 
made until the Port receives such certified statement. 

G. The Contractor shall post, in a location readily visible to workers, at the Project site: (i) a copy of 
the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of the 
Department of Labor and Industries and (ii) the address and telephone number of the Industrial 
Statistician of the Department of Labor and Industries to whom a complaint or inquiry 
concerning prevailing wages may be directed. 

H. If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such 
as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall 
govern. 

I. Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage 
rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest, 
including labor and management representatives, the matter shall be referred for arbitration to 
the Director of the Department of Labor and Industries, and his or her decision shall be final and 
conclusive and binding on all parties involved in the dispute. 

J. Immediately following the end of all Work completed under this Contract, the Contractor and 
each Subcontractor of any tier, shall file an approved Affidavit of Wages Paid with the 
Department of Labor and Industries. 

K. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), 
indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands, 
damages, disbursements, lawsuits, losses, fines, penalties, costs, and expenses, whether 
direct, indirect, including, but not limited to, attorneys’ fees and consultants’ fees and other 
costs and expenses, from any violation or alleged violation by the Contractor or any 
Subcontractor of any tier of RCW 39.12 (“Prevailing Wages on Public Works”) or RCW Title 51 
(“Industrial Insurance”), including, but not limited to, RCW 51.12.050. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 REQUIREMENTS APPLICABLE PORT-WIDE 

A. The Contractor shall submit, prior to the start of Work, a list of emergency contact numbers for 
itself and its Subcontractors, Suppliers, and manufacturer representatives. Each person on the 
Project site shall have a valid identification card that is tamper proof with laminated photo 
identification, such as one (1) of the following: 

1. State-issued Driver’s license (also required if driving a vehicle) 

2. Card issued by a governmental agency 

3. Passport 

4. Pacific Maritime Association card 

5. Labor organization identification card 

B. Identification cards shall be visible while on the Project site or easily displayed when requested. 

1.02 TRANSPORTATION WORKER IDENTIFICATION CARD (TWIC) SUMMARY 

A. TWIC is required for all personnel needing unescorted access to secure and restricted areas of 
Port facilities subject to 33 CFR 105, including truckers, surveyors, construction personnel, and 
delivery personnel. Secure areas are those areas with security measures for access control in 
accordance with a Coast Guard approved security plan. Restricted areas are those areas within 
a secure area that require increased limited access and a higher degree of security protection. 
New terminals under construction prior to terminal operations may not be designated secure 
areas. Construction on existing maritime transportation facilities and punchlist or other type of 
work requirements on facilities that have been certified under 33 CFR will require a TWIC. 

B. Contractors should allow for application and enrollment for the security threat assessment and 
issuance of TWIC when submitting a bid. 

1.03 ESCORTING 

A. To access restricted Port facilities, all un-credentialed individuals must be accompanied by a 
person who has been issued a TWIC and trained as an escort at that specific facility. Each 
restricted facility has their own guidelines for escorting. Having escort training at one facility 
does not qualify you to escort at other facilities. Prior to conducting escort services for non-
TWIC personnel, the escorts are required to contact the Facility Security Officer at the gate for 
verification they are on the escort list and to document who is being escorted. For required 
documentation, upon completion of escorting, the escort is to inform the Security officer that the 
escort is complete. It is the Contractor’s responsibility to schedule escort training with the 
Facility Security Officer. 

B. For more information, refer to the Port Security website at: 
http://www.portoftacoma.com/shipping/security 

C. For Project specific information, refer to Section 01 14 00 - Work Restrictions. 

1.04 ELIGIBILITY FOR TWIC 

A. Refer to the Transportation Worker Identification Credential website at: https://www.tsa.gov/for-
industry/twic for information on eligibility and applying for TWIC. 

http://www.portoftacoma.com/shipping/security
https://www.tsa.gov/for-industry/twic
https://www.tsa.gov/for-industry/twic
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1.05 TWIC USE AND DISPLAY 

A. Each worker granted unescorted access to secure areas of a facility or vessel must present 
their cards to authorized personnel, who will compare the holder to his or her photo, inspect 
security features on the TWIC, and evaluate the card for signs of tampering. The Coast Guard 
will verify TWIC’s when conducting vessel and facility inspections and during spot checks using 
hand-held scanners, ensuring credentials are valid. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SCOPE 

A. The accompanying Specifications describe the location and type of Work to be performed under 
this project. 

1. The Vegetation Management On-Call (2022) consists of providing all labor, equipment, 
and materials necessary to provide a comprehensive assortment of vegetation control 
mechanisms on Port of Tacoma owned property and NWSA leased property. The On Call 
Vegetation Maintenance will be administered by a series of Task Orders for individual 
scopes of work on various sites. The work may include, but not limited to, vegetation 
mowing, cutting, trimming, complete removal and ground stabilization, spraying of invasive 
and other listed noxious vegetation and similar activities. Work may also include minor 
grading and excavation, soil import or export and associated improvements. Work on this 
project will require TWIC credentials and may occur on sites that contain hazardous 
materials requiring HAZWOPER Trained workers. Work may also occur on sites that 
contain critical areas and within the shoreline district along waterways and adjacent 
tributaries.  

1.02 LOCATION 

A. The work will be performed on Port of Tacoma owned property and NWSA leased property 
throughout the Tideflats of Tacoma and the surrounding area including Frederickson. Each 
Task Order will define the work location idependantly. 

1.03 WORK PERFORMED UNDER SEPARATE CONTRACTS 

A. The Contractor shall, by way of the Engineer, familiarize itself with other contracts which have 
been awarded, about to be awarded or are in progress in the same or immediate area. The 
Contractor shall coordinate the progress of its work with the established schedules for 
completion and phasing. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. Procedures for preparation and submittal of applications for progress payments. 

1.02 PAYMENT PROCEDURES 

A. Monthly pay estimates shall clearly identify the work performed for the given time period based 
on the approved Schedule of Values for each Task Order. 

1. At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date 
each month when payment applications shall be submitted. 

B. For each pay estimate the Contractor shall submit the following: 

1. Completed Contractor invoice and updated Schedule of Values tracking sheet as required 
by Division 01 or as established by the Engineer. 

2. Baseline Project Schedule and narrative updated as required by Section 01 32 16 of the 
Project Manual. 

3. Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount, 
amount paid this estimate, total paid to date, and balance owing. 

4. Completed “Conditional Release and Waiver of Liens and Claims.” 

5. An estimated cashflow statement projecting the Contractor’s monthly billings on the project 
shall be submitted with each payment application. 

C. Prior to submitting a payment application, the Contractor and Engineer shall meet each month 
to review the work accomplished to determine the actual quantities including labor, materials 
and equipment charges to be billed. 

1. Prior to the payment application meeting, the Contractor shall submit to the Engineer all 
measurement documentation as referenced in these contract documents; to include all 
measurement by weight, volume or field. 

2. For all change work being done on a force account basis, the Contractor shall submit prior 
to meeting with Engineer all Force Account back-up documentation as required to process 
the payment application where Force Account work is being billed.  The Engineer and the 
Contractor shall review the documentation at the payment application meeting to verify 
quantities and review the work accomplished. 

3. The Contractor shall bring a copy of all documentation to the pay application meeting with 
the Engineer. 

4. The Contractor shall submit the updated baseline project schedule for review prior to 
submitting the payment application to ensure the payment processing is not held up due to 
necessary schedule revisions. 

D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate 
electronically, with complete supporting documentation, using e-Builder®. 



DIVISION 01 - Division 01 - General Requirements  
SECTION 01 20 00 - Price and Payment Procedures 

 

 

Project No. Various  
Contract No. 071763 

01 20 00 - 2 
  

1.03 TASK ORDER PRICING 

A. The rate includes required certifications, insurance, benefits and other labor costs not covered 
by the prevailing wage rate, performance and payment bond, insurance required by the General 
Conditions, estimating, supervision, overhead and profit, taxes (except that Washington State 
Sales Tax will be added to each Task Order) and all other costs of supplying labor, equipment 
and materials and performing the Work. 

B. The Engineer shall require an estimate of the Work, which shall be the total compensation to be 
paid for that Task Order.  The Contractor shall provide to the Engineer a detailed cost estimate 
supporting the submitted proposal.  The estimate shall adhere to the provisions of this 
section.  Whenever it appears that the cost to complete the Task Order may exceed the 
estimate, the Contractor shall promptly notify the Engineer before proceeding with the Work. 

C. Some of the bid items descriptions are identical but have differing quantities.  For each Task 
Order the Contractor shall estimate the total quantity for each item of work and provide the task 
order estimate based on the estimated total quantity.  Final task order quantities will be 
determined based on actual quantities, measured as described in each bid item below, and 
shall  be billed utilizing the final unit price quantity. 

1.04 PAYMENT PRICING 

A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall 
include all compensation to be received by the Contractor for furnishing all tools, equipment, 
supplies, and manufactured articles, and for all labor, operations, and incidentals appurtenant to 
the items of work being described, as necessary to complete the various items of the work in 
accordance with the requirements of the Contract Documents. 

B. Pricing also includes all costs of compliance with the regulations of public agencies having 
jurisdiction, including safety and health requirements of the Occupational Safety and Health 
Administration of the U.S. Department of Labor (OSHA). 

C. No separate payment will be made for any item that is not specifically set forth in the Bid Form, 
and all costs therefore shall be included in the prices named in the Bid Form for the various 
appurtenant items of work. 

D. All other work not specifically mentioned in the measurement and payment sections identified 
below shall be considered incidental to the work performed and merged into the various unit 
and lump sum prices bid. Payment for work under one item will not be paid for under any other 
item. 

E. The Port of Tacoma reserves the right to make changes should unforeseen conditions 
necessitate such changes. Where work is on a unit price basis, the actual quantities occasioned 
by such changes shall govern the compensation. 

1.05 LUMP SUM MEASUREMENT 

A. Lump sum measurement will be for the entire item, unit of Work, structure, or combination 
thereof, as specified and as indicated in the Contractor’s submitted bid. 

1. If the Contractor requests progress payments for lump sum items, such progress payments 
will be made in accordance with an approved Schedule of Values. The quantity for 
payment for completed work shall be an estimated percentage of the lump sum amount, 
agreed to between the Engineer and Contractor, payable in monthly progress payments in 
increments proportional to the work performed in amounts as agreed between the 
Engineer and the Contractor. 
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1.06 MEASUREMENT OF QUANTITIES FOR UNIT PRICES 

A. Measurement Standards: 

1. All Work to be paid for at a contract price per unit measurement, as indicated in the 
Contractor’s submitted bid, will be measured by the Engineer in accordance with United 
States Standard Measures. 

B. Measurement by Weight: 

1. Reinforcing steel, steel shapes, castings, miscellaneous metal, metal fabrications, and 
similar items to be paid for by weight shall be measured by scale or by handbook weights 
for the type and quantity of material actually furnished and incorporated into the Work. 

2. Unless shipped by rail, material to be measured and paid for by weight shall be weighed 
on sealed scales regularly inspected by the Washington State Department of Agriculture’s 
Weights and Measures Section or its designated representative. Measurement shall be 
furnished by and at the expense of the Contractor.  All weighing, measuring, and metering 
devices shall be suitable for the purpose intended and shall conform to the tolerances and 
specifications as outlined in Washington State Department of Transportation Standard 
Specifications, Division 1, General Requirements, Article 1-09.2, Weighing Equipment. 

3. Provide or utilize platform scales of sufficient size and capacity to permit the entire vehicle 
or combination of vehicles to rest on the scale platform while being weighed.  Combination 
vehicles may be weighed as separate units provided they are disconnected while being 
weighed.  Scales shall be inspected and certified as often as the Engineer may deem 
necessary to ascertain accuracy.  Costs incurred as a result of regulating, adjusting, 
testing, inspecting, and certifying scales shall be borne by the Contractor. 

4. A licensed weighmaster shall weigh all Contractor-furnished materials.  The Engineer may 
be present to witness the weighing and to check and compile the daily record of such scale 
weights.  However, in any case, the Engineer will require that the Contractor furnish weight 
slips and daily summary weigh sheets.  In such cases, furnish a duplicate weight slip or a 
load slip for each vehicle weighed, and deliver the slip to the Engineer at the point of 
delivery of the material. 

5. If the material is shipped by rail, the certified car weights will be accepted, provided only 
actual weight of material will be paid for and not minimum car weights used for assessing 
freight tariff.  Car weights will not be acceptable for material to be passed through mixing 
plants.  Material to be measured by weight shall be weighed separately for each bid item 
under which it is to be paid. 

6. Trucks used to haul material being paid for by weight shall be weighed empty daily and at 
such additional times as the Engineer may require.  Each truck shall bear a plainly legible 
identification mark.  The Engineer may require the weight of the material be verified by 
weighing empty and loaded trucks on such other scales as the Engineer may designate. 

C. Measurement by Volume: 

1. Measurement by volume will be by the cubic dimension indicated in the Contractor’s 
submitted bid.  Method of volume measurement will be by the unit volume in place or 
removed as shown on the Contract Drawings or as specified. 
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2. When material is to be measured and paid for on a volume basis and it is impractical to 
determine the volume by the specified method of measurement, or when requested by the 
Contractor in writing and accepted by the Engineer in writing, the material may be weighed 
in accordance with the requirements specified for weight measurement.  Such weights will 
be converted to volume measurement for payment purposes.  Factors for conversion from 
weight measurement to volume measurement will be determined by the Resident Engineer 
and shall be agreed to by the Contractor before such method of measurement of pay 
quantities will be accepted. 

D. Measurement by Area:  Measurement by area will be by the square dimension shown on the 
Contract Drawings or as specified.  Method of square measurement will be as specified. 

E. Linear Measurement:  Linear measurement will be by the linear dimension listed or indicated in 
the Contractor’s submitted bid.  Unless otherwise indicated, items, components, or Work to be 
measured on a linear basis will be measured at the centerline of the item in place. 

F. Field Measurement for Payment: 

1. The Contractor shall take all measurements by providing equipment, workers, and survey 
crews as required to measure quantities in accordance with the provisions for 
measurement specified herein.  No allowance will be made for specified tolerances. 

2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price 
basis, for progress payment purposes. 

1.07 REJECTED, EXCESS, OR WASTED MATERIALS 

A. Quantities of material wasted or disposed of in a manner not called for under the Contract; 
rejected loads of material, including material rejected after it has been placed by reasons of the 
failure of the Contractor to conform to the provisions of the Contract; material not unloaded from 
the transporting vehicle; material placed outside the lines indicated on the Contract Drawings or 
established by the Engineer; or material remaining on hand after completion of the Work, will 
not be paid for, and such quantities shall not be included in the final total quantities.  No 
additional compensation will be permitted for loading, hauling, and disposing of rejected 
material. 

1.08 MEASUREMENT AND PAYMENT 

A. Item #1: Mobilization and Demobilization 

1. Payment for Mobilization and Demobilization shall be for preparatory work and operations 
performed by the Contractor including, but not limited to, those necessary for the 
movement of its personnel, equipment, supplies and incidentals to and from the project 
site; temporary facilities and controls; for the establishment and removal of its offices, 
buildings and other facilities necessary for work on the project; for other work and 
operations which it must perform or costs it must incur before beginning production work 
on the various items on the project site, and for removal of personnel, equipment, supplies, 
offices, building facilities, sheds, fencing, and other incidentals from the site. 

2. Mobilization and Demobilization shall be paid at the lump sum price listed in the 
Contractor’s submitted bid. Incremental payment shall be made for each location as 
follows: 

a. 40% after completion of 5% of the total contract amount of other bid items have been 
earned. 
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b. 40% after completion of 20% of the total contract amount of other bid items have been 
earned. 

c. 20% after completion of all work on the project has been completed, including cleanup 
and acceptance of the project by the Port. 

B. Item #2: TRACTOR (WITH BUCKET) 

1. Use of Tractor shall be measured and paid per hour based on the rate set on the bid form. 

C. ITEM #3. IN/OUT COSTS FOR BID ITEM 2 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of item 3 to and from the project site. 

D. ITEM #4 - TANK SPRAYER FOR BID ITEM 2 

1. Use of tank sprayer shall be measured and paid per hour based on the rate set on the bid 
form. 

E. ITEM #5 – SPREADER FOR BID ITEM 2 

1. Use Of Spreader Shall Be Measured And Paid Per Hour Based On The Rate Set On The 
Bid Form. 

F. ITEM #6 – BRUSH HOG FOR BID ITEM 2 

1. Use of brush hog shall be measured and paid per hour based on the rate set on the bid 
form. 

G. BID ITEMS NO. 7 - TRACTOR WITH 3 POINT BOOM FLAIL MOWER 

1. Use of Tractor with 3 Point Boom Flail Mower shall be measured and paid per hour based 
on the rate set on the bid form. 

H. ITEM #8. IN/OUT COSTS FOR BID ITEM 7. 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of item 7 to and from the project site. 

I. ITEM #9 SEMI-TRUCK WITH WOOD CHIP POT BELLY SEMI-TRAILER 

1. Use of Semi-Truck with Wood Chip Pot Belly Semi-Trailer shall be measured and paid per 
hour based on the rate set on the bid form. 

J. ITEM #10 TRUCK (PICKUP) 

1. Use of Truck (Pickup) shall be measured and paid per hour based on the rate set on the 
bid form. 

K. ITEM #11 TRUCK (FLATBED) – STAKE BED OR ENCLOSED BOX 

1. Use of Truck (Flatbed) shall be measured and paid per hour based on the rate set on the 
bid form. 

L. ITEM #12 TRUCK (3YD DUMP BOX) 

1. Use of Truck (3 yd dump box) shall be measured and paid per hour based on the rate set 
on the bid form. 
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M. ITEM #13 TRUCK (10YD DUMP BOX) 

1. Use of Truck (10 yd dump box) shall be measured and paid per hour based on the rate set 
on the bid form. 

N. ITEM #14 TRAILER 

1. Use of Trailer associated with Bid Items 10, 11, 12 and 13 shall be measured and paid per 
hour based on the rate set on the bid form. 

O. ITEM #15 – TUB GRINDER 

1. Use of Tub Grinder shall be measured and paid per hour based on the rate set on the bid 
form. 

P. ITEM #16 IN/OUT COSTS FOR BID ITEM 15. 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of bid item 15 to and from the project site. 

Q. ITEM #17 – EXCAVATOR +/- 12.54 MT (.75 CY) 

1. Use of Excavator +/- 12.54 MT shall be measured and paid per hour based on the rate set 
on the bid form. 

R. ITEM #18 - EXCAVATOR +/- 24 MT (1.5 CY) 

1. Use of Excavator +/- 24 MT shall be measured and paid per hour based on the rate set on 
the bid form. 

S. ITEM #19 - IN/OUT COSTS FOR ITEMS 17 AND 18. 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of items 17 and 18 to and from the project site. 

T. ITEM #20 – CRAWLER DOZER +/- 70 HP 

1. Use of Crawler Dozer +/- 70 HP shall be measured and paid per hour based on the rate 
set on the bid form. 

U. ITEM #21 - IN/OUT COSTS FOR ITEM 20. 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of item 21 to and from the project site. 

V. ITEM #22 – WHEELED LOADER +/- 145 HP (3.0 CY) 

1. Use of Wheeled Loader +/- 145 HP (3.0 CY) shall be measured and paid per hour based 
on the rate set on the bid form. 

W. ITEM #23 - IN/OUT COSTS FOR ITEM 22. 

1. In/Out Costs shall be measured and paid for each using the unit price established on the 
bid form for preparatory work and operations performed by the Contractor for the 
movement of item 23 to and from the project site. 

X. ITEM #24 – 4WD LOADER/BACKHOE 89 HP 
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1. Use of 4WD Loader/Backhoe 89 HP shall be measured and paid per hour based on the 
rate set on the bid form. 

Y. ITEM #25 - IN/OUT COSTS FOR ITEM 24. 

1. In/Out Costs shall be measured and paid for ecg using the unit price established on the bid 
form for preparatory work and operations performed by the Contractor for the movement of 
item 25 to and from the project site. 

Z. ITEM #26 – HOE PACK FOR BID ITEM 24 

1. Use of Hoe Pack for Item #24 shall be measured and paid per hour based on the rate set 
on the bid form. 

AA. ITEM #27 – GENERATOR 

1. Use of Generator shall be measured and paid per hour based on the rate set on the bid 
form. 

BB. ITEM #28 – TANK 500 GAL., POLY 

1. Use of Tank 500 Gal., Poly shall be measured and paid per hour based on the rate set on 
the bid form. 

CC. ITEM #29 – HOSE, ¾ X 100’ 

1. Use of Hose, ¾ x 100’ shall be measured and paid per each based on the rate set on the 
bid form. 

DD. ITEM #30 – PUMP 2” SUBMERSIBLE 

1. Use of Pump 2” submersible shall be measured and paid per hour based on the rate set on 
the bid form. 

EE. ITEM #31 – PORTABLE TOILET RENTAL 

1. Use of Portable Toilet Rental shall be measured and paid per day based on the rate set on 
the bid form. 

MEASUREMENT AND PAYMENT FOR SMALL TOOLS 
A. ITEMS #32 – 38 

1. Use Bid Items No. 32 – 38, Small Tools, shall be measured and paid per hour based on 
the rate set on the bid form for each item. 

MEASUREMENT AND PAYMENT FOR HAZWOPER TRAINED LABOR 
A. BID ITEM NO 39 - LABOR, OTHER THAN THAT INCLUDED ABOVE. 

1. This item is the total cost to the Port for each hour of labor, including fringe benefits, small 
tool allowance, travel, overhead and profit, etc., regardless of classification, except that 
which is included in the operator costs included with the equipment rates. 

B. BID ITEM NO 40 - SUPERINTENDENT/FOREMAN, OTHER THAN THAT INCLUDED ABOVE. 

1. This item is the total cost to the Port for each hour of labor, including fringe benefits, small 
tool allowance, travel, overhead and profit, etc., regardless of classification, except that 
which is included in the operator costs included with the equipment rates. 
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MEASUREMENT AND PAYMENT FOR MATERIALS 
A. ITEM #41 – GEOTECHNICAL FABRIC 

1. Geosynthetic material and/or geogrid materials will be measured and paid for by the 
Square Yard. 

B. ITEMS #42 – 44 

1. The unit price will be measured and paid for per cubic yard for the material provided and in 
place. 

2. The measurement and payment of the materials shall include the cost of transport, 
installation and maintenance of these materials for the duration of the project. 

C. ITEM #45 – JUTE MATTING 

1. The unit price will be measured and paid for per square yard for the material provided. 

D. BID ITEMS NO. 46 – 10LBS SEED (GRASS) 

1. The unit price will be measured and paid for per each used. 

E. ITEM #47 – STRAW (BAIL) 

1. The unit price will be measured and paid for per Each for the material provided 

F. ITEM #48 – HERBICIDE 

1. The unit price will be measured and paid for per Gallon for the material provided. 

G. ITEM #49 – MARKING DYE 

1. The unit price will be measured and paid for per Gallon for the material provided. 

H. ITEM #50 – 30 LBS PESTICIDE (SNAIL BAIT) 

1. The unit price will be measured and paid for per Each for the material provided. 

I. ITEM #51 – 4” TO 8” QUARRY SPALL 

1. The unit price will be measured and paid for per Ton for the material provided and in place. 

2. The measurement and payment of the materials shall include the cost of transport, 
installation and maintenance of the material for the duration of the project. 

J. ITEM #52 – 2” TO 4” QUARRY SPALL 

1. The unit price will be measured and paid for per Ton for the material provided and in place. 

2. The measurement and payment of the materials shall include the cost of transport, 
installation and maintenance of the material for the duration of the project. 

K. ITEM #53 – 1 ½” MINUS GRAVEL 

1. The unit price will be measured and paid for per Ton for the material provided and in place. 

2. The measurement and payment of the materials shall include the cost of transport, 
installation and maintenance of the material for the duration of the project. 

L. ITEM #54 – 4’ HIGH, HI-VISIBILITY FENCING 

1. The unit price will be measured and paid for per Linear Foot for the material provided. 

M. ITEM #55 – CRITICAL AREA SIGNS 
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1. The unit price will be measured and paid for per Each for the material provided. 

MEASUREMENT AND PAYMENT FOR HAULING AND DISPOSAL AS COMPLETE SERVICE 
A. ITEM #56 TO WASTE DISPOSAL SITE, NOXIOUS OR INVASIVE PLANT MATERIAL & 

TRASH 

1. The hauling and disposal of materials to a waste disposal site will be measured and paid 
for by the ton, as verified by certified scale weight tickets. 

B. ITEM #57 TO DISPOSAL SITE, WOOD CHIP DEBRIS 

1. The hauling and disposal of materials to a disposal site will be measured and paid for by 
the ton, as verified by certified scale weight tickets. 

C. ITEM #58 TO PORT SITE, WOOD CHIP DEBRIS 

1. The hauling and disposal of materials to Port site will be measured and paid for by the Ton, 
as verified by certified scale weight tickets. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXEUCTION - NOT USED 
END OF SECTION 
THIS PAGE INTENTIONALLY LEFT BLANK
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PART 1 - GENERAL 
1.01 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.02 SUBMITTALS 

A. The Contractor shall submit for approval the following documentation to the Port for force 
account change orders: 

1. List of Labor Rates 

a. For the Contractor and each subcontractor, a list of labor rates for each trade 
applicable to the scope of work to be performed. These submitted rates shall be 
broken down to include the base wage, fringes, FICA, SUTA, FUTA, industrial 
insurance, and medical aid premiums as stated in the General Conditions. The rates 
shall not contain any travel time, safety, loss efficiency factors, overhead, or profit. 
Rates shall be submitted for straight time, overtime, and double time in a form 
acceptable to the Engineer. Contractor shall provide proof of all labor rate costs as 
required by the Engineer, including the submission of a copy of the most current 
Workers Compensation Rate Notice from Labor & Industries and a copy of the 
Unemployment Insurance Tax Rate notice from the Employment Security Department. 

1) If labor rates change during the course of the project or additional labor rates 
become required to complete the work, the Contractor shall submit new rates for 
approval. 

2. List of Equipment. 

a. Submit for the Contractor and each subcontractor, a list of equipment and rates 
applicable to the scope of work to be performed. The equipment rates shall conform to 
the rates shown on Equipment Watch. A separate page from equipment watch 
detailing the hourly rate shall be submitted as backup documentation for each piece of 
equipment. 

1) If the list of equipment and/or equipment rates changes during the course of the 
project or additional equipment becomes required to complete the work, the 
Contractor shall submit a new list and rates for approval. 

1.03 METHOD TO CALCULATE ADJUSTMENTS TO CONTRACT PRICE 

A. One of the following methods shall be used: 

1. Unit Price Method; 

2. Firm Fixed Price Method (Lump Sum); or, 

3. Time and Materials Method (Force Account). 

B. The Port preferred methods are firm fixed price or unit prices. 

1.04 MINOR CHANGES IN THE WORK 

A. Engineer will issue a written directive authorizing minor changes in the Work, not involving 
adjustment to the Contract Sum or the Contract Time. 
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1.05 PROPOSAL REQUESTS 

A. Port-Initiated Proposal Requests: The Engineer will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Engineer are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Contractor shall submit a written proposal within the time specified in the General 
Conditions. The proposal shall represent the Contractor’s offer to perform the requested 
work, and the pricing set forth within the proposal shall represent full, complete, and final 
compensation for the proposed change and any impacts to any other Contract Work, 
including any adjustments in the Contract Time. 

a. Include a breakdown of the changed work in sufficient detail that permits the Engineer 
to substantiate the costs. 

1) Generally, the cost breakdown should be divided into the time and materials 
categories listed in the General Conditions under Article 8.02.B for either Lump 
Sum Proposals or Force Account Proposals. 

2) For Unit Price Proposals, include the quantity and description of all work involved 
in the unit pricing being proposed, along with a not to exceed total cost. 

b. Include an updated Contractor's construction schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

B. Contractor-Initiated Proposals: If latent or differing site conditions require modifications to the 
Contract, the Contractor may initiate a claim by submitting a request for a change to the 
Engineer. 

1. Notify the Engineer immediately upon finding differing conditions prior to disturbing the site. 

2. Provide follow-up written notification and differing site conditions proposal within the time 
frames set forth in the General Conditions. 

3. Provide the differing site condition change proposal in the same or similar manner as 
described above under 1.05.A. 

4. Comply with requirements in Section 00 26 00 Substitution Procedures if the proposed 
change requires substitution of one product or system for product or system specified. 

5. Proposal Request Form: Use form acceptable to Engineer. 

1.06 PROCEEDING WITH CHANGED WORK 

A. The Engineer may issue a directive instructing the Contractor to proceed with a change in the 
Work, for subsequent inclusion in a Change Order per the General Conditions, Article 8.01.E. 

1. The directive will contain a description of change in the Work and a not-to-exceed amount. 
It will designate the method to be followed to determine the change in the Contract Sum or 
the Contract Time. 

1.07 CHANGE ORDER PROCEDURES 

A. Issuance of Change Order 
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1. On approval of the Contractor’s proposal, and following successful negotiations, the 
Engineer will issue a Change Order for signature by the Contractor and execution by the 
Engineer. 

a. The Contractor shall sign and return the Change Order to the Engineer within four (4) 
days following receipt of the Change Order from the Engineer. If the Contractor fails to 
return the signed Change Order within the allotted time, the Engineer may issue a 
Unilateral Change Directive. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. The Port and Contractor shall use the Port Contract Management application (e-Builder®) for 
electronic information exchange throughout the duration of the Contract, as later described. 

1. e-Builder® is a web-based application accessed via the web. 

2. The Contractor will receive up to two separate user accounts for access to e-Builder®. 

3. The joint use of this system is to facilitate and coordinate the electronic exchange of 
Requests for Information, Submittals, Change Order Proposals, Pay Applications, and 
project specific correspondence. 

1.02 USER ACCESS LIMITATIONS 

A. Contractor’s access to e-Builder® is granted and controlled by the Engineer. 

1. The users assigned by the Contractor to use e-Builder® shall be competent and 
experienced with the practices commonly employed in the industry for electronically 
submitting requests for information, submittals, product data, shop drawings and related 
items as required by the contract and the methods commonly used for project 
correspondence transmission and filing. 

2. Any users assigned by the Contractor whom the Engineer determines is incapable of 
performing the prescribed tasks in an accurate, competent and efficient manner will be 
removed upon request from the Engineer. The qualifications and identity of a replacement 
user shall be submitted within 24 hours for consideration by the Engineer. Once accepted 
by the Engineer, the user account will be modified accordingly. 

1.03 CONTRACTOR TECHNOLOGY REQUIREMENTS 

A. The Contractor is responsible for providing and maintaining web enabled devices capable of 
running the desktop version of the e-Builder® website effectively. 

1.04 CONTRACTOR SOFTWARE REQUIREMENTS 

A. The Contractor is responsible for providing and maintaining the following: 

1. An office suite that is Microsoft Office 2013 compatible for generation and manipulation of 
correspondence. 

2. A program capable of editing, annotating and manipulating Adobe pdf files for inserting the 
Contractor’s review stamp, clouding and adding notation to the files as necessary for 
review by the Engineer. 

1.05 CONTRACTOR RESPONSIBILITY 

A. Provide all the equipment, internet connections, software, personnel and expertise required to 
support the use of e-Builder® as described in the Contract documents. 

1.06 PORT RESPONSIBILITY 

A. Provide the Contractor with the following: 

1. All forms necessary for application to obtain permissions to access e-Builder® as 
described above. 

2. Information, basic user guides and requirements on methods for using e-Builder®. 
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3. Instruction for the Contractor's staff utilizing e-Builder®. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION 
3.01 UTILIZATION OF E-BUILDER® 

A. The Contractor shall provide required information in a timely manner that also supports the 
project schedule and meets the requirements of the Contract. 

B. The Contractor shall provide and maintain competent and qualified personnel to perform the 
various tasks required to support the work within e-Builder®. 

C. The Port will not be liable for any delays associated from the usage of e-Builder® including, but 
not limited to: slow response time, Port maintenance and off-line periods, connectivity problems 
or loss of information. Under no circumstances shall the usage of e-Builder® software be 
grounds for a time extension or cost adjustment to the contract. 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes the requirements to provide a submittal log and project submittals. 

1.02 SUBMITTAL LOG 

A. Contractor shall, within 14 days of contract execution, prepare and submit for Engineer approval 
a detailed log of all the submittals required under each Task Order, along with any other 
submittals identified by the Port or Contractor. The log shall include, but not be limited to, 
schedules, required construction Work plans, equipment and material cut sheets, shop 
drawings, project record documents, test results, survey records, record drawings, results of QC 
testing, and all other items for which a submittal is required. The submittal log shall be 
organized by CSI Specification Division, and Section number and include the following 
information: 

1. Item Description 

2. Category 

3. Specification Section information of the applicable section 

4. After the submittal log is reviewed and approved by the Engineer, it shall become the basis 
for the submittal of all items by Contractor. 

1.03 COMPLIANCE 

A. Failure to comply with these requirements shall be deemed as the Contractor's agreement to 
furnish the exact materials specified or materials selected by the Engineer based on these 
specifications. 

1.04 SHOP DRAWINGS AND MANUFACTURERS’ LITERATURE 

A. The Port will not accept shop drawings that prohibit the Port from making copies for its own use. 

B. Shop drawings shall be prepared accurately and to a scale sufficiently large to indicate all 
pertinent features of the products and the method of fabrication, connection, erection, or 
assembly with respect to the Work. 

C. All drawings submitted to the Engineer for approval shall be drawn to scale as ANSI D. 

D. Required electronic formats for these drawings are as follows: 

1. AutoCad DWG 

2. PDF - Formatted to print to half-scale using 11x17 paper 

E. Catalog cuts or brochures shall show the type, size, ratings, style, color, manufacturer, and 
catalog number of each item and be complete enough to provide for positive and rapid 
identification in the field. General catalogs or partial lists will not be accepted. Manufacturers’ 
original electronic files are required for submitting. 

1.05 SUBMITTAL REVIEW 

A. After review of each of Contractor's submittals, the submittal will be returned to Contractor with 
a form indicating one or more of the following: 
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1. No Exceptions Taken - Means, accepted subject to its compatibility with future submittals 
and additional partial submittals for portions of the work not covered in this submittal. But it 
does not constitute approval or deletion of specified or required items not shown in the 
partial submittal. 

2. Make Corrections Noted - Same as Item 1, except that minor corrections as noted shall be 
made by Contractor. 

3. Reviewed - Submittal has been reviewed by the Port, does not constitute approval, and the 
Contractor is responsible for requirements in submittal. 

4. Review as Noted - Submittal has to be reviewed by the Port with comments as noted. 

5. Revise and Resubmit - Means, rejected because of major inconsistencies or errors. 
Resolve or correct before next submittal. 

6. Rejected - Means, submitted material does not conform to the Contract Documents in a 
major respect (e.g., wrong material, size, capacity, model, etc.). 

B. Submittals marked "No Exceptions Taken," "Make Corrections Noted," or “Reviewed as Noted” 
authorizes Contractor to proceed with construction covered by those data sheets or shop 
drawings with corrections, if any, incorporated. 

C. When submittals or prints of shop drawings have been marked "Revise and Resubmit" or 
"Rejected," Contractor shall make the necessary corrections and submit required copies. Every 
revision shall be shown by number, date, and subject in a revision block, and each revised shop 
drawing shall have its latest revision numbers and items clearly indicated by clouding around 
the revised areas on the shop drawing. 

D. Submittals authorized by the Engineer do not in any case supersede the Contract Documents. 
The approval by the Engineer shall not relieve the Contractor from responsibility to conform to 
the Drawings or Specifications, or correct details when in error, or ensure the proper fit of parts 
when installed. A favorable review by the Port of shop drawings, method of work, or information 
regarding material and equipment Contractor proposes to furnish shall not relieve Contractor of 
its responsibility for errors therein and shall not be regarded as assumption of risk or liability by 
the Port or its officers, employees, or representatives. Contractor shall have no claim under the 
Contract on account of failure or partial failure, or inefficiency or insufficiency of any plan or 
method of work, or material and equipment so accepted. Favorable review means that the Port 
has no objection to Contractor using, upon its own full responsibility, the plan or method of work 
proposed, or furnishing the material and equipment proposed. 

E. It is considered reasonable that the Contractor’s submittals shall be complete and acceptable 
by at least the second submission of each submittal. The Port reserves the right to deduct 
monies from payments due Contractor to cover additional costs for review beyond the second 
submission. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION 
3.01 PREPARATION OF SUBMITTALS 

A. The Contractor shall submit all shop drawings, catalog cuts, brochures and physical samples 
using e-Builder® (a web based construction management software).  All post-document-
generated notations such as notes, arrows, stamps, clouding, or other items, are required to be 
shown directly on the submittal document. Each submittal shall be accompanied by a 
transmittal developed within the e-Builder®  software. 
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B. A separate submittal shall be prepared for each product or procedure and shall be further 
identified by referencing the Specification Section and paragraph number and each submittal 
shall be numbered consecutively. 

C. Product submittals that cannot be accomplished electronically shall be submitted electronically 
without attachments, marked as being hand delivered, and accompanied by a printed version of 
a transmittal. 

D. Shop and detail drawings shall be submitted in related packages. All equipment or material 
details which are interdependent, or are related in any way, must be submitted indicating the 
complete installation. Submittals shall not be altered once marked “No Exceptions Taken” 
Revisions shall be clearly marked and dated. Major revisions must be submitted for approval. 

E. The Contractor shall thoroughly review all shop and detail drawings, prior to submittal, to assure 
coordination with other parts of the work. 

F. Components or materials which require shop drawings and which arrive at the job site prior to 
approval of shop drawings shall be considered as not being made for this project and shall be 
subject to rejection and removal from the premises. 

G. All submittal packages including, but not limited to, product data sheets, mix designs, shop 
drawings and other required information for submittal must be submitted, reviewed and 
approved before the relevant scheduled task may commence. It is the responsibility of the 
Contractor to provide the submittal information which may drive a task on the construction 
schedule to submit items well enough in advance as to provide adequate time for review and 
comment from the Engineer without adversely impacting the construction schedule. 

H. When completing the e-Builder® submittal form, a Date Due field is required to be completed. 
This field is intended to inform the Port of the urgency of the submittal. Failure of the Port to 
return the submittal by the date provided by the Contractor will not be considered grounds for a 
contract time extension. 

3.02 PRE-WORK SUBMITTALS 

A. Prior to issuance of Notice to Proceed, the following submittals must be submitted and returned 
to the Contractor as No Exceptions Taken, Make Corrections Noted, Reviewed, or Reviewed as 
Noted. 

1. Per 00 72 00 and 01 32 16, Baseline Project Schedule 

2. Per 00 73 63, Emergency Contact Numbers 

3. Per 01 35 29, Health and Safety Plan (HASP) 

4. Per 01 35 29, Spill Prevention and Countermeasures Plan (SPCC) 

5. Per 01 35 47, List of equipment and written certification 

3.03 MAINTENANCE OF SUBMITTAL LOG 

A. Prepare and submit for Port review a detailed submittal log conforming to the requirements of 
paragraph 1.02 of this section. When approved by the Engineer, use the submittal log to track 
the transmittal of submittals to the Engineer, the receipt of submittal comments from the 
Engineer, and all subsequent action with respect to each submittal. Provide an updated copy of 
the submittal log to the Engineer during each weekly progress meeting, unless otherwise 
approved by the Engineer. 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. The work includes the requirements for health and safety provisions necessary for all work at 
the site for this project. The work also includes compliance with all laws, regulations and 
ordinances with respect to safety, noise, dust, fire and police action, civil disobedience, security 
or traffic. 

B. Some of the work tasks may place workers in the potential position of coming into contact with 
regulated building materials, waste, or environmental media. Detailed information regarding the 
known nature and extent of refuse and regulated materials in the project areas will be included 
in the individual task orders. 

C. The Contractor shall monitor site conditions for indications of identified and other potentially 
hazardous, dangerous, and/or regulated materials (suspicious material). Indicators of 
suspicious material include, but are not limited to, refuse, oily sheen or coloring on soil or water, 
or oily or chemical odors. If suspicious materials are encountered, the Contractor shall stop all 
work in that area and notify the Engineer immediately. 

D. Task Orders under this contract may be a Washington State Department of Ecology (Ecology) 
Remedial Action, subject to Ecology oversight.  

E. Landfill have the potential to create hazardous conditions if not controlled or recognized. 
Hazards will be identified by Task Order documentation, and may include include: 

1. Fires that may start spontaneously from exposed and/or decomposed refuse. 

2. Fires and explosions that may occur from the presence of methane gas. 

3. Landfill gases and other trace gases may cause an oxygen deficiency in confined spaces 
such as trenches, vaults, conduits, and structures. 

4. Hydrogen sulfide, a highly toxic and flammable gas, and/or other toxic gases may be 
present. 

5. Possible caving of trenches and excavations when working over or in refuse fills. 

F. The Contractor is alerted to the presence of odorous conditions during excavation and 
stockpiling of materials due to hydrogen sulfide and possibly other odorous gases. Section 00 
31 26 Existing Hazardous Material Information describes odorous conditions encountered 
during site investigations. The Contractor shall take appropriate health and safety measures to 
assess concentrations of these gases, and mitigate as required. Mitigation measures shall 
include the use of personal protective equipment, if required. 

1.02 SUBMITTALS 

A. Prior to Notice to Proceed, the Contractor shall provide a site specific Health and Safety Plan 
(HASP), which meets all the requirements of local, state and federal laws, rules and regulations. 
The HASP shall address all requirements for general health and safety and shall include, but 
not be limited to: 

1. Description of work to be performed and anticipated chemical and/or physical hazards 
associated with the work; 

2. Map of the site(s) illustrating the location of the anticipated hazards and areas of control for 
those hazards (including containments, exclusion/work zones, and contaminant 
reduction/decontamination zones); 
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3. Hazardous material inventory and safety data sheets (SDSs) for all chemicals which will be 
brought on site; 

4. Signage appropriate to warn site personnel and visitors of anticipated site hazards; 

5. Documentation that the necessary workers have completed the required Hazardous Waste 
Operations and Emergency Response (HAZWOPER) training; 

6. Engineering controls/equipment to be used to protect against anticipated hazards; 

7. Personal protective equipment and clothing including head, foot, skin, eye, and respiratory 
protection; 

8. Procedures which will be used for: 

a. Suspicious materials and/or unidentified materials, 

b. Odorous conditions and toxic gases; 

9. Exposure monitoring to be used to evaluate actual hazards compared with anticipated 
conditions, including but not limited to arsenic exposure assessment; 

10. Site housekeeping procedures and personal hygiene practices; 

11. Personnel and equipment decontamination plan; 

12. Railroad safety procedures; 

13. Administrative controls; 

14. Emergency plan including locations of and route to nearest hospital; 

15. Medical surveillance program for site personnel before, during, and after completion of site 
work; 

16. Recordkeeping including: 

a. Documentation of appropriate employee training (e.g., Hazardous Waste Operations 
and Emergency Response [HAZWOPER] 40-hour training for staff involved with 
excavation and handling of soil), 

b. Respirator fit testing, and 

c. Arsenic exposure assessment results; 

17. Name and qualification of person preparing the HASP and person designated to implement 
and enforce the HASP; 

18. Name and qualifications for Certified Safety Professional (CSP) or Certified Industrial 
Hygienist (CIH) and a copy of the CIH's or CSP's certification and resume; 

19. Excavation, stockpiling, and truck loading procedures; 

20. Lighting and sanitation; and 

21. Signatory page for site personnel to acknowledge receipt, understanding, and agreement 
to comply with the HASP. 

B. Prior to the start of any Work, the Contractor shall provide a site specific Spill Prevention, 
Control and Countermeasures (SPCC) Plan, which meets all the requirements of local, state 
and federal laws, rules and regulations. 
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C. Contractor may submit the HASP and SPCC Plan as one comprehensive document or may 
submit the plans as separate documents. 

D. The Contractor shall include in the HASP recent requirements associated with the State’s 
COVID-19 Job Site Requirements as noted at in the Appendix or online at 
https://www.governor.wa.gov/sites/default/files/Phase%201%20Construction%20COVID-
19%20Safety%20Requirements%20%28final%29.pdf. 

1.03 POTENTIAL CHEMICAL HAZARDS 

A. Site Contaminants 

1. The Contractor must provide site workers with Hazard Communication standard 
information for potential site contaminants (in accordance with WAC 296-843). The 
Contractor shall ensure that all site workers are aware of and understand this information. 
Additional information shall also be provided by the Contractor, as necessary, to meet the 
Hazard Communication Standard and HASP requirements as noted in WAC 296-901-
14010 and 296-843. Workers shall be instructed on basic methods or techniques to assist 
in detecting suspicious material. 

2. The Project soils, in many areas, contain greater than 20 ppm of inorganic arsenic and the 
Contractor shall comply with all applicable requirements of Washington Department of 
Labor and Industries Division of Occupational Safety and Health (DOSH) Arsenic 
Standard, WAC 296-848 including but not limited to personal exposure monitoring, use of 
respirators and PPE, and worker training. Refer to WAC 296-848-100 Table 1 to determine 
applicable sections. Arsenic remnant soils are present throughout the site. 

B. Potential Exposures Routes 

1. Inhalation: Airborne dusts, fibers, particulates, or vapors may be released during site 
activities. Inhalation of airborne inorganic arsenic may occur. 

2. Skin and Eye Contact: Dusts generated during site work activities may settle on the skin or 
clothing of site workers. Also, workers may contact potentially regulated sediments, or 
water, in the normal course of their work. Precautions to prevent skin or eye contact with 
hazardous materials will be included in the HASP. Arsenic exposure may cause skin 
irritation. 

3. Ingestion: Inadvertent transfer of site contaminants from hands or other objects to the 
mouth could occur if site workers eat, drink, smoke, chew tobacco, or engage in similar 
activities in work areas. This could result in ingestion of site contaminants. Precautions to 
prevent accidental or inadvertent ingestion of hazardous materials will be included in the 
HASP. 

C. Chemical hazards may also result from Contractor operations resulting in inadvertent release of 
fuel, oil, or other chemicals in a manner that would expose workers. 

1.04 POTENTIAL PHYSICAL AND OTHER HAZARDS 

A. The Work of the Contractor is described elsewhere in these specifications. Precautions to 
prevent all anticipated physical and other hazards, including heavy equipment and vessels, 
shall be addressed in the HASP. 

B. Specific aspects of construction resulting in physical hazards anticipated for this project include, 
but are not limited to the following: 

https://www.governor.wa.gov/sites/default/files/Phase%201%20Construction%20COVID-19%20Safety%20Requirements%20(final).pdf
https://www.governor.wa.gov/sites/default/files/Phase%201%20Construction%20COVID-19%20Safety%20Requirements%20(final).pdf
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1. Work over or adjacent to water, presenting hazards of falling into water, hypothermia from 
exposure to the elements, and drowning; 

2. Operation of marine equipment, including winches, dredges, and related equipment, 
entrapment, ensnarement, and being struck by moving parts hazards; 

3. Completion of diver surveys with specific health and safety elements; 

4. Major hazards associated with earthwork impacts from moving construction vehicles and 
trucks, noise, thermal stress, contact with unguarded machines, excavation hazards (i.e., 
cave-in, utility, etc.), strains from heavy lifting, and reduced visibility and communications 
difficulties in work area; and 

5. Operation of equipment, including excavators, loaders, and related equipment, presenting 
hazards of entrapment, ensnarement, and being struck by moving parts. 

C. Other anticipated physical hazards: 

1. Heat stress, such as that potentially caused by impermeable clothing (may reduce the 
cooling ability of the body due to evaporation reduction); 

2. Cold stress, such as that potentially caused during times when temperatures are low, 
winds are high, especially when precipitation occurs during these conditions; 

3. Biological hazards, such as mold, insect stings, or bites, poisonous plants (i.e., poison oak, 
sumac, etc.); and 

4. Trips and falls. 

PART 2 - PRODUCTS 
2.01 SAFETY SIGNAGE 

A. The Contractor shall provide signage at strategic locations within the project site to alert jobsite 
workers and visitors of the remediation work, associated hazards, and required precautions. 

2.02 PRODUCTS SPECIFIED FOR HEALTH AND SAFETY 

A. Provide the equipment and supplies necessary to support the work as described in the site-
specific HASP. Equipment and supplies may include, but are not limited to: 

1. All chemicals to be used on site; 

2. A hazardous materials inventory and SDSs for the chemicals brought on site; 

3. Enclosure equipment (for dust and asbestos fiber control); 

4. Fencing and barriers; 

5. Warning signs and labels; 

6. Trenching equipment; 

7. Fire extinguishers; 

8. Personal protective equipment (hard hats, foot gear, skin, eye, and respiratory protection); 

9. Area and personnel exposure monitoring equipment; 

10. Decontamination equipment and supplies; 

11. First aid equipment; 
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12. Spill response and spill prevention equipment; and 

13. Field documentation logs/supplies. 

PART 3 - EXECUTION 
3.01 WORK AREA PREPARATION 

A. Contractor shall comply with health and safety rules, regulations, ordinances promulgated by 
the local, state, and federal government, the various construction permits, and other sections of 
the Contract Documents. Such compliance shall include, but not be specifically limited to: any 
and all protective devices, equipment and clothing; guards; restraints; locks; latches; switches; 
and other safety provisions that may be required or necessitated by state and federal safety 
regulations. The Contractor shall determine the specific requirements for safety provisions and 
shall have inspections and reports by the appropriate safety authorities to be conducted to 
ensure compliance with the intent of the regulations. 

B. Contractor shall inform employees, subcontractors and their employees of the potential danger 
in working with any potentially regulated materials, equipment, soils and groundwater at the 
project site. 

1. The Contractor shall not proceed with jobsite activities that might result in exposure of 
employees to hazardous materials, including arsenic, until the HASP is reviewed by the 
Engineer. 

2. In addition, the Engineer will submit a copy of the Contractor's HASP to Ecology for review. 
Ecology and the Engineer will review but not approve HASP. 

C. All Contractor employees expected to work at the jobsite or individuals entering the jobsite shall 
read the Contractor HASP before they enter the jobsite, and will sign a statement provided by 
the Contractor that they have read and understand the HASP. A copy of the Contractor’s HASP 
shall be readily available at the site at all times the work is being performed. 

D. The Contractor’s HASP shall be amended as needed by the CIH or CSP to include special work 
practices warranted by jobsite conditions actually encountered. Special practices could include 
provisions for decontamination of personnel and equipment, and the use of special equipment 
not covered in the initial plan. 

E. Contractor shall perform whatever work is necessary for safety and be solely and completely 
responsible for conditions of the job site, including safety of all persons (including employees of 
the Engineer, Engineer’s Representative, and Contractor) and property during the Contract 
period. This requirement applies continuously and is not limited to normal working hours. 

F. The Engineer’s review of the Contractor's performance does not include an opinion regarding 
the adequacy of, or approval of, the Contractor's safety supervisor, the site-specific HASP, 
safety program or safety measures taken in, on, or near the job site. 

G. Accidents causing death, injury, or damage must be reported immediately to the Engineer and 
the Port Security Department in person or by telephone or messenger. In addition, promptly 
report in writing to the Engineer all accidents whatsoever arising out of, or in connection with, 
the performance of the work whether on, or adjacent to, the site, giving full details and 
statements of witnesses. 

H. If a claim is made by anyone against the Contractor or any subcontractor on account of any 
accident, the Contractor shall promptly report the facts in writing within 24 hours after 
occurrence, to the Engineer, giving full details of the claim. 
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3.02 SITE SAFETY AND HEALTH OFFICER 

A. Contractor shall provide a person designated as the Site Safety and Health Officer, who is 
thoroughly trained in rescue procedures, has a minimum current 40-hour HAZWOPER 
certification (minimum), and trained to use all necessary safety equipment, air monitoring 
equipment, and gas detectors. The person must be available and/or present at all times while 
work is being performed, and conduct testing, as necessary. 

B. The Site Safety and Health Officer shall be empowered with the delegated authority to order 
any person or worker on the project site to follow the safety rules. Failure to observe these rules 
is sufficient cause for removal of the person or worker(s) from this project. 

C. The Site Safety and Health Officer is responsible for determining the extent to which any safety 
equipment must be utilized, depending on conditions encountered at the site. 

3.03 GENERAL SAFETY GUIDELINES FOR HAZARDOUS GASES 

A. The generally accepted procedure to protect the worker from the effects of the dangers from 
hazardous gases is through the use of four safeguard measures: 

1. Test the atmosphere: Before entering a trench, underground vault, or any other 
excavation, the atmosphere shall be tested to detect any adverse environmental conditions 
with a gas detector instrument. Test instruments shall be properly maintained and 
calibrated. The test shall be conducted from top to bottom of the excavation or every four 
(4) feet. 

2. Ventilate all confined spaces: Before entry and during the entire time workers are in the 
confined space. Forced ventilation is the generally accepted procedure. 

3. Use appropriate safety equipment: All personnel shall be trained to operate the appropriate 
safety equipment that are to be utilized during the course of their work. It is the 
responsibility of the Contractor's Site Safety and Health Officer to ascertain that all safety 
equipment is being used when appropriate. 

4. Provide backup safety personnel: Prior to any personnel entering an excavation or 
confined space, a separate individual shall be positioned outside the space. 

B. Safety Monitoring Instrumentation: The Safety and Health Officer shall have appropriate 
instruments (detector[s]) to test for oxygen deficiency and for the presence of methane gas, 
hydrogen sulfide, and/or other known or suspected vapors and gases. The Site Safety and 
Health Officer shall periodically calibrate the instruments, regularly test the excavation or space 
areas and other work areas for safe working conditions, and ensure that appropriate safety 
equipment is available. 

3.04 SUPPLEMENTAL SAFETY PROGRAM FOR GASES 

A. Supplemental to the Contractor's regular safety program, the Contractor shall develop and 
institute procedures to inform all workers at the site of the potential for the presence of methane 
and other landfill gases emanating from the natural decomposition of refuse buried at or near 
the job site, and the importance of safety precautions to ensure the safety of workers and the 
public. 

B. Recommended Precautions: In addition to conforming to safety rules and regulations of 
governmental authorities having jurisdiction, the Contractor shall conform to the following 
minimum precautionary measures: 
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1. Frequently monitor for all possible hazardous gases, oxygen deficiency and other known or 
suspected vapors and gases. 

2. Prohibit smoking in or near open excavations, exposed refuse, and in the vicinity of 
underground pipe laying activities. Smoking will be permitted only in those areas 
designated by the Site Safety and Health Officer. 

3. In the event toxic gas is present in sufficient quantities to trigger a gas detection alarm, the 
Contractor shall immediately evacuate all personnel from the area until determined safe by 
the Site Safety and Health Officer. 

4. Do not use explosives. 

5. Do not leave refuse exposed overnight, unless otherwise approved by the Engineer. Any 
refuse exposed during construction activities shall be covered with at least a 6-inch layer of 
earth, tarps, or membrane. 

6. Do not weld in trenches, enclosed areas, or over refuse unless performed in areas tested 
and approved by the Site Safety and Health Officer. 

7. Construction equipment used in excavation activities and/or refuse removal operations 
shall be equipped with vertical exhaust and spark arresters. 

8. Electric motors utilized in excavation areas and below ground shall be explosion-proof. 

9. As construction progresses, all pipe openings and valves shall be closed as soon as 
installed to prevent the migration of gases through the pipeline system. 

C. Suggested Measures: If not already included in the Contractor's standard safety practices, the 
Contractor shall add the following measures to their safety program: 

1. Workers shall be cautioned on the possibility of collapsing excavations during construction 
operations near and in open excavations particularly in refuse-filled areas. Anyone working 
near the edge of deep excavations should be secured with a safety belt, harness, or limit 
line to preclude the possibility of falling into the opening. Refuse filling operations and 
compaction is quite variable and therefore may not provide the same slope stability as 
excavations in native soils. 

2. Any personnel working near the edge of well excavations or similar construction should 
wear a harness securely attached to a lanyard. The lanyard shall be made as short as 
possible and securely fastened to a safe object. 

3. Safe and suitable ladders that project 2 feet above the top of the trench shall be provided 
for all trenches over 4 feet in depth. A minimum of one ladder shall be provided for each 25 
feet of open trench, and be so located that workers in the trench need not move more than 
25 feet to a ladder. 

4. No worker shall be allowed to work alone in an excavation. An individual shall be 
positioned outside the excavation, but within eyesight of the workers in the excavation, and 
assist them should an emergency develop. 

5. Work upwind of an excavation where possible, unless the excavation is constantly 
monitored and declared safe. 

6. Workers should avoid contact with exposed refuse where possible. 

7. No excavation or drilled hole greater than 2 feet deep shall be left unattended or open 
overnight unless it is securely covered in a manner acceptable to the Engineer. 
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8. Fire extinguishers with a rating of at least A, B, and C shall be available onsite. 

9. Startup and shutdown of equipment shall be avoided in areas of exposed refuse. 

10. Personnel in an open excavation or in the presence of landfill gas shall be fully clothed with 
appropriate personal protection equipment.  Workers shall immediately vacate the 
excavation if gases are detected therein, and shall not be permitted to re-enter the 
excavation unless satisfactory precautionary measures are implemented. 

3.05 SPILL PREVENTION AND CONTROL 

A. The Contractor shall be responsible for prevention, containment and cleanup of spilling 
petroleum and other chemicals/hazardous materials used in the Contractor’s operations. All 
such prevention, containment and cleanup costs shall be borne by the Contractor. 

B. The Contractor is advised that discharge of oil, fuel, other petroleum, or any 
chemicals/hazardous materials from equipment or facilities into state waters or onto adjacent 
land is not permitted under state water quality regulations. 

C. In the event of a discharge of oil, fuel or chemicals/hazardous materials into waters, or onto 
land with a potential for entry into waters, containment and cleanup efforts shall begin 
immediately and be completed as soon as possible, taking precedence over normal work. 
Cleanup shall include proper disposal of all spilled material and used cleanup materials. 

D. The Contractor shall, at a minimum, take the following measures regarding spill prevention, 
containment and cleanup: 

1. Fuel hoses, lubrication equipment, hydraulically operated equipment, oil drums and other 
equipment and facilities shall be inspected regularly for drips, leaks or signs of damage, 
and shall be maintained and stored properly to prevent spills. Proper security shall be 
maintained to discourage vandalism. 

2. All land-based chemical, oil and products’ storage tanks shall be diked, contained and/or 
located so as to prevent spills from escaping into the water. Dikes and containment area 
surfaces shall be lined with impervious material to prevent chemicals or oil from seeping 
through the ground and dikes. 

3. All visible floating sheen shall be immediately contained with booms, dikes or other 
appropriate means and removed from the water prior to discharge into state waters. All 
visible spills on land shall be immediately contained using dikes, straw bales or other 
appropriate means and removed using sand, sawdust or other absorbent material, which 
shall be properly disposed of by the Contractor. Waste materials shall be temporarily 
stored in drums or other leak-proof containers after cleanup and during transport to 
disposal. Waste materials shall be disposed offsite in accordance with applicable local, 
state and federal regulations. 

4. In the event of any oil or product discharges into public waters, or onto land with a potential 
for entry into public waters, the Contractor shall immediately notify the Port Security at their 
listed 24-hour response number: 

a. Port Security: 253-383-9472 

E. The Contractor shall maintain the following materials (as a minimum) at each of the project 
sites: 

1. Oil-absorbent booms: 100 feet; 
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2. Oil-absorbent pads or bulk material, adequate for coverage of 200 square feet of surface 
area; 

3. Oil-skimming system; and 

4. Oil dry-all, gloves, and plastic bags. 
END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This Section discloses procedures to follow if unknown regulated materials are encountered. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. The provisions and intent of the Contract, including the General Conditions, Supplementary 
Conditions, and General Requirements, apply to this work as specified in this section. Work 
related to this Section is described in, but not limited to: 

1.   Section 01 35 29 – Health, Safety, and Emergency Response Procedures 

2.   Section 01 74 19 – Waste Management and Disposal 

1.03 NOTIFICATION AND SUSPENSION 

A. In the event the Contractor detects the presence of potentially regulated materials not 
previously identified in this specification, the Contractor shall stop work and immediately notify 
the Port. Following such notification by the Contractor, the Port shall in turn notify the various 
governmental and regulatory agencies concerned with the presence of regulated materials, if 
warranted. Depending upon the type of materials identified, the Port may suspend work in the 
vicinity of the discovery under the provisions of General Conditions. 

1. Following completion of any further testing necessary to determine the nature of the 
materials involved, the Port will determine how the material shall be managed. Although 
the actual procedures used in resuming the work shall depend upon the nature and extent 
of the regulated material, the following alternate methods of operation are foreseen as 
possible: 

a. Contractor to resume work as before the suspension. 

b. Contractor to move its operations to another portion of the work until measures to 
eliminate any hazardous conditions can be developed and approved by the 
appropriate regulatory agencies. 

c. The Port to direct the Contractor to dispose or treat the material in an approved 
manner. 

d. The Port to terminate or modify the Contract accordingly, for unforeseen conditions. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. Soils that cannot be reused onsite and are anticipated to be exported to an off-site facility must 
have a completed soil profile prior to export. The Port will conduct testing of material as defined 
further in this specification. The Contractor is responsible for any additional testing necessary to 
satisfy requirements of the Contractor’s receiving facility. 

B. On most of the Task Order defined project sites, soils excavated within the project limits are 
anticipated to be free of regulated material. In these areas, should the Contractor identify soil 
that cannot be reused as part of the project, the Contractor shall notify the Engineer to 
determine if the soil requires special handling. Sites expected to have regulated material will be 
defined under the Task Order. 

1. Soil with unexpected regulated material, as identified by visual and/or olfactory methods, 
shall be segregated from other excavated material until such time as appropriate testing 
and analysis can be completed by the Port.  Upon completion of the soil profile, the 
Engineer will inform the Contractor of any special handling requirements based on the 
results. 

2. Soil beyond construction excavation limits will not require excavation unless free draining 
product is observed or other special conditions exist; in which case the Engineer will direct 
the Contractor in additional excavation. Soils determined to require special handling will be 
hauled and disposed of at an approved disposal facility. 

C. No soil shall be removed from the site without prior notification to the Engineer. The notification 
shall include: 

1. An estimate of the number of truck-trips, the haul destination, and the period in which 
these trips will be made (e.g., 20 truck-trips to the Waste Management Facility over the 
two-week period beginning on March 1, 2012). 

1.02 DEFINITIONS 

A. Olfactory Indications (methods): Of or relating to the sense of smell. Soils containing petroleum 
and other volatile constituents typically exhibit characteristic odors that can be detected (and 
sometimes identified) by smell. 

B. Regulated Material: Any chemical, physical, biological, or radiological substance that does not 
occur naturally in the environment, or that occurs at concentrations higher than natural 
background levels, and is regulated by agencies as to the disposal/recycling facility(ies) the 
material can and cannot go (i.e., EPA, Department of Ecology, Tacoma-Pierce County Health 
Department). 

C. Soil (waste) Profile: A characterization of the chemical and physical properties of soil material 
designated for off-site disposal, including the presence of pollutants and their concentrations as 
measured by approved laboratory analytical methods. A profile is required by the receiving 
permitted disposal or recycling facility. 

D. Special Handling: Refers to hauling and disposal of soils that cannot be reused in place as 
backfill or as general fill at another (off-site) location due to the presence of pollutants in 
concentrations above allowable limits. Such soils must be hauled to and managed at a 
permitted disposal facility. 
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E. Type A Regulated Soil: Soil that must be removed from the Project site and has been 
determined by the Engineer to contain pollutants in concentrations that exceed state or federal 
dangerous or hazardous designations (respectively), or other special Port-determined criteria. 
Type A Regulated Soil requires disposal at an approved Subtitle C hazardous waste landfill. 

F. Type B Regulated Soil: Soil that must be removed from the Project site and has been 
determined by the Engineer to contain pollutants in concentrations that are below dangerous or 
hazardous levels, but could negatively impact the quality of air, waters of the state, soils or 
sediments, or pose a threat to the health of humans or other living organisms, depending on 
where the soil is disposed.  Type B Regulated Soil requires disposal an approved Subtitle D 
solid waste landfill. 

G. Type C Regulated Soil: Soil that must be removed from the Project site and has been 
determined by Engineer to contain unknown constituent(s) and/or in unknown concentration(s) 
and requires further analysis and characterization. Type C Regulated soil will require disposal at 
an approved Subtitle C hazardous waste landfill or Subtitle D solid waste landfill if additional soil 
characterization indicates special handling is required. 

H. Type D Soil: Soil determined by the Engineer not to require special handling with regard to this 
Contract. Classification of material as Type D Soil by the Port is not a certification nor does it 
release the Contractor of liability or obligation to meet any disposal or storage facility 
acceptance or testing requirements. 

I. Unexpected Regulated Material: Regulated material unexpectedly found in an excavation or in 
other locations where there is no prior knowledge, information, or history to indicate possible 
spills or releases of regulated material. 

J. Visual Indications (methods): A preliminary evaluation of the potential presence of 
contamination based on visual observation. For example, soils containing petroleum are 
frequently discolored or stained relative to non-petroleum impacted native soils or clean fill. 

1.03 HEALTH AND SAFETY 

A. The Contractor is required to implement all health and safety provisions as required by 
Specification 01 35 29 – Health, Safety and Emergency Response. These provisions include 
any special monitoring, personal protective equipment, or work plans to accommodate 
regulated soil or material special handling. Use of environmental characterization data may not 
be appropriate for health and safety purposes. 

1.04 SUBMITTALS 

A. Prior to excavation of any subsurface materials, the Contractor shall submit a Soils 
Management Plan to the Engineer. The Soils Management Plan must be approved by the 
Engineer prior to any excavation of subsurface materials. The Soils Management Plan must 
include the following: 

1. Identification of all soil disposal facilities anticipated to be used for soils that are 
determined to be Type A or Type B Regulated Soil. 

2. Identification of all fill sites, disposal/recycling facilities and/or end uses anticipated to be 
used for soil determined to be Type D Soil in accordance with paragraph 3.02 of this 
section. 

3. Contingency for delivery and placement of Type C Regulated Soil at an on-site soil 
stockpile area. 
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4. Contingency for managing soil/debris encountered during excavation that may disqualify 
soil for disposal or recycle at the anticipated facilities. 

5. General description of how equipment operators, safety staff and other applicable on-site 
personnel will identify and respond to soil containing potentially regulated material. 

6. Contractor shall coordinate with the Engineer to facilitate handling of regulated soil in 
accordance with this specification. 

7. Description of all haul routes to be used on the project. 

B. A completed soil profile prior to export to an off-site receiving facility. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION 
3.01 EXCAVATION/TESTING 

A. The field-testing for soil to be exported offsite will be performed by the Port and will result in the 
following classification of material: 

1. Type A Regulated Soil as defined in 1.02(E) of this Section 

2. Type B Regulated Soil as defined in 1.02(F) of this Section 

3. Type C Regulated Soil as defined in 1.02(G) of this Section 

4. Type D Soil as defined in 1.02(H) of this Section 

B. Contractor shall give Port no less than one week notice for sampling export soil prior to disposal 
offsite. Contractor shall anticipate at least two weeks for lab results. 

C. Laboratory turnaround times may require additional time for analytical results; therefore, 
Contractor should coordinate with Engineer well in advance of anticipated disposal date. 
Samples that are required to have “rush” analysis performed due to the Contractor’s failure to 
disclose the anticipated disposal date shall have the difference in service fees paid by the 
Contractor, or the Contractor may delay the disposal until the standard analysis turnaround time 
is complete, at no additional cost to the Port. 

3.02 TRANSPORTATION AND OFF-SITE DISPOSAL OF SOILS 

A. The Contractor shall be responsible for handling, re-handling, loading, transporting, and legal 
off-site removal of all waste materials and excavated soils not reused onsite. 

1. Contractor shall ensure that transport truck gross weight meets federal and/or state 
Department of Transportation (DOT) requirements and the requirements of the receiving 
facility, whichever is more stringent. 

2. Contractor shall take measures to prevent debris from being spilled from trucks or tracked 
from the site to local streets. Contractor shall sweep streets adjacent to the site as 
necessary or as directed by the Engineer. 

3. Contractor shall ensure that any vehicle transporting materials offsite are properly labeled 
and placarded in accordance with federal and state DOT requirements. 

B. Type A Regulated and Type B Regulated Soil shall be hauled to an approved facility by the 
Contractor for disposal. 
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C. Type C Regulated Soil is of unknown origin or special circumstances. Type C Regulated Soil 
shall be hauled to an on-site segregated stockpile area. The Contractor shall protect the 
material from weather and other disturbances once stockpiled.  The Port will inform the 
Contractor of the soil profile following additional analysis of the suspect material (as needed), 
and the soil will be categorized as either Type A Regulated, Type B Regulated or Type D Soil 
and disposed of accordingly. 

D. Type D Soil that is not reused onsite shall be hauled by the Contractor to a site determined by 
the Contractor. If the receiving/disposal facility requires additional testing or certification of this 
soil, Contractor shall complete these requirements, at no additional cost to the Port. The Port 
will not certify or declare the material suitable for unrestricted use. 

3.03 OTHER REQUIREMENTS 

A. Type A, Type B or Type C Regulated Soil may be, upon approval of the Engineer, temporarily 
stockpiled within the construction area. Contractor shall place an impervious liner beneath the 
soil and securely cover the stockpile with waterproof covering (e.g., plastic sheeting). Additional 
measures (e.g., berm, jersey barriers, silt fence, etc.) may be required to minimize soil runoff 
from the stockpile area. The soil shall be removed prior to completion of Work. 

B. Contractor shall provide the Engineer with all hauling receipts (or copies of receipts) from the 
disposal facility for all Type A, Type B or Type C Regulated Soil at least weekly. 

C. The Engineer may shut down excavation activities should unexpected regulated material be 
encountered during excavation. 

END OF SECTION



DIVISION 01 - Division 01 - General Requirements  
SECTION 01 35 47 - Air and Noise Control Procedures 

 

 

Project No. Various  
Contract No. 071763 

01 35 47 - 1 
  

PART 1 - GENERAL 
1.01 SUMMARY 

A. The Work includes the requirements to provide air and noise control measures until Final 
Completion of the Work. 

1.02 SUBMITTALS 

A. Prior to Notice to Proceed, the Contractor shall submit a list of equipment to be used on the 
project and written certification that all equipment on the list and any additional equipment, 
including Contractor’s, subcontractors or supplier’s equipment, shall meet the requirements of 
3.01 below. 

PART 2 - PRODUCTS - NOT USED 
PART 3 – EXECUTION 
3.01 AIR POLLUTION CONTROL 

A. The Contractor shall meet or exceed EPA Tier 2 off-road diesel engine emission standards for 
off-road equipment >= 25hp and meet or exceed EPA 1994 on-road diesel engine emission 
standards for on-road equipment except as follows: 

1. Equipment being used in an emergency or public safety capacity 

B. The Contractor shall not discharge smoke, dust, and other hazardous materials into the 
atmosphere that violate local, state or federal regulations. 

C. No vehicles can idle for more than 5 consecutive minutes, except as follows: 

1. Idling is required to bring or maintain the equipment to operating temperature; 

2. Engine idling is necessary to accomplish work for which the equipment was designed (i.e. 
operating a crane); or 

3. Idling vehicles being used in an emergency or public safety capacity. 

D. The Contractor shall minimize nuisance dust by cleaning, sweeping, vacuum sweeping, 
sprinkling with water, or other means. Equipment for this operation shall be on the job site or 
available at all times. 

3.02 NOISE CONTROL 

A. The Contractor shall comply with all local controls and noise level rules, regulations and 
ordinances which apply to work performed pursuant to the Contract. 

B. All internal combustion engines used on the job shall be equipped with a muffler of a type 
recommended by the manufacturer. 

END OF SECTION
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PART 1 – GENERAL 
1.01 SUMMARY 

A. The Work shall consist of the procedures to be followed in the event that cultural and/or 
historical resources are inadvertently discovered during the projects activities. 

B. The project is located in an area not know to contain cultural and historical resources; however 
it is possible that additional, previously unidentified archaeological resources and/or skeletal 
remains could be inadvertently discovered during project activities. In the event that prehistoric, 
historic-era archaeological materials or skeletal remains are discovered, the appropriate 
protection measures and protocols described in this section must be followed. 

C. The Port will provide archaeological monitoring by or under the guidance of a professional 
archaeologist (archaeologist). 

1. All ground disturbing activities in native soils must be observed by the archaeologist. 

1.02 REFERENCES 

A. The rules, requirements, and regulations that apply to this Work include, but are not necessarily 
limited to the following: 

1. Port of Tacoma “Archaeological Monitoring and Inadvertent Discovery Plan" 

1.03 AUTHORITY OF ARCHAEOLOGIST 

A. At any time, when the archaeologist determines that possible cultural resources or skeletal 
remains might be present, they have the authority to stop work, secure the area of the find and 
determine a work stoppage zone. This area shall remain protected until further decisions can be 
made regarding the work site. 

B. The archaeologist will stand in close proximity of the construction equipment to view subsurface 
deposits as they are exposed and will be in close communication with the equipment operators 
to ensure adequate opportunity for observation and documentation. The monitor will coordinate 
the depths of the lifts with the Port and the Contractor. 

C. The archaeologist will be provided the opportunity to screen excavated sediments and matrix 
samples when this is judged to be useful. 

D. Archaeological monitoring will proceed until it can be determined by the archaeologists that 
skeletal remains or other cultural resources are not likely to be impacted by construction 
activities. 

PART 2 – PRODUCTS – NOT USED. 
PART 3 – EXECUTION 
3.01 PROTOCOLS FOR DISCOVERY OF ARCHAEOLOGICAL RESOURCES 

A. In the event that archaeological resources are encountered within the project, the following 
actions will be taken: 

1. All ground disturbing and construction activity at the specific location will stop and the area 
will be protected via temporary fencing or other appropriate measures. 

2. The Contractor’s work supervisor will be notified immediately. 

3. Contact the PORT’s Engineer and Environmental Project Manager immediately. 

4. A work stoppage zone, as determined by the Archaeologist and PORT, will be established. 
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5. The PORT’s Environmental Project Manager will contact the appropriate agencies where 
the discovery is located as well as the Washington State Department of Archaeology and 
Historic Preservation (DAHP) the Puyallup Tribe (TRIBE) and the U.S. Army Corps of 
Engineers (Corp). 

6. The Work Stoppage Zone will remain protected until further decisions can be made 
regarding the area. 

7. The Contractor will be allowed to continue ground disturbing and other construction 
activities outside of the established work stoppage zone. 

3.02 PROTOCOLS FOR DISCOVERY OF HUMAN REMAINS 

A. In the event of that human remains are encountered within the project, the following actions, 
consistent with RCWs 68.50.645, 27.44.055 and 68.60.055 will be taken: 

1. All ground disturbing and construction activity at the specific location will stop and the area 
will be protected via temporary fencing or other appropriate measures. The remains will not 
be touched, moved or further disturbed. 

2. The Contractor’s work supervisor will be notified immediately. 

3. Contact the Port’s Engineer and Environmental Project Manager immediately. 

4. The Environmental Project Manager will notify the county medical examiner / coroner and 
local law enforcement. 

5. A Work Stoppage Zone will be determined and remain protected until further decisions can 
be made regarding the area. 

6. The Contractor will be allowed to continue ground disturbing and other construction 
activities outside of the established work stoppage zone. 

3.03 PROTOCOLS FOR CONFIDENTIALITY 

A. In the event of that human remains or  cultural resources are discovered within the project area, 
the Port and the Contractor shall keep and maintain all information regarding any discovery 
confidential. 

1. At no time shall the Contractor contact the media, any third party or otherwise share 
information regarding the discovery with any member of the public. 

2. If the Contractor is contacted by the media or the public regarding any discovery, they shall 
refrain from comment, and contact the Port’s Environmental Project Manager immediately. 

END OF SECTION
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PART 1 - GENERAL 
1.01 PERMITS, CODES, AND REGULATIONS 

A. Some task orders issued under this contract will be in areas for which the following permits 
apply (or are on file) and incorporated into the Contract: 

1. State Environmental Policy Act (SEPA) Compliance 

2. Shoreline Management Act / Critical Areas Compliance 

3. Hydraulic Code Compliance 

4. Section 401 and 404 of CWA 

5. Section 106 of NHPA Compliance 

B. Conform with the requirements of listed permits and additional or other applicable permits, 
codes, and regulations as may govern the Work. 

C. Obtain and pay fees for licenses, permits, inspections, and approvals required by laws 
ordinances, and rules of appropriate governing or approving agencies necessary for proper 
completion of Work (other than those listed under item 1.01.A above and Special Inspections 
called for by the International Building Code). 

D. Conform with current applicable codes, regulations and standards, which is the minimum 
standard of quality for material and workmanship. Provide labor, materials, and equipment 
necessary for compliance with code requirements or interpretations, although not specifically 
detailed in specifications, or Task Order drawings. Be familiar with applicable codes and 
standards prior to bidding. 

E. Process through Engineer, request to extend, modify, revise, or renew any of the permits (listed 
in 1.01.A above). Furnish requests in writing and include a narrative description and adequate 
Drawings to clearly describe and depict proposed action. Do not contact regulatory agency with 
requests for permit extensions, modifications, revisions, or renewals without the prior written 
consent of the Engineer. 

1.02 VARIATIONS WITH CODES, REGULATIONS AND STANDARDS 

A. Nothing in the Drawings and specifications permits Work not conforming to codes, permits, or 
regulations. Promptly submit written notice to the Engineer of observed variations or 
discrepancies between the Contract Documents and governing codes and regulations. 

B. Appropriate modifications to the Contract Documents will be made by Change Order to 
incorporate changes to Work resulting from code and/or regulatory requirements. Contractor 
assumes responsibility for Work contrary to such requirements if Work proceeds without notice. 

C. Contractor is not relieved from complying with requirements of Contract Documents which may 
exceed, but not conflict with requirements of governing codes. 

1.03 COORDINATION WITH REGULATORY AGENCIES 

A. Coordinate Work with appropriate governing or regulating authorities and agencies. 

B. Provide advance notification to proper officials of Project schedule and schedule revisions 
throughout Project duration, in order to allow proper scheduling of inspection visits at proper 
stages of Work completion. 
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C. Regulation coordination is in addition to inspections conducted by Engineer. Notify Engineer at 
least 48 hours in advance of scheduled inspections involving outside regulating officials, to 
allow Engineer to be present for inspections. 

1.04 COORDINATION WITH WASHINGTON DEPARTMENT OF FISH AND WILDLIFE 

A. Notify Enforcement Officer [__________] and Area Habitat Biologist (AHB) XXXXX at least X 
days prior to start of construction. 

B. Notify Officer XXXXX and the AHB within X days of completion of project. See Notification 
Requirements per provisions one and two of the Hydraulic Project Approval (HPA). 

PART 2 - PRODUCTS - NOT USED 
PART 3 – EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes requirements relating to referenced standards. 

1.02 QUALITY ASSURANCE 

A. For products or workmanship specified by reference to a document or documents not included 
in the Project Manual, also referred to as reference standards, comply with requirements of the 
standard, except when more rigid requirements are specified or are required by applicable 
codes. 

B. Conform to reference standard of date of issue specified in this section, except where a specific 
date is established by applicable code. 

C. Should specified reference standards conflict with Contract Documents, request clarification 
from the Engineer before proceeding. 

D. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor 
those of the Engineer shall be altered by the Contract Documents by mention or inference 
otherwise in any reference document. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 QUALITY CONTROL FOR COMPLIANCE: 

A. The Contractor shall perform such detailed examination, inspection, quality control and 
assurance of the Work as to ensure that the Work is progressing and is being completed in 
strict accordance with the Contract Documents. The Contractor shall plan and lay out all Work 
in advance of operations so as to coordinate all Work without delay or revision. The Contractor 
shall be responsible for inspection of portions of the Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. Under no conditions shall a 
portion of Work proceed prior to preparatory work having been satisfactorily completed. The 
Contractor shall ensure that the responsible Subcontractor has carefully examined all 
preparatory work and has notified the Contractor (who shall promptly notify the Port in writing) 
of any defects or imperfections in preparatory work that will, in any way, affect completion of the 
Work. 

1.02 QUALITY ASSURANCE - CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 
Engineer before proceeding. 

D. Comply with specified standards as minimum quality for the Work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Perform Work by persons qualified to produce required and specified quality. 

F. Verify that field measurements are as indicated on shop Drawings or as instructed by the 
manufacturer. 

G. Secure Products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, or disfigurement. 

1.03 TOLERANCES 

A. Monitor fabrication and installation tolerance control of Products to produce acceptable Work. 
Do not permit tolerances to accumulate. 

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract 
Documents, request clarification from Engineer before proceeding. 

C. Adjust Products to appropriate dimensions; position before securing Products in place. 

1.04 TESTING SERVICES 

A. Tests, inspections and approvals of portions of the Work shall be made as required by the 
Contract Documents and by applicable laws, statutes, ordinances, codes, rules and regulations 
or lawful orders of public authorities. 

1. Neither observations by an inspector retained by the Port, the presence or absence of 
such inspector at the site, nor inspections, tests, or approvals by others, shall relieve the 
Contractor from any requirement of the Contract Documents, nor is any such inspector 
authorized to change any term or condition of the Contract Documents. 
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B. Necessary materials testing shall be performed by an independent testing laboratory during the 
execution of the Work and paid for by the Port of Tacoma, unless otherwise specified. Access 
to the area necessary to perform the testing and/or to secure the material for testing, shall be 
provided by the Contractor. 

C. Testing does not relieve Contractor from performing work to contract requirements. 

D. Re-testing required because of non-conformance to specified requirements will be charged to 
the Contractor by deducting testing charges from the Contract Sum via Change Order. 

E. Material testing for initial material approval will be performed by an independent, certified 
laboratory and paid for by the Contractor. These tests must be dated within six (6) months of 
the submittal date. 

F. Subsequent sampling and testing, required as the work progresses to ensure continual control 
of materials and compliance with all requirements of the Contract documents, shall be the 
responsibility of the Port, except as required by other sections of these Specifications. 

1.05 MANUFACTURER'S FIELD SERVICES 

A. When specified in individual specification sections, require material or Product suppliers or 
manufacturers to provide qualified staff personnel to observe site conditions, conditions of 
surfaces and installation, quality of workmanship, start-up equipment, test, and adjust and 
balance equipment as applicable, and to initiate instructions when necessary. 

B. Submit qualifications of observer to Engineer 30 days in advance of required observations. 
Observer subject to approval of Engineer. 

C. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes requirements relating to the following: 

1. Temporary utilities, 

2. Temporary telecommunications services, 

3. Temporary sanitary facilities, 

4. Temporary Controls: Barriers, enclosures, and fencing, and 

5. Field offices. 

1.02 TEMPORARY UTILITIES 

A. Provide and pay for all electrical power, lighting, water, heating and cooling, and ventilation 
required for construction purposes. Contractor is responsible for  getting required permits and 
meters from the City of Tacoma. 

B. Use trigger-operated nozzles for water hoses, to avoid waste of water. 

1.03 TELECOMMUNICATIONS SERVICES 

A. Provide, maintain, and pay for telecommunications services to field office at time of project 
mobilization. It is the Contractor’s responsibility to be able to receive phone calls and emails at 
the job site. 

1.04 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization. 

B. Maintain daily in clean and sanitary condition. 

C. At end of construction, return facilities to same or better condition as originally found. 

1.05 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas 
that could be hazardous to workers or the public, to allow for Port's use of site, and to protect 
existing facilities and adjacent properties from damage from construction operations and 
demolition. 

B. Provide barricades and covered walkways required by governing authorities for public rights-of-
way and for public access to existing building. 

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.06 FENCING 

A. Construction: Contractor's option. 

1.07 TREE AND VEGETATION PROTECTION 

A. The Contractor shall carefully protect existing trees and vegetation noted to remain from 
damage by construction activities. 

B. All trees and vegetation noted to remain shall have 4’ high, high visibility fence installed at the 
drip line of the tree or vegetation or as noted and shown on the Drawings. 
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C. If a tree or vegetation designated for protection is damaged or destroyed in the course of the 
Work, the Contractor shall replace it with new comparable in species and size as required by 
the Engineer. Where it is necessary to replace trees or vegetation damaged by construction, the 
Contractor shall bear all expenses associated with replacement and establishment of the 
replacement vegetation. 

D. The contractor shall provide any necessary irrigation and other care necessary to warrant the 
replacement vegetation for two growing seasons (April through September) following 
replacement. 

1.08 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to completion of each task 
order 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing facilities used during construction to original condition. 

PART 2 - PRODUCTS - NOT USED 
PART 3 - EXECUTION - NOT USED 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes requirements relating to the following: 

1. Access roads 

2. Parking 

3. Construction parking controls 

4. Traffic Control 

5. Flares and lights 

6. Haul routes 

7. Maintenance 

8. Removal, repair 

9. Mud from site vehicles 

PART 2 - PRODUCTS 
2.01 SIGNS, SIGNALS, AND DEVICES 

A. Post Mounted and Wall Mounted Traffic Control and Informational Signs, as specified. 

B. Traffic Cones and Drums, Flares and Lights: As approved by local jurisdictions. 

C. Flag Person Equipment: As required by local jurisdictions. 

PART 3 - EXECUTION 
3.01 PREPARATION 

A. Clear areas, provide surface and storm drainage of road, parking, area premises, and adjacent 
areas. 

3.02 ACCESS TO SITE 

A. Contractor shall conduct all business through the gate assigned by the Engineer. 

1. The Contractor may be required to relocate entry and related work areas as required by 
Port Operations. 

B. Provide unimpeded access for emergency vehicles. Maintain 20 foot (6 m) width driveways with 
turning space between and around combustible materials. 

C. Provide and maintain access to fire hydrants free of obstructions. 

3.03 PARKING 

A. All Contractor's employee cars and work vehicles will be parked on-site as designated by the 
Engineer. 

B. Arrange for temporary parking areas to accommodate need of construction personnel. 

C. When site space is not adequate, provide additional off-site parking. 
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3.04 CONSTRUCTION PARKING CONTROL 

A. Control vehicular parking to prevent interference with public traffic and parking, access by 
emergency vehicles, and Port operations. 

B. Prevent parking on or adjacent to access roads or in non-designated areas. 

3.05 TRAFFIC CONTROL 

A. Provide trained and equipped flag persons to regulate traffic when construction operations or 
traffic encroach on public traffic lanes. 

B. The Contractor shall erect and maintain all construction signs, warning signs, detour signs, 
flaggers and other traffic control devices necessary for the safe ingress and egress of the 
Project Site. Traffic control shall include but is not limited to: 

1. Flaggers to direct traffic as required by Tacoma Rail to accommodate the Contractor's 
work. 

2. The Contractor shall be liable for injuries and damages to persons and property suffered 
by reason of the Contractor's operations or any negligence in connection therewith. 

3. Flagging, signs, and all other traffic control devices furnished or provided shall conform to 
established WSDOT and City of Tacoma standards. No work shall be done on or adjacent 
to the above locations until all necessary signs and traffic control devices are in place. 
During the course of the work, the Contractor shall be responsible for providing and 
maintaining adequate traffic control measures for the protection of the Contractor's work 
and the public. 

3.06 HAUL ROUTES 

A. Confine construction traffic to designated haul routes. 

B. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize interference 
with public traffic. 

3.07 MAINTENANCE 

A. Maintain traffic and parking areas in a sound condition free of excavated material, construction 
equipment, Products, mud, snow, and ice. 

B. Maintain existing paved areas used for construction. Promptly repair breaks, potholes, low 
areas, standing water, and other deficiencies, to maintain paving and drainage in original, or 
specified, condition. 

3.08 REMOVAL, REPAIR 

A. Repair existing facilities damaged by use, to original condition. 

B. Repair damage caused by installation. 

3.09 PUBLIC STREET AND ONSITE ROADWAY CLEANING 

A. The Contractor shall be responsible for preventing dirt and dust escaping from trucks and other 
vehicles operating on or departing the project site by sweeping, covering dusty loads, washing 
truck tires, and all other reasonable methods. 

B. When trucks and other equipment are operating on paved public streets and site 
roadways/paved surfaces, the Contractor will be required to clean said streets, roadways, and 
other paved surfaces at least daily, and at other times if required by the Engineer. 
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C. In the event that the above requirements are violated and no action is taken by the Contractor 
after notification of infraction by the Engineer, the Port reserves the right to have the streets, 
roadways, and other paved surfaces in question cleaned by others and have the expense of the 
operation charged to the Contractor. 

END OF SECTION
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PART 1 – GENERAL 
1.01 SUMMARY 

A. The Work shall consist of planning, installing, inspecting, maintaining and removing Temporary 
Erosion and Sediment Control (TESC) Best Management Practices (BMPs) to prevent pollution 
of air and water; and to control, respond to, and dispose of eroded sediment and turbid water 
during the term of the Contract. 

B. These TESC requirements shall apply to all areas associated with the Work, including but not 
limited to the following: 

1. Work areas; 

2. Equipment and material storage areas; 

3. Staging areas; 

4. Stockpiles; and 

5. Discharge points within or adjacent to the work areas that are impacted by stormwater 
runoff from the site. 

C. Acceptance of TESC plans does not constitute an approval of permanent Work or drainage 
design (e.g., size and location of roads, pipes, restrictors, channels, retention facilities, utilities, 
etc.). 

D. Contractor shall read and conform to all requirements set forth in Washington Department of 
Ecology’s (Ecology) Phase I Municipal Stormwater Permit (MS4) for projects less than one 
acre. 

1.02 REFERENCES 

A. The rules, requirements, and regulations that apply to this Work include, but are not necessarily 
limited to the following: 

1. Washington Department of Ecology, “Stormwater Management Manual for Western 
Washington,” current version. 

2. Washington Department of Ecology Phase I Municipal Stormwater Permit (MS4), current 
version. 

3. Washington State Department of Transportation, current version, Standard Specification 
M41-10, Division 8-01 Erosion Control and Water Pollution Control. 

4. Pierce County Stormwater and Site Development Manual, current version (if applicable). 

5. City of Tacoma, “Surface Water Management Manual,” Tacoma Public Works, 
Environmental Services, current version. 

1.03 SUBMITTALS 

A. A Construction Stormwater Pollution Prevention Plan (SWPPP) per the requirements in Part 
3.02 of this section; 

1. Copies of the updated SWPPP for each task order, including all additional TESC BMPs, as 
needed. 

B. Safety Data Sheet (SDS) for any dust palliative product. 

C. A copy of all Contractor site inspection logs and monthly Discharge Monitoring Reports (DMRs). 
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D. Water Management Plan/Temporary Dewatering Plan. 

1.04 AUTHORITY OF ENGINEER 

A. The Engineer has the authority to limit the surface area of erodible earth material exposed by 
clearing and grubbing, excavation, borrow and fill operations, as determined by analysis of 
project conditions; and to direct the Contractor to provide immediate permanent or temporary 
pollution control measures to minimize impacts to adjacent streams or other watercourses, 
lakes, ponds, and other areas of water impoundment. 

B. In the event that areas adjacent to the work area are suffering degradation due to erosion, 
sediment deposit, water flows, or other causes, the Engineer may stop construction activities 
until the Contractor rectifies the situation. 

PART 2 – PRODUCTS 
2.01 DUST CONTROL 

A. Dust palliative for dust control proposed by the Contractor and approved by the Engineer. 

PART 3 – EXECUTION 
3.01 GENERAL 

A. The Port is subject to a Phase I Municipal Stormwater Permit (MS4). The Contractor shall be 
responsible for compliance with the Department of Ecology Western Washington Stormwater 
Management Manual, Volume II, Construction Stormwater Pollution Prevention for the duration 
of the project. 

B. In the event of conflict between these requirements and pollution control laws, rules, or 
regulations of other federal, state, or local agencies, the more restrictive laws, rules, or 
regulations shall apply as determined by the Engineer. 

C. No project discharge of water shall be allowed that exceeds the regulated pollutant levels in 
Ecology's NPDES permit associated with the Project. 

D. Contractor shall be solely responsible for all BMP modifications and upgrades to comply with 
the MS4 and the requirements of this Section, at no additional cost to the Port. 

E. Contractor shall be solely responsible for any damages and fines incurred because of 
Contractor, subcontractor, or supplier actions in implementing the requirements of this Section. 

F. The Contractor shall be solely responsible for schedule impacts incurred because of Contractor, 
subcontractor, or supplier actions in implementing the requirements of this Section. 

3.02 TEMPORARY EROSION AND SEDIMENT CONTROL DEVELOPMENT 

A. Contractor shall prepare and submit a site-specific SWPPP prior to initiating ground disturbing 
activitiesfor each task order. 

1. The SWPPP describes construction activities and sequencing, and the proposed 
Temporary and Permanent Erosion and Sediment Control measures. If there are any 
changes to BMPs or personnel on the site, Contractor must update the SWPPP  and be 
prepared to submit the SWPPP to the Port and Ecology upon request. 
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2. The SWPPP shall consist of planning, installing, inspecting, maintaining, and removing 
TESC BMPs per Volume II of the Stormwater Management Manual for Western 
Washington (current version) or equivalent. The BMPs shown in the Drawings are the 
minimum required to prevent pollution of air and water, to control peak volumetric flow 
rates and velocity of stormwater, and to control, respond to, and dispose of eroded 
sediment and turbid water during the term of the Contract. 

3. A SWPPP template is available to the Contractor for this purpose. The template was 
prepared by the Port to meet part of the National Pollution Discharge Elimination System 
(NPDES) stormwater permit requirements for the project. Contractor may use the 
applicable Port template to prepare the project SWPPP or prepare their own SWPPP. If 
the Contractor elects to prepare their own SWPPP, it must meet or exceed the control 
measures required by Ecology (reference Ecology’s Stormwater Management Manual for 
Western Washington, current version). 

4. If Contractor chooses to write a SWPPP separate from the Port-provided SWPPP, it must 
comply with all of the requirements set forth by the CSGP. 

5. Because each task order will disturb less than one (1) acre of land, the Port’s short form 
template will meet the project SWPPP requirements. The SWPPP short form template is 
attached to the end of this Section. 

B. Contractor shall develop project-specific TESC BMPs and incorporate them into the 
SWPPP.Contractor shall address the following issues as part of developing and implementing 
the BMPs: 

1. TESC BMPs must meet the requirements in Ecology’s Volume II of the Stormwater 
Management Manual for Western Washington (current version) or equivalent. 

2. TESC notes and details shown in the Drawings and the information in this Section form a 
basis of the minimum requirements for a TESC Plan. Contractor shall develop a TESC 
Plan specific to the task order and proposed means and methods prior to commencing 
construction activities for the duration of the task order. 

C. Contractor shall inspect the existing system and report to the Engineer the levels of existing 
material prior to installation of TESC BMPs. 

3.03 TEMPORARY EROSION AND SEDIMENT CONTROL IMPLEMENTATION 

A. Contractor is responsible for implementing and updating the SWPPP including TESC BMPs. 

1. Contractor shall inspect the TESC measures daily and maintain these measures to ensure 
continued proper functioning for the duration of the task order. 

2. Contractor will be responsible for documenting TESC site inspections on a weekly basis in 
areas of active construction and on a monthly basis in areas that have undergone 
stabilization. Contractor shall keep records of the inspections on site. 

3. During the construction period the Contractor shall, at no additional cost to the Port, 
upgrade and/or maintain TESC measures as needed, based on Contractor means and 
methods, work sequencing, and changing site conditions (e.g., changes to impervious 
surface coverage, proximity of work to storm conveyance systems, storm events, etc.). 
Contractor shall modify these measures for changing site conditions and update the 
SWPPP to document all modifications made. 
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B. Contractor shall clean all stormwater components affected by construction debris prior to the 
completion of each task order, per TESC BMPs for catch basin maintenance. The cleaning 
process shall not flush sediment-laden water into a downstream system. 

C. Contractor shall ensure that water, or a dust palliative and a dispensing subcontractor, if 
needed, is available for project use. It is the responsibility of the Contractor to develop and 
adhere to appropriate safety measures pertaining to the palliative use. This also includes 
ensuring the dispensing subcontractor develops and adheres to the appropriate safety 
measures, if a dispensing subcontractor is used. Water used for dust suppression shall not be 
applied at such a rate or in a location that it will generate runoff from the site. 

D. Areas of exposed soils, including embankments, which will not be disturbed for two days during 
the wet season (October 1 through April 30) or seven days during the dry season (May 1 
through September 30), shall immediately be stabilized by the Contractor with an Ecology-
approved TESC measure (e.g., seeding, mulching, plastic covering, etc.). 

E. TESC measures in an inactive area shall be inspected and maintained by the Contractor until 
the area is permanently stabilized. 

F. In the event that additional temporary erosion and pollution control measures are required due 
to the Contractor's negligence, carelessness, or failure to install permanent controls as a part of 
the Work as scheduled or as ordered by the Engineer, such work shall be performed by the 
Contractor at its own expense. 

G. Contractor shall remove all TESC facilities, install permanent site surfacing improvements and 
permanent BMPs with minimal disturbance, and shall clean stormwater facilities prior to Work 
completion. 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes the requirements to provide product data under the applicable 
specification section. 

1.02 SUBMITTALS 

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to 
identify applicable products, models, options, and other data. Supplement manufacturers' 
standard data to provide information specific to this Project. 

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral 
parts and attachment devices. Coordinate sample submittals for interfacing work. 

1. For selection from standard finishes, submit samples of the full range of the manufacturer's 
standard colors, textures, and patterns. 

PART 2 - PRODUCTS 
2.01 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by the Contract Documents. 

2.02 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only: Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named. 

PART 3 - EXECUTION 
3.01 TRANSPORTATION AND HANDLING 

A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site 
storage time and potential damage to stored materials. 

B. Transport and handle products in accordance with manufacturer's instructions. 

C. Transport materials in covered trucks to prevent contamination of product and littering of 
surrounding areas. 

D. Promptly inspect shipments to ensure that products comply with requirements, quantities are 
correct, and products are undamaged. 

E. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

F. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 
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3.02 STORAGE AND PROTECTION 

A. Designate receiving/storage areas for incoming products so that they are delivered according to 
installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication. 

B. Store and protect products in accordance with manufacturers' instructions. 

C. Store with seals and labels intact and legible. 

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

E. For exterior storage of fabricated products, place on sloped supports above ground. 

F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 
prevent condensation and degradation of products. 

G. Prevent contact with material that may cause corrosion, discoloration, or staining. 

H. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

I. Arrange storage of products to permit access for inspection. Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. The provisions and intent of the Contract, including the General Conditions, Supplementary 
Conditions, and other sections of the General Requirements apply to this work as if specified in 
this section. Work related to this section is described throughout the specifications. 

B. Prior to requesting final inspection, the Contractor shall assure itself that the project is complete 
in all aspects. 

PART 2 - PRODUCTS 
2.01 WARRANTY 

A. The Contractor warrants the labor, materials and equipment delivered under the contract to be 
free from defects in design, material, or workmanship, and against damage caused prior to final 
inspection. Unless otherwise specified, this warranty extends for a period of one (1) year from 
the date of Substantial Completion. 

B. The Contractor shall promptly (within 48-hours) repair or replace all defective or damaged items 
delivered under the contract. The Contractor will haul away all defective or damaged items prior 
to Substantial Completion. 

C. In the event of equipment failure, during such time or in such a location that immediate repairs 
are mandatory, the Contractor shall respond promptly, irrespective of time. If the Contractor is 
not available, the Port will effect repairs. The Contractor shall then reimburse the Port for parts 
and labor necessary to correct deficiencies as defined within the warranty clause and time. 

PART 3 - EXECUTION 
END OF SECTION
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PART 1 - GENERAL 
1.01 SUMMARY 

A. This section includes information for progress and final cleaning and restoration of damaged 
work prior to final inspection. 

1.02 RELATED WORK DESCRIBED ELSEWHERE 

A. The provisions and intent of the Contract, including the General Conditions, Supplementary 
Conditions, and other sections of the General Requirements apply to this work as if specified in 
this section. Work related to this section is described throughout the specifications. 

PART 2 - PRODUCTS 
2.01 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 
3.01 PROGRESS CLEAN-UP 

A. The Contractor shall clean the project site and work areas daily, including common areas. 
Enforce requirements strictly. Dispose of materials lawfully. 

1. Comply with all requirements for removal of combustible waste materials and debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize unsanitary waste materials separately from other waste. Mark containers 
appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials for the type of material to be 
stored. 

4. Coordinate progress cleaning for joint use areas where Contractor and other contractors 
are working concurrently. 

B. Site: Maintain Project site free from waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the work. 

1. Remove liquid spills promptly. 

D. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways.  

3.02 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 
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1. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean. Remove spills, stains, and other foreign deposits. 

c. Rake grounds that are neither planted· nor paved to a smooth, even-textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material from Project 
site. 

e. Remove debris and surface dust from limited access spaces, including roofs. attics, 
and similar spaces. 

f. Remove labels that are not permanent. 

g. Leave Project clean and ready for occupancy. 

3.03 REPAIR OF WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

END OF SECTION
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PART 1 – GENERAL 
1.01 DESCRIPTION OF WORK 

A. The provisions herein shall apply to survey, clearing and grubbing, excavation, removal of 
unsuitable materials, subgrade preparation, placing materials including but not limited to 
bankrun gravel, crushed ballast, crushed surfacing, compaction, and finished surface grading. 

B. Existing improvements, adjacent property, utilities, and other facilities, shall be protected from 
damage resulting from the Contractor’s operations. 

C. Excavating and grading which is part of this Contract, shall be completed within the tolerances 
established or within reasonably close conformity with the existing grade and surface. All 
finished surfaces shall be graded to drain and match existing conditions without holes, bumps, 
tripping hazards, or other surface irregularities. 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

A. The provisions and intent of the Contract, including the General Conditions, Supplementary 
Conditions and General Requirements, apply to this work as if specified in this section.  Work 
related to this section is described in: 

B. Section 01 33 00 – Submittals 

C. Section 01 57 13 – Temporary Erosion and Sediment Control and 
Construction                                  Stormwater Pollution Prevention 

1.03 SUBMITTALS 

A. The Contractor shall perform, pay for, and submit test reports, grading sieve analysis, 
certification and pit source data for all imported materials. 

1.04 QUALITY ASSURANCE 

A. The Port will provide testing and inspection service to the satisfaction of the Engineer unless 
otherwise specified.  The Contractor may obtain copies of results of tests performed by the Port 
at no cost.  Tests conducted for the sole benefit of the Contractor shall be at the Contractor's 
expense. 

1.05 SITE CONDITIONS 

A. Water Control:   The Contractor’s work shall be conducted as specified in Section 01 57 13 
Temporary Erosion and Sediment Control and Construction Pollution Prevention and as 
included herein.  The Contractor’s operations shall be conducted in such a manner as to 
prevent sediment and construction waste from reaching existing sewers, storm drains, streams, 
or waterways.  The Contractor shall provide temporary erosion control measures as necessary 
to protect these facilities.  The Contractor is solely responsible for compliance with all applicable 
laws, regulations, and requirements for surface water management related to Contractor’s work 
activities. 

B. Groundwater:    The Contractor should anticipate encountering groundwater between elevations 
9 feet to 12 feet.  The groundwater elevation varies depending upon proximity to the shoreline, 
tidal conditions and weather. 

C. Existing Utilities: The Contractor shall verify the location of existing utilities at the site and mark, 
stake, or flag those utilities which are to remain.  Damage to utilities which are to remain shall 
be repaired by the Contractor at no cost to the Port. 
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PART 2 – PRODUCTS 
2.01 CRUSHED ROCK (GRADATION AS REQUIRED) 

A. Crushed rock shall consist of granular material meeting the characterization requirements in 
2.05 either naturally occurring or processed meeting the following requirements. Crushed Rock 
shall meet the specifications for 2” to 4” quarry spall, 4” to 8” quarry spall and 1 ½” minus gravel 
borrow. 

2.02 2” TO 4” QUARRY SPALL 

A. Aggregate for 2” to 4” quarry spall shall consist of granular material, either naturally occurring or 
processed, and shall meet the following requirements for grading and quality: 

Sieve Size Percent Passing 
4" square 95-100 
2" square 40 max. 

3/4" 10 max. 

B. ALL PERCENTAGES ARE BY WEIGHT. 

2.03 4” TO 8” QUARRY SPALL 

A. Aggregate for 4” to 8” shall consist of granular material, either naturally occurring or processed, 
and shall meet the following requirements for grading and quality: 

Sieve Size Percent Passing 
8" square 100 
3" square 40 max. 

3/4" 10 max. 

B. ALL PERCENTAGES ARE BY WEIGHT. 

2.04 1 ½” MINUS GRAVEL BORROW 

A. 1 ½” minus gravel borrow shall consist of crushed, processed or naturally occurring granular 
material.  It shall be free from various types of wood waste or other extraneous or objectionable 
materials.  It shall have such characteristics of size and shape that it will compact and shall 
meet the following specifications for grading and quality: 

Sieve Size Percent Passing by Weight 
1-1/2" square 100 

1" square 75-100 
5/8" square 50-100 
U.S. No. 4 20-80 
U.S. No. 40 3-24 

U.S. No. 200 10.0 max 
Sand Equivalent 35 min. 

B. Imported material shall be characterized as specified in paragraphs 2.05 at the Contractor’s 
expense. 
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2.05 CHARACTERIZATION OF OFF-SITE BORROW MATERIAL: 

A. Materials shall be of the quality, size, shape, gradation, or equal to that manufacture as 
specified herein.  The Contractor shall submit a characterization of any and all material to be 
imported including source identification, analyses of representative material source sample(s), 
and a source inspection report. The material shall not be imported to the site until approved by 
the Engineer. 

B. The Contractor shall inspect all proposed off-site borrow material sources.  The Contractor shall 
notify the Engineer at least two days prior to such inspection.  The Engineer reserves the right 
to accompany the Contractor and witness such inspection. During such inspection, the 
Contractor shall confirm that materials meet these specifications and contain no hazardous 
substances at concentrations greater than those stated in WAC 173-340-900 Table 740-1 
(Method A Cleanup levels for unrestricted Land Uses). Prior to importing material, the 
Contractor shall provide documentation for the Engineer’s approval demonstrating that all 
imported material is from a borrow pit that meets these fill specifications and certifies the same 
in writings.  Laboratory chemical data results representative of the source material shall be 
submitted for approval.  Testing shall be performed at a laboratory accredited under Chapter 
173-50 WAC. Characterization testing data shall include the following, unless waived by the 
Engineer. 

1. Grain Size Distribution (ASTM D 422-63) 

2. Maximum Dry Density (ASTM D1557) 

3. Priority Pollutant Metals (EPA SW 846 6010/6020/7041) 

4. Volatile Organic Compounds (EPA SW 846 8260) 

5. Semi-volatile Organic Compounds (EPA SW 846 8270) 

6. PCBs and Pesticides (EPA SW 846 8080) 

7. Petroleum Hydrocarbons (NWTPH-HCID) 

C. The Port reserves the right to request that the Contractor provide additional test results 
representative of the source material. The Contractor and Engineer shall visually inspect import 
material upon delivery for the presence of foreign, recycled, or reprocessed material and to 
verify that it is the material sampled for characterization and approval.  The Port of Tacoma may 
at any and all times perform additional independent inspection(s).  Material may be rejected due 
to identification of any such material or as a result of substandard test results.  In the event of 
rejection, it shall be the responsibility of the Contractor to remove all rejected material from the 
site at no cost to the Port.  In no case will material be accepted that exceeds Method A cleanup 
levels for unrestricted land use under the Model Toxics Control Act (WAC 173-340-900 Table 
740-1). 

2.06 SUSPECT MATERIALS: 

A. Soil suspected of containing regulated materials (see section 2.07 herein), hazardous materials, 
or dangerous waste as identified based on visual and olfactory observations (suspect material) 
may be encountered during excavation. Soils shall be suspect material if it has an odor, sheen, 
or color indicating the presence of regulated materials. 
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B. If encountered, the contractor shall transport the material to the earthwork stockpile area and 
segregate the suspect material from other stockpiled materials and notify the engineer 
immediately.  After material is placed in the stockpile area, the port shall perform sampling and 
testing to determine the nature of the materials involved and shall determine how the material 
shall be handled and/or disposed of. 

2.07 REGULATED/NON-REGULATED MATERIAL DEFINITIONS: 

A. Regulated Material shall be defined as materials or combinations of materials containing 
hazardous or dangerous wastes as defined under state or federal laws, or exceeding Method A 
cleanup levels for unrestricted land use under the Model Toxics Control Act (WAC 173-340-900 
Table 740-1). 

B. Non-regulated Materials shall be defined as materials which do not contain hazardous or 
dangerous wastes as defined under state or federal laws, and do not contain substance levels 
exceeding Method A cleanup levels for unrestricted land use under the Model Toxics Control 
Act (WAC 173-340-900 Table 740-1). 

PART 3 – EXECUTION 
3.01 UTILITY LOCATION AND PREPARATION FOR EXCAVATION 

A. Identify required lines, levels, contours, and datum locations. 

B. The Contractor shall employ the services of an experienced underground utility locator to mark 
the locations of existing utilities and underground piping systems in the area of the work.  Those 
utilities which are to remain shall be adequately protected from damage.  Damage to utilities or 
systems that are to remain shall be repaired by the Contractor at no cost to the Port. 

C. Notify utility company to remove and relocate utilities. 

D. Protect bench marks, survey control points, existing structures, utilities, monitoring wells, 
fences, sidewalks, paving, curbs, and other site improvements from excavating equipment and 
vehicular traffic. 

E. Protect plants, lawns, rock outcroppings, and other features to remain. 

3.02 COMMON EXCAVATION 

A. The Work Described in this Section, regardless of the nature or type of the materials 
encountered, includes clearing, grubbing, removing unsuitable materials, excavating and 
grading the site and disposing of all excavated material.  These activities may be performed in 
making cuts, embankments, slopes, ditches, approaches, parking areas, and other excavations 
as directed by the Engineer. 

1. Contractor shall supply labor, materials, and equipment to perform excavation of 
compacted or naturally occurring earth, sand, gravel, clays, or mixtures of the above, 
required for the work as directed by the Engineer. 

2. Excavation shall consist of excavating, removing and placement or disposing as required, 
of all formations and materials, natural or man-made, irrespective of nature or condition, 
encountered within the limits defined, necessary for the associate work. Excavation 
material shall be moved with the use of mechanical equipment, such as shovels, loaders, 
bulldozers, graders, rippers, etc., but shall not require drilling and blasting or drilling and 
line breaking. 
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3. Excavation shall also comprise and include the satisfactory loosening, scarification, 
removal, loading, transporting, depositing, and compacting in the final location all 
materials, wet and dry, necessary to be removed.  All excavated materials which are not 
required for fill and backfill, or which are unsuitable for fill and backfill, shall be disposed of 
by the Contractor, at the Contractor’s expense and responsibility and in a manner 
acceptable to the Engineer. 

4. At any time, the Engineer may order additional excavation below subgrade to remove 
unsuitable, or soft and uncompactble material. Common excavation shall include removal 
and disposal of surplus materials and unsuitable excavation material. Unsuitable 
excavation shall consist of unstable materials, such as peat, muck, water impregnated 
clays, swampy soils or other undesirable materials, including concrete, creosote treated 
timber piling, buried logs, stumps, or trash. Contractor shall haul excess excavation to a 
disposal site and no surplus material shall be disposed of on Port property. Replacement 
material shall be free draining and granular, or other material as determined by the 
Engineer. 

5. During excavation the Contractor shall provide dewatering as necessary and excavation 
and filling shall be performed in a manner and sequence that will allow drainage at all 
times. It shall be the sole responsibility of the Contractor to control the rate and effect of 
the dewatering operations in such a manner as to avoid all objectionable settlement and 
subsidence. 

6. Rocks, broken concrete, or other solid materials which are larger than 4 inches in greatest 
dimension, shall not be placed in fill areas and shall be removed from the site by the 
Contractor at no additional cost to the Port. 

3.03 DELIVERY, STORAGE, AND HANDLING 

A. When necessary, store materials on-site in advance of need. 

B. When fill materials need to be stored on-site, locate stockpiles where indicated by the Engineer. 

C. Protect excavated material, stockpiled for use as backfill, from contamination by other materials 
and from damage by weather by covering with waterproof sheeting or other suitable means. 

3.04 BACKFILLING AND COMPACTION TO GRADE 

A. Contractor shall backfill to contours and elevations indicated using unfrozen materials. 

B. Contractor shall place fill, compact, and grade to subgrade elevations unless otherwise 
indicated. 

C. Contractor shall employ a placement method that does not disturb or damage other work. 

D. Contractor shall systematically fill to allow maximum time for natural settlement.  Do not fill over 
porous, wet, frozen, or spongy subgrade surfaces. 

E. Maintain optimum moisture content of fill materials to attain required compaction density. 

F. Granular Fill:  When specified, place and compact materials in equal continuous layers not 
exceeding 6 inches compacted depth and compacted to 95 percent maximum dry density. 

G. Soil Fill:  When specified, place and compact material in equal continuous layers not exceeding 
6 inches compacted depth and compacted to 95 percent maximum dry density. 

H. Slope grade away from buildings a minimum 2 inches in 10 ft, unless noted otherwise.  Make 
gradual grade changes.  Blend slope into level areas. 
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I. Contractor shall correct areas that are over-excavated. 

1. Use general fill, make flush to required elevation as directed by the Engineer and compact 
to a minimum 95 percent of maximum dry density. 

2. Compaction Density Unless Otherwise Specified or Indicated shall be 95 percent of 
maximum dry density. 

J. Contractor shall reshape and re-compact fills subjected to vehicular traffic as directed by the 
Engineer. 

K. Verify subdrainage, dampproofing, or waterproofing installation has been inspected. 

3.05 PROTECTION 

A. Contractor shall perform all excavation and backfill to prevent displacement of banks and keep 
loose soil from falling into excavations. Contractor shall provide dewatering and shoring to 
maintain soil stability. 

B. Contractor shall protect the bottom of excavations and soil 

3.06 SUBGRADE PREPARATION 

A. Preparation of Subgrade:  Immediately prior to placement of surfacing materials, clean the 
entire area of all debris and dispose of as directed by the Engineer.  All depressions or ruts 
which contain storm water shall be drained. 

B. Shape the entire subgrade to a smooth uniform surface, true to line, grade, and cross section. 
The Contractor shall provide any crown and grade stakes required for drainage. Compact 
subgrade for pavement to 95% of maximum density as defined for Compaction Control Density 
paragraph 3.14 “Compaction Control Tests” in these specifications, to a minimum depth of 6 
inches and to a width that will accommodate the paving equipment.  If soft or spongy material 
underlying the upper 6 inches of the area being prepared precludes satisfactory compaction of 
the upper twelve inches, loosen, aerate, or excavate, replace and compact to the required 
density as directed by the Engineer. 

C. The prepared subgrade shall be proof-rolled in the presence of the Engineer or their 
representative.  Unsuitable areas shall be re-compacted or excavated and replaced or allowed 
to dry and re-compacted as directed by the Engineer. 

D. Remove and dispose of excess material which cannot be disposed of by normal drifting to low 
spots during blading and shaping operations or by placing in subgrade areas deficient in 
materials or by wasting, all as directed by the Engineer.  Subgrade areas deficient in materials 
shall be brought to grade by importing suitable materials from other subgrade areas or other 
sources as directed by the Engineer.  Materials added to subgrade areas deficient in materials 
shall be watered and compacted as necessary to yield a true finished subgrade as described 
above. 

E. Once it is prepared, maintain the subgrade for surfacing in the finished condition until the first 
course of surfacing has been placed. 
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F. Subgrade Protection:  Take all precautions necessary to protect the subgrade from damage; 
hauling over the finished subgrade shall be limited to that which is essential for construction 
purposes.  Equipment used for hauling over the prepared subgrade which, in the opinion of the 
Engineer, is causing undue damage to the prepared subgrade or to the underlying materials, 
shall be removed from the work at the request of the Engineer.  Repair at the Contractor's 
expense all cuts, ruts and breaks in the surface of the subgrade prior to placing surfacing, 
treated base, or paving materials.  Protect the prepared subgrade from both the Contractor's 
traffic and public traffic and maintain the subgrade by blading and rolling as frequently as may 
be necessary to preserve the subgrade in a completely satisfactory condition 

G. The limits of subgrade preparation shall be as directed by the Engineer, or shall be from the 
edge of pavement to edge of pavement and shall extend the entire length of the paved area or 
roadway.  On curb and gutter streets, the limits shall be from the edge of gutter to edge of 
gutter. 

3.07 SUBGRADE RECONDITIONING 

A. Where approved compacted subgrades are disturbed by the Contractor’s subsequent 
operations or adverse weather, scarify the subgrades and compact to the required density prior 
to further construction thereon. 

3.08 SUBGRADE SURFACE MAINTENANCE 

A. Leave the surface free of stones or debris and wet as necessary for dust control.  Maintain the 
surface until final treatment is applied. 

3.09 ROUGH GRADING 

A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded, without mixing 
with foreign materials. 

B. Do not remove topsoil when wet. 

C. Remove subsoil from areas to be further excavated, re-landscaped, or re-graded. 

D. Do not remove wet subsoil, unless it is subsequently processed to obtain optimum moisture 
content. 

E. When excavating through roots, perform work by hand and cut roots with sharp axe. 

F. Benching Slopes:  Horizontally bench existing slopes greater than 1:4 to key fill material to 
slope for firm bearing. 

G. Stability:  Replace damaged or displaced subsoil to same requirements as for specified fill. 

3.10 FINISH GRADING 

A. Before Finish Grading: 

1. Verify building and trench backfilling have been inspected. 

2. Verify subgrade has been contoured and compacted. 

B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size.  Remove soil 
contaminated with petroleum products. 

C. Where topsoil is to be placed, scarify surface to depth of 3 inches. 

D. Lightly compact placed topsoil. 
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3.11 TOLERANCES 

A. Top Surface of General Backfilling:  Plus or minus 1 inch from required elevations. 

3.12 COMPACTION CONTROL TESTS 

A. Perform compaction density testing on compacted fill in accordance with ASTM D1556, ASTM 
D2167, ASTM D2922, or ASTM D3017. 

B. Evaluate results in relation to compaction curve determined by testing uncompacted material in 
accordance with ASTM D 698 ("standard Proctor"), ASTM D 1557 ("modified Proctor") Methods 
B, C, or D as applicable, or AASHTO T 180. 

C. If tests indicate work does not meet specified requirements, remove work, replace and retest. 

3.13 CLEANING 

A. Leave unused materials in a neat, compact stockpile, or remove unused stockpiled materials, 
leave area in a clean and neat condition.  Grade stockpile area to prevent standing surface 
water. 

B. Leave borrow areas in a clean and neat condition.  Grade to prevent standing surface water. 

3.14 EXCESS MATERIAL DISPOSAL 

A. All materials to be demolished or excavated, and which are to be disposed of off of Port 
property shall be managed in accordance with Section 00 72 00 General Conditions. 

3.15 GEOSYNTHETIC MATERIAL 

A. When directed by the Engineer, the Contractor shall install geogrid material to stabilize the 
subgrade or base aggregate materials.  The Contractor shall, backfill, and compact the 
aggregate layer containing the geogrid according to the Manufacturer’s recommendations. As 
specified herein, geogrid material shall not be used for reinforced slopes or retaining walls. 

END OF SECTION
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PART 1  GENERAL 
1.01 - RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and Division 01 
Specification Sections, apply to this Section. 

1.02 - GENERAL 

A. Not all project sites may include environmental issues, but the contractor shall have the 
appropriate credentials and training in dealing with hazardous materials in soil and 
groundwater. 

1.03 - SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 

3. Clearing and grubbing within clearing limits. 

4. Hand clearing and grubbing of noxious weeds from wetlands, wetland buffers, and stream 
buffers. 

5. Mowing and herbicide application. 

1.04 - DEFINITIONS 

A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 
matter and soil organisms. 

B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  In 
undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban 
environments, the surface soil can be subsoil. 

C. Utilities:  Underground pipes, vaults, conduits, ducts, and cables, as well as underground 
services within buildings or building pads. 

D. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other 
vegetation to be protected during construction. 

E. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

F. Endangered Plants and Species:  Threatened and endangered plants and animals, as listed on 
the federal and state threatened and endangered species list. 

G. Aquatic Invasive Species: means any invasive, prohibited, regulated, unregulated, or unlisted 
aquatic animal or plant species as defined under subsections (4), (34), (49), (53), (70), and (71) 
of Section RCW 77.08.010, aquatic noxious weeds as defined under RCW 17.26.020 (5)(c), 
and aquatic invasive species as defined under RCW 77.60.130(1). 

H. Noxious: Means a living stage, including, but not limited to, seeds and reproductive parts, of a 
parasitic or other plant of a kind that presents a threat to Washington agriculture or 
environment.  Noxious weeds known to be present on the sites include, but are not limited to; 
evergreen and Himalayan blackberry, bull thistle, butterfly bush, Canadian thistle, common 
reed, knotweeds (Bohemian, giant, Himalayan and Japanese), poison hemlock, scotch broom, 
tansy ragwort and spotted knapweed. 
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I. Invasive Species:  Include non-native organisms that cause economic or environmental harm 
and are capable of spreading to new areas of the state. Invasive species does not include 
domestic livestock, intentionally planted agronomic crops, or non-harmful exotic organisms. 

J. Species of Concern:  Include several common species of trees and shrubs (cottonwood, willow, 
spiraea, and other tree saplings) are growing profusely on some subject sites.  These species 
deter access to monitoring wells, soil sampling and visibility related to site safety; therefore, 
may be removed upon approval of the Port Engineer. 

K. Herbicide: A chemical used to kill plants or severely interrupt their normal growth processes. 

L. Mechanical Control: A pest management strategy that uses physical and mechanical weed 
control methods to prevent the spread or reduce a weed infestation, such as digging, hoeing, 
pulling, etc. 

1.05 REFERENCES 

A. Before proceeding with any work, the Contractor shall inspect and confirm conditions affecting 
the proposed work. 

B. Federal, state and Pierce County agencies regulate noxious weeds located at the project 
site.  Noxious weed lists are updated periodically and should be reviewed prior to continued 
maintenance to determine if species at the site have been added or removed from regulation. 

1. The federal noxious weed list is located at: 

http://plants.usda.gov/java/noxious?rptType=Federal 

2. The Washington State noxious weed list is located at: 

http://www.nwcb.wa.gov/siteFiles/2012%20State%20Weed%20List_Common_Name.p
df 

http://www.nwcb.wa.gov/siteFiles/2012 State Weed List_Common_Name.pdf 

3. The Pierce County noxious weed list is located at: 

http://piercecountyweedboard.wsu.edu/noxious-weeds 

C. The Washington State and Pierce County weed list is divided into three classes of weed 
including Class A, B, and C defined below. 

1. Class A weeds are mostly newcomers to Washington, and are generally rare.  The goal is 
to completely eradicate them before they gain a foothold.  Landowners are required to 
completely eradicate Class A weeds.  Eradicating weeds means getting rid of the plants 
altogether, including roots. 

2. Class B weeds are those that are widespread in some parts of the state, but rare or absent 
in other parts of the state.  The goal with Class B weeds is to control them from spreading 
into new areas, and to contain or reduce their population in already infested areas.  Control 
is defined as stopping all seed production. 

3. Class C weeds are typically common and widespread.  Rather than requiring control of 
these plants, most County Weed Boards simply offer advice to landowners about the most 
effective control methods.  A County Weed Board may, however, require landowners to 
control a Class C weed if it poses a threat to agriculture or natural resources. 

1.06 CODES, LAWS AND REGULATIONS 

A. Standard: 

http://plants.usda.gov/java/noxious?rptType=Federal
http://www.nwcb.wa.gov/siteFiles/2012%20State%20Weed%20List_Common_Name.pdf
http://www.nwcb.wa.gov/siteFiles/2012%20State%20Weed%20List_Common_Name.pdf
http://www.nwcb.wa.gov/siteFiles/2012%20State%20Weed%20List_Common_Name.pdf
http://piercecountyweedboard.wsu.edu/noxious-weeds
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1. The Contractor shall keep fully informed and shall comply with all existing laws, codes, 
ordinances, and regulations which in any way affect the conduct of the work. 

B. Invasive Weed: 

1. RCW 17.10, (Revised Code of Washington) is the state’s basic weed law.  The 
Washington Administrative Code (WAC) contains the rules and regulations needed to carry 
out the state law. 

2. WAC Chapter 16-750 includes the state Noxious Weed List, definitions and descriptions of 
region boundaries for Class B weeds, and the schedule of monetary penalties. 

3. WAC Chapter 16-752 describes the quarantine list maintained by the state Department of 
Agriculture.  (The state law that calls for the creation and maintenance of the quarantine 
list is RCW 17.24.) 

C. Arsenic and Health and Safety: 

1. Project sites that are contaminated at the surface with arsenic, will require a health and 
safety plan, air quality monitoring and other requirements per the following. 

a. The Department of Labor and Industries training requirements for people working in 
contaminated sites, governed by WAC 298-62, the General Occupation Health 
Standards. 

b. Washington State Department of Labor and Industries laws and regulations governing 
health and safety at worksites. 

c. The Inorganic Arsenic Rule governed by WAC 296-848 for work within areas with 
arsenic soil contamination. 

d. Pierce County Health Department. 

D. Pesticide Laws and Regulations: 

1. Federal Insecticide, Fungicide, and Rodenticide Act, which provides federal control on the 
sale, distribution, and use of herbicides and pesticides, including those used in aquatic 
areas. 

2. Federal Restrictions on Herbicides Related to the Endangered Species Act, (7 USC 136; 
16 USC 460 et seq.) provides a program for the conservation of threatened and 
endangered plants and animals and the habitats in which they are found.  EPA’s decision 
to register a pesticide is based in part on the risk of adverse effects on endangered 
species including how a pesticide will affect habitat. 

3. Washington State Pesticide Control Act (RCW 15.58) and Washington State Pesticide 
Application Act (RCW 17.21), provide additional state control on the sale, distribution, and 
use of herbicides and pesticides. 

4. The Water Pollution Control Act (RCW 90.48) regulates invasive specie weed control 
activities that discharge herbicides and other pollutants directly into surface waters of the 
state through the Aquatic Pesticide Permit system (RCW 90.48.445). 

1.07 PROTECTION OF NATIVE POPULATIONS AND WATER BODIES 

A. Standard: 

1. Protected species and water bodies shall be identified, and restricted maintenance 
practices shall be incorporated to protect the endangered species. 
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2. Construction practices shall be altered to minimize disturbances of native plant 
communities, trees over six inch diameter breast height (dbh) and water bodies. 

1.08 PRESERVING AND PROTECTING 

A. The Contractor Shall Preserve and Protect: 

1. Threatened and endangered plants and animals, as listed on the federal and state 
threatened and endangered species list. 

2. Vegetation designated to be preserved and/or defined or described by the Port Engineer. 

3. Natural scenic elements within the project site and outside the actual limits of clearing and 
grubbing. 

4. Other vegetation identified for protection and preservation. 

B. The Contractor shall not place temporary structures, store material or equipment, or conduct 
unnecessary vegetation maintenance activities within the dripline of trees designated to be 
preserved without approval from the Port. 

C. The Contractor shall not place temporary structures or store material or equipment, or refuel or 
fill equipment within 150 feet of the OHWM of any water body. 

D. Vegetation shall be cut such that slash and other debris do not enter water bodies, roadways, or 
adjoining properties. 

1.09 MATERIAL OWNERSHIP 

A. Cleared vegetative materials shall become Contractor's property and shall be removed from 
project site and disposed of at an approved upland site. 

1.10 SUBMITTALS 

A. Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and 
site improvements that establishes preconstruction conditions that might be misconstrued as 
damage caused by site clearing. 

1. Use sufficiently detailed photographs and/or videotape. 

2. Include plans and notations to indicate specific wounds and damage conditions of each 
tree or other plants designated to remain. 

B. Herbicides: Documentation of chemicals used for the eradication of noxious weeds and invasive 
species. 

1. Material Safety Data Sheets for each herbicide and surfactant used. 

C. Equipment: Documentation of equipment to be used for the removal of noxious weeds and 
invasive species. 

1. List of mechanical equipment to be used on the project site. 

D. Tracer:  Blue ink for herbicides. 

1.11 QUALITY ASSURANCE 

A. Pre-work Conference: Conduct conference at project site. 
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1.12 PROJECT CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site clearing and/or vegetation removal operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 
permission from Engineer and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Engineer or 
authorities having jurisdiction. 

B. Do not commence site clearing operations until temporary erosion- and sediment-control and 
plant-protection measures are in place and after verification of exemption and permits have 
been obtained. 

C. The following practices are prohibited within protection zones: 

1. Storage of chemicals, debris, or vegetative waste material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or digging. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 
indicated. 

D. Do not direct vehicle or equipment exhaust towards protection zones. 

E. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

1.13 INTENT 

A. It is the intent of this Specification that the Contractor provide the Work defined herein complete 
in every respect, and in accordance with good practices involved in the clearing improvements 
above surface grade, and the requirements of this Specification, regardless of whether or not 
full details of such completeness, workmanship, or practices are contained herein. 

PART 2  PRODUCTS 
2.01 MATERIALS 

A. Herbicides: Required for satisfactory removal of noxious weeds and invasive 
species.  Contractor shall use herbicides approved for use in and adjacent to aquatic areason 
and near Environmental Sensitive Areas.  These areas include marine waters, shoreline 
buffers, wetlands, wetland buffers, streams, and stream buffers.  Other products listed, shall be 
used outside of the Environmentally Sensitive Areas. 

1. Product Name for Aquatic Areas:  Glyfos Aquatica, Rodeo or equal 

2. Active Ingredient:  *Glyphosate, (N–(phosphonomethyl) glycine), in the form of its 
isopropylamine salt 53.8%, inactive ingredients: 46.2%. 

3. Product Names for Non-Aquatic Areas:  Glyfos or Roundup Pro or equal 

4. Active Ingredient:  *Glyphosate, (N–(phosphonomethyl) glycine), in the form of its 
isopropylamine salt 41.0%, inactive ingredients: 59.0%. 
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5. Shall contain 480 grams per liter or 4 pounds per U.S. gallon of the active ingredient 
glyphosate, in the form of its isopropylamine salt.  Equivalent to 356 grams per liter or 3 
pounds per U.S. gallon of the acid, glyphosate. 

2.02 EQUIPMENT 

A. Mowers, Brush Mowers, Brush Hogs, Hand Held Trimmers, Trucks, etc.: Required for 
satisfactory removal of noxious weed and invasive species.  Contractor shall use equipment 
that has been properly serviced and does not leak oil or any other petroleum products or 
chemicals. 

1. Construction equipment shall be cleaned and inspected to ensure that it arrives on site free 
of mud and seed-bearing and hazardous material. 

B. Standards: 

1. Refer to BMP practices and storage onsite. 

2. Maintenance, fueling, and repair of equipment and vehicles shall be conducted using spill 
prevention and control methods.  Contaminated surfaces shall be cleaned immediately 
following any spill incident. 

3. Identify location where vehicular equipment can be cleaned prior to leaving the site. 

4. Clean all vehicular equipment, before leaving the project site. 

5. Contractor shall inspect, remove, and properly dispose of weed seed and plant parts found 
on clothing and equipment.  Proper disposal means bagging the seeds and plant parts and 
disposing of them in a certified landfill. 

PART 3  EXECUTION 
3.01 BEST MANAGEMENT PRACTICES 

A. Contractor shall implement Best Management Practices (BMPs) for conducting noxious weed 
and invasive species control where necessary before and after construction.  Generally, these 
include: 

1. Contractor shall conduct awareness training to Project personnel regarding identification, 
prevention, and control methods.  No personnel shall be allowed to enter the site before 
training and/or providing documented proof of training and experience. 

2. Treat or contain weed populations that may be impacted or disturbed by equipment 
staging/activity. 

3. Clean all equipment of dirt and vegetation.  The contractor shall pressure wash all 
construction equipment prior to mobilizing to the site and demobilizing from the 
Project.  This includes transporting trailers and trucks, and mowers brought onsite. 

4. Wash, or using an air compressor, blow clean all vehicles (including tires and 
undercarriage) before leaving weed-infested areas. 

5. Contractor shall not clean equipment, tanks, hoses or other materials related to herbicide 
application in or near Environmentally Sensitive Areas. 

6. The Contractor shall implement pre-construction treatments such as mowing prior to seed 
development or herbicide application to areas of noxious weed infestation prior to other 
clearing. 

7. Minimize ground disturbance and vegetation removal as much as possible or practical. 
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8. Contractor shall maintain a computerized log of activities performed, schedules, additional 
service repairs, and documentation of each application of herbicides and/or other 
chemicals.  Provide a written copy monthly to the Port of Tacoma. 

3.02 TREATMENT METHODS 

A. Noxious weed and invasive species control measures shall be implemented in accordance with 
existing regulations and jurisdictional land management agencies.  Treatment methods shall be 
based on species-specific and area-specific conditions (e.g., proximity to water, wetlands, 
riparian areas, or agricultural area) and time of year.  Most noxious weeds and invasive species 
may be treated by herbicide application.  Mechanical methods of weed control may occur 
including mowing and hand pulling of small, localized, and/or isolated infestations of invasive 
species.  Mechanical methods may be selected in lieu of herbicide treatment for select 
locations. Refer to Washington State Weed Control Board or Pierce County Weed Board control 
methods. 

3.03 SPECIES OF CONCERN 

A. Several common species of trees and shrubs (cottonwood, willow, spiraea, and other tree 
saplings), that are not noxious weeds or invasive species as defined by regulating agencies, 
may be growing on the project site(s). These species deter access to monitoring wells, soil 
sampling and visibility related to site safety; therefore, may be removed upon approval of the 
Port Engineer. 

B. Tree saplings, larger shrubs, and branches can be cut and chipped with the chips to remain 
onsite. 

C. Trees over six inch diameter shall not be cut or chipped. 

D. Chipped material shall not be piled to a depth greater than 3 inches in any location on the 
project site. 

E. Chips shall not enter any water body. 

F. Tree saplings shall be cut to a maximum stump height of 3 inches. 

G. The tree saplings and shrubs shall have basal treatment with application of the herbicide 
applied to the stems of woody plants at and just above the ground. 

3.04 CRITICAL AREAS 

A. Vegetation maintenance shall take place at the top of the bank slope along any constructed 
storm water ditch that contains seasonal surface water. 

B. Vegetation maintenance shall take place above the Ordinary High Water Mark (OHWM) of the 
Hylebos Waterway 

C. Vegetation maintenance shall take place outside of the wetted perimeter of any stormwater 
containment ponds. 

3.05 PREPARATION 

A. Locate and clearly identify trees, shrubs, and other vegetation to remain.  Wrap a 1-inch blue 
vinyl tie tape flag around each tree trunk at 54 inches above the ground and/or provide 
protective ‘orange’ vinyl fencing around individual trees/areas or smaller material. 

B. Verify that clearing, mowing and herbicide limits are identified. 

C. Protect existing site improvements to remain from damage during construction. 
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D. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.06 TREE AND PLANT PROTECTION 

A. General: Protect trees and plants remaining on-site according to requirements in Section 01 56 
39 "Temporary Tree and Plant Protection." 

B. Vegetation clearing can negatively impact nesting birds in spring and early summer.  Inspect 
each work area for any occupied bird nests, eggs, or nests of species protected under the 
Wildlife Act and Migratory Bird Convention Act during this period.  Contact the Port of 
Environmental for information. 

C. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that 
are damaged by clearing operations, in a manner approved by Port Engineer. 

3.07 HERBICIDE APPLICATION, HANDLING, SPILLS, AND CLEANUP 

A. Herbicide Application and Handling: Herbicide treatment of selected areas shall be carried out 
where noxious weed and invasive species are problematic and form a significant portion of the 
vegetation community in comparison to adjacent areas.  In areas where the occurrence of 
noxious weeds or invasive species adjacent to the ROW makes eradication impossible, no 
herbicide treatment shall be applied; however, other weed control methods shall be employed. 

B. Only herbicides approved for use within treated lands shall be used (permitted by the relevant 
land management agency).  The selected herbicide and application method shall be adapted to 
target only noxious weeds and therefore preserve and retain native plants.  If weeds are found 
near sensitive sites, proper buffers shall be used to prevent the spread of herbicides to these 
areas.  The Contractor shall not use herbicides in or near environmentally sensitive areas 
outlined in Article 2.01, unless the herbicide is approved for such application.  No treatments 
shall occur without prior coordination with and approval of the land managing agency and 
landowner. 

C. All herbicide applicators shall be licensed in the State of Washington.  Application of herbicides 
will be suspended during any of the following conditions: 

1. Wind velocity exceeds ten miles per hour (mph) during application of liquids or 15 mph 
during application of granular herbicides; 

2. During precipitation events or when precipitation is expected within 24 hours. 

D. Herbicides shall be applied using vehicle mounted sprayers (e.g., handgun, boom, and broadjet 
nozzle injector) mainly in open areas that are readily accessible by vehicle.  Hand application 
methods (e.g. backpack sprayer) that target individual plants shall be used to treat small or 
scattered weed populations in rough terrain and/or near environmentally sensitive 
areas.  Calibration checks of equipment shall be conducted at the beginning of spraying and 
periodically during that use to ensure that proper application rates are achieved. 

E. Herbicides shall be transported to the Project site daily with the following provisions: 

1. Only the quantity needed for that day’s work shall be transported; 

2. All herbicides shall be transported in the original container, in a manner that prevents 
tipping or spilling, and in a compartment isolated from food, clothing, and safety 
equipment; 

3. Mixing shall be done at equipment/storage yards outside of Environmentally sensitive 
areas; and 
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4. All herbicide equipment and containers shall be inspected for leaks daily and leaks shall be 
fixed promptly before proceeding. 

3.08 HERBICIDE APPLICATION AND PRACTICES 

A. Contractor is responsible to verify that herbicides and application rates are appropriate for use 
with the respective plant materials. 

B. Contractor is responsible for any damages incurred as a result of applications and shall repair 
or replace any such damage at no cost to the Port. 

C. All herbicide mixtures and formulations will be applied according to label directions and 
manufacturers’ recommendations.  Under no circumstance shall herbicides be applied at rates 
exceeding label recommendations. 

D. Sprayed herbicides shall only be applied in wind free conditions on clear days when there is no 
sign of rain and when the local forecast does not show any rain within 24 hours. 

E. Only herbicides approved for use in aquatic areas may be used adjacent to water bodies, 
including rivers, streams, tidal waters, and wetlands. 

F. Application of herbicides shall be conducted by a Contractor licensed and insured as a 
Washington State Commercial Applicator.  In addition, the staff applying the herbicide shall be 
licensed as a Commercial Operator. 

G. Application of herbicides shall be conducted at application rates that will not result in loss of 
chemical to overspray or stormwater runoff. 

H. Contractor shall not clean equipment, tanks, hoses or other materials related to herbicide 
application in or with 150 feet of a water body. 

I. Contractor shall maintain a computerized log of activities performed, schedules, additional 
service repairs, and documentation of each application of herbicides and/or other 
chemicals.  Provide a written copy monthly to the Port. 

J. Herbicide application records shall be kept in accordance with RCW 17.21, Section 
100.  Records shall be kept by the Contractor on all herbicide applications for a minimum of 
seven (7) years.  Such records shall be completed in accordance with all applicable laws and 
regulations and on forms as provided in the Washington Administrative Code, WAC 16-228-
190. (http://agr.wa.gov/pestfert/Pesticides/docs/RecForm4226.pdf)  The following information 
shall be recorded at a minimum for each application: 

1. The location where the pesticide or herbicide was applied. 

2. The year, month, day, and time the herbicide was applied. 

3. Purpose of application. 

4. The person or firm who supplied the herbicide which was applied. 

5. Trade name of the herbicide which was applied, amount, and concentration. 

6. Method and rate of application. 

7. The temperature and direction and estimated velocity of the wind at the time the herbicide 
was applied. 

8. The name and license number of the herbicide applicator. 

9. Applicator apparatus license plate number or equipment number (if applicable). 
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10. All chemicals used must have a MSDS filed with the Port. 

11. Any other information reasonably required by the Port. 

K. Supply the Port with written copies of chemical application records monthly. 

3.09 HERBICIDE SPILLS AND CLEANUP 

A. All reasonable precautions shall be taken to avoid herbicide spills.  In the event of a spill, 
cleanup shall be immediate.  Contractors shall keep spill kits in their vehicles and in herbicide 
storage areas to allow for quick and effective response to spills.  Items to keep in the spill kit(s) 
are: 

1. Protective clothing and gloves; 

2. A minimum of 20 pounds of suitable commercial adsorbent and barrier materials; 

3. Plastic bags and bucket: 

4. Shovel; 

5. Fiber brush and screw-in handle; 

6. Dust Pan; 

7. Caution tape; and 

8. Detergent. 

B. Response to an herbicide spill will vary depending on the material spilled and the size and 
location of the spill.  The order of priorities after discovering a spill are to protect the safety of 
personnel and the public, minimize damage to the environment, and conduct cleanup and 
remediation activities. 

3.10 SPILL REPORTING 

A. All personnel applying herbicides shall have readily available copies of the appropriate material 
safety data sheets (MSDS) and the herbicide label(s) for the herbicides being used.  Copies of 
data sheets shall also be provided to the Port prior to working at individual project sites. 

B. All herbicide spills shall be reported in accordance with applicable laws and requirements. 
Notify the Port Engineer within 24 hours of spills. 

3.11 HAND CLEARING AND GRUBBING IN ENVIRONMENTALLY SENSITIVE AREAS AND STEEP 
SLOPES 

A. Remove noxious weeds as required for vegetation maintenance. 

1. In areas where Environmentally Sensitive Areas and steep slopes are present, the 
Contractor shall remove noxious weeds by hand clearing and grubbing, with minimal 
disturbance to the existing vegetation unless approved by the regulating agencies and Port 
Engineer. 

2. Hand cleared and grubbed vegetation shall be exported from the site and legally disposed 
of at a permitted facility. 

3. Particular care must be given to ensure complete removal of tops and roots (to depth of 18 
inches) of Scot’s broom, English ivy, Himalayan and evergreen blackberry, reed canary 
grass, purple loosestrife, hedge bindweed (morning glory), all species of knotweed, thistle, 
creeping nightshade, and other species that may be identified per the Pierce County 
Noxious Weed List. 
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4. Sites with environmentally sensitive area and steep slopes that are stable may require 
grubbing to remove all roots or spraying with herbicide or hand cutting of vegetation with 
the cut end treated with herbicide if allowed by permit conditions.  Steep slope sites may 
have slope stabilization management required such as coir logs, mats or wattles upon 
clearing a specific square footage of area. 

5. Methods of removal other than hand clearing and grubbing in environmentally sensitive 
areas and steep sites shall be approved by the Port Engineer, permit conditions and in 
accordance with methods recommended by the Pierce County Noxious Weed Board. 

3.12 CLEARING AND MOWING 

A. Remove trees, shrubs, and other vegetation as required for vegetation maintenance. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain. 

2. Use only hand methods for clearing within protection zones and areas that are limited by 
access. 

3. Chip and/or remove tree branches from the project site. 

4. Mow and/or brush mow within limits defined on the drawings for removal of noxious weeds 
and invasive species. 

5. Fill depressions caused by clearing and grubbing operations with appropriate fill material 
unless further excavation or earthwork is indicated. 

6. Remove debris, rock, and extracted plant life from site and haul to an approved offsite 
disposal location.  Do not burn or bury materials onsite. 

3.13 DISPOSAL OF HARVESTED NOXIOUS WEEDS 

A. Proper disposal of harvested noxious weed plant parts is essential to controlling the spread of 
noxious weeds.  Full consideration should be given, as appropriate, as follows: 

1. Transportation – While on the treatment site, bag all cut living plant material in heavy duty, 
3 mil or thicker, black contractor quality plastic clean-up bags.  Securely tie the bags and 
transport from the site in a truck with a topper or cap to securely fasten the load, in order to 
prevent spread of the plant material from the project work site.  Transport the material to a 
regulated landfill for disposal. 

2. Compost – Is not a permitted method of disposal. 

3. Bury – Is not a permitted method of disposal. 

4. Landfill – Harvested noxious weeds shall be transported directly to a permitted landfill for 
disposal. 

5. Chipping – woody plants that do not spread vegetatively can be chipped and left on the 
site.  Chip before plants flowers and develop seed. 

3.14 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Noxious weed and invasive species that have sets seeds shall have all seeds and reproductive 
parts (ie seed head) removed by hand and disposed of in accordance with Pierce County 
Noxious Weed Board disposal regulations. 

B. Disposal of unused herbicides and empty herbicide containers shall be according to the 
specifications of the manufacturer and may not be disposed of on the site. 
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3.15 QUALITY CONTROL 

A. Completion of First Stage Maintenance Activities: 

1. Upon completion of work, the Contractor and Port will review the site to insure the 
following: 

a. All specified cutting is complete and all cut vegetation has been disposed of in 
accordance with the specifications. 

b. All areas proposed for herbicide application have been treated and areas where 
incomplete application was discernible have been retreated. 

c. That vegetation debris is not present in water bodies. 

d. Chipped material is not deeper than a 3-inch maximum. 

e. Tree saplings stump height does not exceed a maximum of 3 inches above the ground 
surface. 

f. Equipment and materials have been removed from the site. 

B. Completion of Maintenance Activities: 

1. The Contractor and Port shall review the project site and the Contractor shall retreat the 
project site with herbicide for noxious weeds and any sprouting of invasive species that are 
identified. 

END OF SECTION
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PART 1  GENERAL 
1.01 REFERENCES 

A. The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to within the text by the basic designation only. 

1. ASTM INTERNATIONAL (ASTM) 

a. ASTM C 602 (2007) Agricultural Liming Materials 

b. ASTM D 4427 (2007) Peat Samples by Laboratory Testing 

c. ASTM D 4972 (2001; R 2007) pH of Soils 

2. U.S. DEPARTMENT OF AGRICULTURE (USDA) 

a. AMS Seed Act (1940; R 1988; R 1998) Federal Seed Act 

b. DOA SSIR 42 (1996) Soil Survey Investigation Report No. 42, Soil Survey Laboratory 
Methods Manual, Version 3.0 

1.02 DEFINITIONS 

A. Stand of Grass:  90 percent ground cover of the established species. 

1.03 -RELATED REQUIREMENTS 

A. Section 31 10 00 Site Clearing applies to this section for herbicide use with additions and 
modifications herein. 

1.04 SUBMITTALS 

A. The following shall be submitted in accordance with Section 01 33 00 Submittal Procedures: 

1. Product Data 

a. Wood cellulose fiber mulch for hydroseeding 

b. Fertilizer 

c. Topsoil (if required for stripped sites only) 

d. Wood Mulch (hog fuel) for top dressing 

2. Certificates 

a. State certification and approval for seed 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Delivery 

1. Seed Protection:  Protect from drying out and from contamination during delivery, on-site 
storage, and handling. 

2. Fertilizer and Lime Delivery:  Deliver to the site in original, unopened containers bearing 
manufacturer's chemical analysis, name, trade name, trademark, and indication of 
conformance to state and federal laws.  Instead of containers, fertilizer, gypsum, sulphur, 
iron, and lime may be furnished in bulk with certificate indicating the above information. 

a. Storage 
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1) Seed, Fertilizer, and Lime Storage:  Store in cool, dry locations away from 
contaminants. 

1.06 TIME RESTRICTIONS AND PLANTING CONDITIONS 

A. Restrictions:  Do not plant when the ground is frozen, snow covered, muddy, or when air 
temperature exceeds 90 degrees Fahrenheit. 

1.07 TIME LIMITATIONS 

A. Seed:  Apply seed within twenty-four hours after seed bed preparation. 

PART 2  PRODUCTS 
2.01 SEED 

A. Classification:  Provide State-certified seed of the latest season's crop delivered in original 
sealed packages, bearing producer's guaranteed analysis for percentages of mixtures, purity, 
germination, weed seed content, and inert material.  Label in conformance with AMS Seed Act 
and applicable state seed laws.  Wet, moldy, or otherwise damaged seed will be rejected. 

B. Planting Dates: 
Planting Season Planting Dates 

Spring March 15 - April 30 
Fall September 1 - October 15 

C. Seed Purity:  State-certified seed of grass species, as follows: 

1. Upland Seed Mix – Table 1 shall be used in areas above Elevation 14.  Seeding shall only 
occur in the spring unless supplemented with water and seeded before Sept 1st for a fall 
application. 

a. Seeding Rate:  40 pounds per acre. 
Table 1 

Upland Seed Mix 
 % Weight % Purity % Germination 
    Red Fescue 
    Festuca rubra var rubra 50 98 90 

    California Poppy 
    Eschscolzia californica 30 50 50 

    White Yarrow 
    Achillea millefolium 20 50 50 

2. Temporary Erosion Control Seed Mix – Table 2 shall be used in disturbed areas for 
stabilization purposes. 

a. Seeding Rate:  100 pounds per acre. 
Table 2 

Temporary Erosion Control Seed Mix 
 % Weight % Purity % Germination 
 Chewings or annual blue grass 
 Festuca rubra var. commutata or Poa anna 40 98 90 

 Perennial rye 50 98 90 
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 Lolium perenne 
 Redtop or colonial bentgrass 
 Agrostis alba or Agrostis tenuis 5 92 85 

 White dutch clover 5 98 90 

3. Low-Growing Turf Seed Mix – Table 3 shall be used for dry situations where there is no 
need for much water. 

a. Seeding Rate:  350 pounds per acre. 
Table 3 

Low Growing Turf Seed Mix 
 % Weight % Purity % Germination 
 Dwarf tall fescue (several varieties) 
 Festuca arundinacea var. 45 98 90 

 Dwarf perennial rye (Barclay) 
 Lolium perenne var. barclay 30 98 90 

 Red fescue 
 Festuca rubra 20 98 90 

 Colonial bentgrass 
 Agrostis tenuis 5 98 90 

4. Bioswale Seed Mix – Table 4 shall be used for bioswales and other intermittently wet 
areas. 

a. Seeding Rate:  50 pounds per acre. 
Table 4 

Bioswale Seed Mix 
 % Weight % Purity % Germination 
 Tall or meadow fescue 
 Festuca arundinacea or Festuca elatior 78-80 98 90 

 Seaside/Creeping bentgrass 
 Agrostis palustris 10-15 92 85 

 Redtop bentgrass 
 Agrostis alba or Agrostis gigantea 5-10 90 80 

5. Wet Area Seed Mix – Table 5 shall be used for very wet areas that are not regulated 
wetlands.  Other mixes may be appropriate, depending on the soil type and hydrology of 
the area. 

a. Seeding Rate:  60 pounds per acre. 
Table 5 

Wet Area Seed Mix 
 % Weight % Purity % Germination 
 Tall or meadow fescue 
 Festuca arundinacea or Festuca elatior 60-70 98 90 

 Seaside/Creeping bentgrass 
 Agrostis palustris 10-15 98 85 

 Meadow foxtail 10-15 90 80 
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 Alepocurus pratensis 
 Alsike clover 
 Trifolium hybridum 1-6 98 90 

 Redtop bentgrass 
 Agrostis alba 1-6 92 85 

6. Meadow Seed Mix – Table 6 is recommended for areas that will be maintained infrequently 
or not at all and where colonization by native plants is desirable.  Likely applications 
include rural road and utility right-of-way.  Seeding should take place in September or very 
early October in order to obtain adequate establishment prior to the winter months. 

a. Seeding Rate: 100 pounds per acre. 
Table 6 

Meadow Seed Mix 
 % Weight % Purity % Germination 
 Redtop or Oregon bentgrass 
 Agrostis alba or Agrostis oregonensis 20 92 85 

 Red fescue 
 Festuca rubra 70 98 90 

 White dutch clover 
 Trifolium repens 10 98 90 

2.02 SEED MIX CRITERIA 

A. Application:  Seed shall be applied at the rate as recommended by the seed distributer to 
achieve successful grass stand. 

B. Analysis:  A complete analysis of the seed shall be submitted by the Contractor prior to planting, 
including the percent of pure seed, germination, other crop seed, inert and weed, and the 
germination test date to the Owner Representative.  All crop seed in excess of one percent 
must be itemized. 

C. Seed Law:  All seeds shall conform to the requirements of the Washington State Seed Law and, 
where applicable, the Federal Seed Act. 

D. Noxious Weed Seed:  All seed shall be free of seeds listed as primary noxious by the 
Washington State Seed Law.  Seeds shall not contain seeds of weeds listed as secondary 
noxious by the Washington State Seed Law, singly or collectively in excess of the labeling 
tolerance specified by the Washington State Seed Law. 

E. Rejection:  When seeds furnished under this Specification fail to meet the requirements within 
tolerance as provided by the Washington State Seed Law, the lot shall be rejected. 

F. Preparation for Delivery:  Seeds shall be packed in clean, dry, solid containers of uniform 
weight.  Seed shall be labeled as required by law. 

2.03 TOPSOIL 

A. On-Site Topsoil:  Surface soil stripped and stockpiled on site (if available) and modified as 
necessary to meet the requirements specified for topsoil in paragraph entitled 
"Composition."  When available, topsoil shall be existing surface soil stripped and stockpiled on-
site (if applicable). 
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B. Offsite Topsoil:  Conform to requirements specified in paragraph entitled 
"Composition.”  Additional topsoil shall be furnished by the Contractor obtained from topsoil 
borrow areas indicated.  Topsoil shall be sandy loam. 

C. Composition:  Containing from 5 to 10 percent organic matter as determined by the topsoil 
composition tests of the Organic Carbon, 6A, Chemical Analysis Method described in DOA 
SSIR 42.  Maximum particle size, 3/4 inch, with maximum 3 percent retained on 1/4 inch 
screen.  The pH shall be tested in accordance with ASTM D 4972.  Topsoil shall be free of 
sticks, stones, roots, and other debris and objectionable materials.  Other components shall 
conform to the following limits: 

2.04 SOIL CONDITIONERS 

A. Add conditioners to topsoil as required to bring into compliance with "composition" standard for 
topsoil as specified herein. 

B. Lime:  Commercial grade hydrate or burnt limestone containing a calcium carbonate equivalent 
(C.C.E.) as specified in ASTM C 602 of not less than 80 percent. 

C. Peat:  Natural product of peat moss derived from a freshwater site and conforming to ASTM D 
4427.  Shred and granulate peat to pass a 1/2 inch mesh screen and condition in storage pile 
for minimum 6 months after excavation. 

D. Sand:  Clean and free of materials harmful to plants. 

E. Compost: 

1. Production and quality shall comply with WAC 173-350 and for biosolids composts, WAC 
173-308. 

2. Compost material shall be tested in accordance with U.S. Composting Council Testing 
Methods for the Examination of Compost and Composting (TMECC) 02.02-B, “Sample 
Sieving for Aggregate Size Classification”. 

F. Ground bark, nitrolized sawdust, humus or other green wood waste material free of stones, 
sticks, and soil stabilized with nitrogen shall meet the following gradation: 

SIEVE SIZE 
PERCENT PASSING 

MINIMUM MAXIMUM 
1" 100  

5/8" 90 100 
1/4" 75 100 

2.05 FERTILIZER 

A. Hydroseeding Fertilizer:  Commercial controlled release fertilizer with micronutrients, to use with 
hydroseeding and composed of pills coated with plastic resin to provide a continuous release of 
nutrients for at least 6 months and containing the following minimum percentages, by weight, of 
plant food nutrients. 

B. Fertilizer shall be applied at recommended rate for each individual seed mix type per the seed 
distributors and hydroseed company’s recommendations. 

C. Conform to Washington State Department of Agriculture Laws and Federal Specification O-F-
241D pertaining to commercial fertilizers. 
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2.06 HYDROSEED MULCH 

A. Mulch shall be free from noxious weeds, mold, and other deleterious materials. 

B. Wood Cellulose Fiber Mulch:  Use recovered materials of either paper-based (100 percent) or 
wood-based (100 percent) hydraulic mulch.  Processed to contain no growth or germination-
inhibiting factors and dyed an appropriate color to facilitate visual metering of materials 
application.  Composition on air-dry weight basis:  9 to 15 percent moisture, pH range from 5.5 
to 8.2.  Use with hydraulic application of grass seed and fertilizer. 

2.07 EROSION CONTROL MATERIALS 

A. Erosion control material shall conform to the following: 

1. Erosion Control Blanket:  100 percent agricultural straw or 70 percent agricultural straw/30 
percent coconut fiber matrix stitched with degradable nettings, designed to degrade within 
18 months. 

2. Erosion Control Fabric:  Fabric shall be knitted construction of polypropylene yarn with 
uniform mesh openings 3/4 to 1 inch square with strips of biodegradable paper.  Filler 
paper strips shall have a minimum life of 6 months. 

3. Erosion Control Net:  Net shall be heavy, twisted jute mesh, weighing approximately  1.22 
pounds per linear yard and  4 feet wide with mesh openings of approximately  1 inch 
square. 

4. Hydrophilic Colloids:  Hydrophilic colloids shall be physiologically harmless to plant and 
animal life without phytotoxic agents.  Colloids shall be naturally occurring, silicate powder 
based, and shall form a water insoluble membrane after curing.  Colloids shall resist mold 
growth. 

5. Erosion Control Material Anchors:  Erosion control anchors shall be as recommended by 
the manufacturer. 

2.08 WOOD MULCH (HOG FUEL) 

A. Wood Mulch shall be free from noxious weeds, mold, and other deleterious materials. 

B. Use recovered materials 100 percent wood based. 

1. Wood Mulch shall be a mix of coarse chips of bark and wood fiber. Pieces shall be a 
medium/coarse grade of less than 6 inches. 

PART 3  EXECUTION 
3.01  PREPARATION 

A. Extent of Work:  Provide soil preparation (including soil conditioners if required), fertilizing, 
seeding, and surface topdressing of all newly graded finished earth surfaces (if stripped), unless 
indicated otherwise, and at all areas disturbed by the Contractor's operations. 

1. Topsoil:  Provide 4 inches minimum of on-site topsoil or imported if required if site is 
stripped.  After areas have been brought to finish grade, incorporate fertilizer, pH adjusters, 
and soil conditioners into soil a minimum depth of 6 inches by disking, harrowing, tilling, or 
other method approved by the Engineer.  Remove debris and stones larger than 3/4 inch in 
any dimension remaining on the surface after finish grading.  Correct irregularities in finish 
surfaces to eliminate depressions.  Protect finished topsoil areas from damage by 
vehicular or pedestrian traffic. 
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2. Soil Conditioner Application Rates:  Apply soil conditioners at rates as determined by 
laboratory soil analysis of the soils at the job site. 

3. Fertilizer Application Rates:  Apply fertilizer at rates as determined by laboratory soil 
analysis of the soils at the job site. 

3.02  SEEDING 

A. Seed Application Seasons and Conditions:  Immediately before seeding, restore soil to proper 
grade.  Do not seed when ground is muddy, frozen, snow covered or in an unsatisfactory 
condition for seeding.  Apply seed within twenty four hours after seedbed preparation. 

B. Seed Application Method:  Seeding method shall be hydroseeding. 

1. Hydroseeding:  First, mix water and fiber.  Wood cellulose fiber, paper fiber, or recycled 
paper shall be applied as part of the hydroseeding operation.  Add and mix seed and 
fertilizer to produce a homogeneous slurry.  When hydraulically sprayed on the ground, 
material shall form a blotter like cover impregnated uniformly with grass seed.  Spread with 
one application with no second application of mulch. 

C. Mulching 

1. Certified Weed-Free Hay or Straw Mulch:  Hay or straw mulch shall be spread uniformly at 
the rate of 2 tons per acre.  Mulch shall be spread by hand, blower-type mulch spreader, or 
other approved method.  Mulching shall be started on the windward side of relatively flat 
areas or on the upper part of steep slopes, and continued uniformly until the area is 
covered.  The mulch shall not be bunched or clumped.  Sunlight shall not be completely 
excluded from penetrating to the ground surface.  All areas installed with seed shall be 
mulched on the same day as the seeding.  Mulch shall be anchored immediately following 
spreading. 

2. Mechanical Anchor:  Mechanical anchor shall be a V-type-wheel land packer; a scalloped-
disk land packer designed to force mulch into the soil surface; or other suitable equipment. 

3. Non-Asphaltic Tackifier:  Hydrophilic colloid shall be applied at the rate recommended by 
the manufacturer, using hydraulic equipment suitable for thoroughly mixing with water.  A 
uniform mixture shall be applied over the area. 

3.03  PROTECTION OF SEEDED AREAS 

A. Immediately after seeding, protect area against traffic or other uses. 

3.04  WOOD MULCHING 

A. Provide 4-6 inch depth of wood mulch in habitat areas and around vegetation to be protected to 
aid in weed suppression and moisture retention. 

B. Verify wood mulch limits with Engineer. 
END OF SECTION 
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	Vegetation Management On-Call (2022)
	PROJECT NO. Various | CONTRACT NO. 071763
	Scope of Work:             The Work required for this Project includes:
	providing all labor, equipment, and materials necessary to provide a comprehensive assortment of vegetation control mechanisms on Port of Tacoma owned property and NWSA leased property.  The On Call Vegetation Maintenance will be administered by a se...

	Bid Estimate:                Estimated cost is not to exceed $1,000,000.00.
	plus Washington State Sales Tax (WSST).

	Sealed Bid Date/          Bids will be received at the Front Reception Desk, Port
	Time/Location:              Administration Office, One Sitcum Plaza, Tacoma, Washington
	98421 until 2:00 P.M. on January 11, 2023, at which time they will be publicly opened and read aloud and the apparent low bid will be determined.

	Pre-Bid Conference
	and Site Tour:               No pre-bid or site visit is scheduled for this project.
	Bid Security:                 Each Bid must be accompanied by a Bid security in an amount
	equal to five (5) percent of the Base Bid in a form allowed by the Instructions to Bidders.

	Contact                         Any questions to the Port may be emailed to
	Information:                   procurement@portoftacoma.com. No oral responses will be binding
	by the Port.
	Questions will not be accepted after seven (7) days prior to the Bid Date.

	Bidding                         Plans, Specifications, Addenda, and Plan Holders List for this
	Documents:                  Project are available on-line through The Port of Tacoma’s Website
	portoftacoma.com. Click on "Contracts," "Procurement," and then the Procurement Number 071763. Bidders must subscribe to the Holder’s List on the right hand side of the screen in order to receive automatic email notification of future addenda and t...
	Contact procurement@portoftacoma.com with questions. Holder’ s Lists will be updated regularly. Additional Instructions available in Section 00 21 00 - Instructions to Bidders.

	Public Works                Effective July 1, 2019, all businesses are required to have training
	Training                        before bidding on public works projects and prevailing wage under
	Requirements:              RCW 39.04.359 and RCW 39.12, or is on the list of exempt
	businesses maintained by the Department of Labor and Industries. The bidder must designate a person or persons to be trained on these requirements. The training will be provided by the Department of Labor and Industries or by a training provider whos...
	Please refer to Labor and Industries’ web site (https://www.lni.wa.gov/TradesLicensing/PrevWage/Contractors/Training.asp?utm_medium=email&utm_source=govdelivery) for more information and training dates, requirements, and exemptions. Failure to attend...


	END OF SECTION
	PART 1 - SUMMARY
	1.01 DEFINITIONS
	All definitions set forth in the Agreement, the General Conditions of the Contract for Construction, and in other Contract Documents are applicable to the Bidding Documents.
	A. "Addenda" are written or graphic instruments issued prior to the execution of the Contract which modify or interpret the Bidding Documents by additions, deletions, clarifications, or corrections. The contents of an Addendum are issued in no particu...
	B. An “Apprentice” is a worker for whom an apprenticeship agreement has been registered and approved by the Washington State Apprenticeship and Training Council (RCW 49.04 and WAC 296-05).
	C. "Award" means the formal decision by the Port of Tacoma (“Port”) notifying a Responsible Bidder with the lowest responsive Bid of the Port’s acceptance of their Bid and intent to enter into a Contract with the Bidder.
	D. The “Award Requirements” include the statutory requirements as a condition precedent to Award.
	E. The “Base Bid” is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding Documents as the base to which Work may be added or from which Work may be deleted for sums stated in Alternate Bids.
	F. A “Bid” is a complete and properly signed proposal to do the Work, submitted in accordance with the Bidding Documents, for the sums therein stipulated and supported by any data called for by the Bidding Documents.
	G. The “Bid Date” is the day and hour specified in the Bidding Documents, as may be changed through an Addendum, by which Bidders are required to submit Bids to the Port.
	H. The “Bid Form” is the form(s) included with the Bidding Documents, with Specification Section 00 41 00, through which a Bidder submits a Bid.
	I. A “Bidder” is a person or entity who submits a Bid.
	J. The “Bidding Documents” include the Advertisement or Invitation to Bid, Instructions to Bidders, the Bid Form, any other sample bidding and contract forms, including those provided by reference, the Bid security, and the proposed Contract Documents...
	K. The “Contract Documents” proposed for the Work consist of the Agreement, the General Conditions of the Contract (as well as any Supplemental, Special, or other conditions included in the Project Manual), the Drawings, the Specifications, and all Ad...
	L. The “Schedule of Unit Prices” is a separate schedule on the Bid Form for Unit Pricing as an all-inclusive price per unit of measurement for materials, equipment, or services as described in the Bidding Documents or in the proposed Contract Document...
	M. A “Sub-Bidder” is a person or entity of any tier who submits a bid or proposal to or through the Bidder for materials, equipment or labor for a portion of the Work.

	1.02 BIDDER’S REPRESENTATIONS
	By making its Bid, each Bidder represents that:
	A. BIDDING DOCUMENTS. The Bidder has read and understands the Bidding Documents, and its Bid is made in accordance with them.
	B. PRE-BID MEETING. The Bidder has attended pre-Bid meeting(s) required by the Bidding Documents. Attendance at a mandatory meeting or training session means that, in the sole opinion of the Port, a Project representative of a Bidder has attended all ...
	C. BASIS. Its Bid is based upon the materials, systems, services, and equipment required by the Bidding Documents, and is made without exception.
	D. EXAMINATION. The Bidder has carefully examined and understands the Bidding Documents, the Contract Documents including, but not limited to, any liquidated damages, insurance provisions, and the Project site, including any existing buildings, it has...
	E. PROJECT MANUAL. The Bidder has checked its copies of the Project Manual (if any) with the table of contents bound therein to ensure the Project Manual is complete.
	F. SEPARATE WORK. The Bidder has examined and coordinated all Drawings, Contract Documents, and Specifications with any other contracts to be awarded separately from, but in connection with, the Work being Bid upon, so that the Bidder is fully informe...
	G. LICENSE REQUIREMENTS. The Bidders and Sub-Bidders are registered and hold all licenses required by the laws of Washington, including a certificate of registration in compliance with RCW 18.27, for the performance of the Work specified in the Contra...
	H. CERTIFICATION. The Bidder verifies under penalty of perjury that the Bidder has not have been determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered b...
	I. NO EXCEPTIONS. Bids must be based upon the materials, systems, and equipment described and required by the Bidding Documents, without exception.

	1.03 BIDDING DOCUMENTS
	A. COPIES
	1. Bidders may obtain complete sets of the Bidding Documents from The Port of Tacoma’s Website www.portoftacoma.com. Click on "Contracts" then "Procurement."
	2. Complete Sets. Bidders shall use complete sets of Bidding Documents in preparing Bids and are solely responsible for obtaining updated information. The Port does not assume any responsibility for errors or misinterpretations resulting from the use ...
	3. Conditions. The Port makes copies of the Bidding Documents available only for the purpose of obtaining Bids on the Work and does not confer a license or grant permission for any other use.
	4. Legible Documents. To the extent any Drawings, Specifications, or other Bidding Documents are not legible, it is the Bidder’s responsibility to obtain legible documents.

	B. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS
	1. Format. The Contract Documents are divided into parts, divisions, and sections for convenient organization and reference. Generally, there has been no attempt to divide the Specification sections into Work performed by the various building trades, ...
	2. Duty to Notify. Bidders shall promptly notify the Port in writing of any ambiguity, inconsistency, or error that they may discover upon examination of the Bidding Documents or of the site and local conditions.
	3. Products and Installation. All Bidders shall thoroughly familiarize themselves with specified products and installation procedures and submit to the Port any objections (in writing) no later than seven (7) days prior to the Bid Date. The submittal ...
	4. Written Request. Bidders requiring clarification or interpretation of the Bidding Documents shall make a written email request to procurement@portoftacoma.com at least seven (7) days prior to the Bid Date.
	5. Request to Modify Responsibility Criteria. No later than seven (7) days prior to the Bid Date, a potential Bidder may request in writing that the Port modify the Responsibility Criteria. The Port will evaluate the information submitted by the poten...
	6. Addenda. The Bidder shall not rely on oral information provided at any pre-Bid meetings or during site visits. Verbal statements made by representatives of the Port are for informational purposes only. Any interpretation, correction, or change of t...
	7. Site Visits. Any site visits are provided as a courtesy to potential Bidders to assist them in becoming familiar with the Project site conditions. However, only the Bidding Documents, including any issued Addenda, may be relied upon by Bidders.
	8. Singular References. Reference in the singular to an article, device, or piece of equipment shall include as many of such articles, devices, or pieces as are indicated in the Contract Documents or as are required to complete the installation.
	9. Utilities and Runs. The Bidder should assume that the exact locations of any underground or hidden utilities, underground fuel tanks, and plumbing and electrical runs may be somewhat different from any location indicated in the surveys or Contract ...

	C. SUBSTITUTIONS
	1. For substitutions during bidding, refer to Section 00 26 00 – Substitution Procedures.

	D. ADDENDA
	1. Distribution. All Addenda will be written and will be made available on the Port's website or any other source specified by the Port for the Project.
	2. Copies. Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that purpose.
	3. Verification and Acknowledgment of Receipt. Prior to submitting a Bid, each Bidder shall ascertain that it has received all Addenda issued. Each Bidder shall acknowledge its receipt and consideration of all Addenda in its Bid.


	1.04 BIDDING PROCEDURE
	A. FORM AND STYLE OF BIDS
	1. Form. Bids (including required attachments) shall be submitted on forms identical to the Bid Form included with the Bidding Documents. No oral, email, or telephonic responses or modifications will be considered.
	2. Entries on the Bid Form. All blanks on the Bid Form shall be filled in by typewriter, printer, or manually in ink.
	3. Figures. All sums shall be expressed in figures, not words. Portions of the Bid Form may require the addition or multiplication of component bids to a total or the identification of component amounts within a total. In case of discrepancy between u...
	4. Initial Changes. Any interlineation, alteration, or erasure shall be initialed by an authorized representative of the Bidder.
	5. Bid Breakdown. The Bid Form may contain, for the Port’s accounting purposes only, a breakdown of some or all of the components included in the Base Bid.
	a. For lump-sum Bids, the total Contract Sum shall be submitted.
	b. For unit-price Bids, a price shall be submitted for each item of the Work, an extension thereof, and, if requested, the total Contract Sum.

	6. Schedule of Unit Prices. All Unit Prices under this schedule shall be bid. The Port reserves the right, but is not obligated, to reject any Bid on which all requested Schedule of Unit Prices are not Bid.
	7. No Conditions. The Bidder shall make no conditions or stipulations on the Bid Form, nor qualify its Bid in any manner.
	8. Identity of Bidder. The Bidder shall include in the specified location on the Bid Form, the legal name of the Bidder and, if requested, a description of the Bidder as a sole proprietor, a partnership, a joint venture, a corporation, or another desc...
	9. Bid Amounts Do Not Include Sales Tax. The Work to be performed constitutes a "retail sale" as this term is defined in RCW 82.04.050. Thus, the Base Bid amount shall include in the sum stated all taxes imposed by law, EXCEPT WASHINGTON STATE AND LOC...

	B. BID SECURITY
	1. Purpose and Procedure. Each Bid shall be accompanied by Bid security payable to the Port in the form required by the Bidding Documents and equal to five (5) percent of the Base Bid only (i.e., not including any Alternates or Unit Prices). The Bid s...
	2. Form. The Bid security shall be in the form of a certified or bank cashier’s check payable to the Port or a Bid bond executed by a bonding company reasonably acceptable to the Port, licensed in the State of Washington, registered with the Washingto...
	3. Retaining Bid Security. The Port will have the right to retain the Bid security of Bidders to whom an Award is being considered until the earliest of either: (a) mutual execution of the Contract, and the Port’s receipt of payment and performance bo...
	4. Return of Bid Security. Within sixty (60) days after the Bid Date, the Port will release or return Bid securities to Bidders whose Bids are not to be further considered in awarding the Contract. Bid securities of the three apparent low Bidders will...

	C. SUBMISSION OF BIDS
	1. Procedure. The Bid, the Bid security, and other documents required to be submitted with the Bid, shall be enclosed in a sealed envelope identified with the Project name and number and the Bidder’s name and address. If the Bid is sent by mail, the s...
	a. If a Bid is mailed, it shall be addressed to the Port of Tacoma, Contracts Department, 1 Sitcum Plaza, Tacoma, WA 98421.
	b. If a Bid is delivered, it shall be delivered to the Front Reception Desk, Port of Tacoma, 1 Sitcum Plaza, Tacoma, WA 98421.
	c. The time stamp clock at the Front Reception Desk at 1 Sitcum Plaza is the Port’s official clock.

	2. Deposit. Bids shall be deposited at the designated location prior to the Bid Date indicated in the Advertisement or Invitation to Bid, or any extension thereof made by Addendum. Bids received after the Bid Date and time specified shall be returned ...
	3. Delivery. The Bidder assumes full responsibility for timely delivery at the location designated for receipt of Bids.
	4. Form. Oral, facsimile, telephonic, electronic, or email Bids are invalid and will not be considered.

	D. MODIFICATION OR WITHDRAWAL OF BID
	1. After the Bid Date. A Bid may not be modified, withdrawn, or canceled by the Bidder during a ninety (90) day period following the Bid Date, and each Bidder so agrees by virtue of submitting its Bid.
	2. Before the Bid Date. Prior to the Bid Date, any Bid submitted may be modified or withdrawn only by notice to the party receiving Bids at the place designated for receipt of Bids. The notice shall be in writing, with the signature of the Bidder, and...
	3. Resubmittal. Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids, provided that they are then fully in conformance with these Instructions to Bidders.
	4. Bid Security with Resubmission. Bid security shall be in an amount sufficient for the Bid as modified or resubmitted.

	E. COMMUNICATIONS
	1. Communications from a Bidder related to these Instructions to Bidders must be in writing to procurement@portoftacoma.com. Communications, including but not limited to, notices and requests by Sub-Bidders shall be made through the Bidder and not dir...


	1.05 CONSIDERATION OF BIDS
	A. OPENING OF BIDS. Unless stated otherwise in the Advertisement or Invitation to Bid or an Addendum, the properly identified Bids received on time will be opened publicly and will be read aloud. An abstract of the Base Bids and any Alternate Bids wil...
	B. REJECTION OF BIDS. The Port shall have the right, but not the obligation, to reject any or all Bids for any reason, or for no reason, to reject a Bid not accompanied by the required Bid security, or to reject a Bid which is in any way incomplete or...
	C. BIDDING MISTAKES. The Port will not be obligated to consider notice of claimed Bid mistakes received more than twenty-four (24) hours after the Bid Date. In accordance with Washington law, a low Bidder that claims error and fails to enter into the ...
	D. ACCEPTANCE OF BID (AWARD)
	1. Intent to Accept. The Port intends, but is not bound, to Award a Contract to the Responsible Bidder with the lowest responsive Bid, provided the Bid has been submitted in accordance with the requirements of the Bidding Documents and does not exceed...
	2. Requirements for Award. Before the Award, the lowest responsive Bidder must be deemed Responsible by the Port and must satisfy all Award Requirements.

	E. BID PROTEST PROCEDURES
	1. Procedure. A Bidder protesting, for any reason, the Bidding Documents, a Bidding procedure, the Port’s objection to a Bidder or a person or entity proposed by the Bidder, including but not limited to, a finding of non-Responsibility, the Award of t...
	2. Consideration. Upon receipt of the written protest, the Port will consider the protest. The Port may, within three (3) business days of the Port’s receipt of the protest, provide any other affected Bidder(s) the opportunity to respond in writing to...
	3. Waiver. Failure to comply with these protest procedures will render a protest waived.
	4. Condition Precedent. Timely and proper compliance with, and exhaustion of, these protest procedures shall be a condition precedent to any otherwise permissible judicial consideration of a protest.


	1.06 POST BID INFORMATION
	A. THE LOWEST RESPONSIVE BIDDER SHALL:
	1. Responsibility Detail Form. Within 24 hours of the Low Responsive Bidder Selection Notification, the apparent low Bidder shall submit to the Port the Responsibility Detail Form and other required documents (Section 00 45 13) executed by an authoriz...
	2. The apparent low Bidder shall submit to the Port upon request:
	a. Additional information regarding the use of the Bidder's own forces and the use of subcontractors and suppliers;
	b. The names of the persons or entities (including a designation of the Work to be performed with the Bidder’s own forces, and the names of those who are to furnish materials or equipment fabricated to a special design) proposed for each of the princi...
	c. The proprietary names and the suppliers of the principal items or systems of materials and equipment proposed for the Work.

	3. Failure to provide any of the above information in a timely manner will constitute an event of breach permitting forfeiture of the Bid security.
	4. Bidder Responsibility. The Bidder will be required to establish, to the satisfaction of the Port, the reliability and responsibility of itself and the persons or entities proposed to furnish and perform the Work described in the Bidding Documents. ...
	5. Objection. Prior to an Award of the Contract, the Port will notify the Bidder in writing if the Port, after due investigation, has reasonable objection to the Bidder or a person or entity proposed by the Bidder. Upon receiving such objection, the B...
	6. Change. Persons and entities proposed by the Bidder to whom the Port has made no reasonable objection must be used on the Work for which they were proposed and shall not be changed, except with the written consent of the Port.
	7. Right to Terminate. The Bidder’s representations concerning its qualifications will be construed as a covenant under the Contract. If a Bidder makes a material misrepresentation on a Qualification Statement, the Port has the right to terminate the ...

	B. INFORMATION FROM OTHER BIDDERS: All other Bidders designated by the Port as under consideration for Award of a Contract shall also provide a properly executed Qualification Statement, if so requested by the Port.

	1.07 PERFORMANCE BOND, LABOR AND MATERIAL PAYMENT BOND, AND INSURANCE
	A. BOND REQUIREMENTS. Within ten (10) days after the Port’s Notice of Award of the Contract, the successful Bidder shall obtain and furnish statutory bonds pursuant to RCW 39.08 covering the faithful performance of the Contract and the payment of all ...
	1. On contracts of one hundred fifty thousand dollars ($150,000) or less, at the option of the Contractor or the General Contractor/Construction Manager as defined in RCW 39.10.210, the Port may, in lieu of the bond, retain ten (10) percent of the con...
	2. On contracts of one hundred fifty thousand dollars ($150,000) or less, the Port may accept a full payment and performance bond from an individual surety or sureties.

	B. TIME OF DELIVERY AND FORM OF BONDS. The successful Bidder shall deliver an original copy of the required bonds to the Port, 1 Sitcum Plaza, Tacoma, WA 98421, within the time specified in the Contract Documents.
	C. INSURANCE. The successful Bidder shall deliver a certificate of insurance from the Bidder’s insurance company that meets or exceeds all requirements of the Contract Documents.
	D. GOVERNMENTAL REQUIREMENTS. Notwithstanding anything in the Bidding or Contract Documents to the contrary, the Bidder shall provide all bonding, insurance, and permit documentation as required by governmental authorities having jurisdiction for any ...

	1.08 FORM OF AGREEMENT
	A. FORM TO BE USED. The Contract for the Work will be written on the form(s) contained in the Bidding Documents, including any General, Supplemental, or Special Conditions, and the other Contract Documents included with the project manual.
	B. CONFLICTS. In case of conflict between the provisions of these Instructions and any other Bidding Document, these Instructions shall govern. In case of conflict between the provisions of the Bidding Documents and the Contract Documents, the Contrac...
	C. CONTRACT DELIVERY. Within ten (10) days after Notice of Award, the Bidder shall submit a signed Contract to the Port in the form tendered to the Bidder and without modification.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section includes administrative and procedural requirements for substitutions.

	1.02 DEFINITIONS/CLARIFICATIONS
	A. Substitutions. Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	B. The Contract Documents include performance specifications for products and equipment which meet Project requirements. In those cases where a representative item or manufacturer is named in the specification, it is provided for the sole purpose of i...
	C. Where non-competitive or sole source products or manufacturers are explicitly specified with the words “or approved equal,” or “Engineer approved equal,” or “as approved by the Engineer” are used, they shall be taken to mean “or approved equal.” In...

	1.03 SUBMITTALS
	A. Substitution Request Form. Use copy of form located at the end of this Section.
	B. Pre-Bid Substitution Requests. Submit one (1) PDF of the Substitution Request Form along with all supporting documentation for consideration of each request. Identify product, fabrication, or installation method to be replaced. Include Drawing numb...
	1. Documentation. Show compliance with requirements for substitutions with the following, as applicable:
	a. Statement indicating why specified product, fabrication, or installation cannot be provided.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work that will be necessary to accommodate proposed substitution.
	c. Product Data, including drawings and descriptions of products, fabrication, and installation procedures.
	d. Samples, where applicable or requested.
	e. Certificates and qualification data, where applicable or requested.
	f. Research reports evidencing compliance with building code in effect for the Project.

	2. Engineer's Action. Engineer will review substitution requests if received electronically to procurement@portoftacoma.com at least seven (7) days prior to the Bid Date. Substitution requests received after this time will not be reviewed.
	a. Forms of Acceptance. Substitution requests will be formally accepted via written addendum prior to the Bid Date. Bidders shall not rely upon approvals made in any other manner.
	b. Use product originally specified if Engineer does not issue a decision on use of a proposed substitution within time allocated.
	c. The Port’s decision of approval or disapproval of a proposed substitution shall be final.


	C. Post-Award Substitution Requests must be submitted by the Contractor and not a Subcontractor nor Supplier.
	1. Documentation. Show compliance with requirements for substitutions with the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified. Include annotated copy of applicable specification Section. Significant qualities may include, but are not limited to, attributes such as perfor...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses. Also provide names and addresses of the applicable architect, engineer, and owner.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for the Project.
	j. Comparison of the approved Baseline Project Schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the Contr...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	2. Engineer's Action. If necessary, Engineer will request additional information or documentation for evaluation within seven (7) calendar days of receipt of a request for substitution. Engineer will notify Contractor through Port of acceptance or rej...
	a. Forms of Acceptance. Change Order or Minor Change in Work.
	b. Use product originally specified if Engineer does not issue a decision on use of a proposed substitution within time allocated.

	3. Substitutions for Cause. Submit requests for substitution immediately upon discovery of need for change, but not later than fourteen (14) days prior to date required for preparation and review of related submittals.
	a. Conditions. Engineer will consider Contractor's request for substitution when the following conditions are satisfied:
	1) Requested substitution is consistent with the Contract Documents and will produce indicated results.
	2) Requested substitution will not adversely affect the Baseline Project Schedule.
	3) Requested substitution has received necessary approvals of authorities having jurisdiction.
	4) Requested substitution is compatible with other portions of the Work.
	5) Requested substitution has been coordinated with other portions of the Work.
	6) Requested substitution provides specified warranty.
	7) If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	4. Substitutions for Convenience. Engineer will consider Contractor’s requests for substitution if received within fourteen (14) days after the Notice of Award.
	a. Conditions. Engineer will consider Contractor's request for substitution when the following conditions are satisfied:
	1) Requested substitution offers Port a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities  Port must assume. Port's additional responsibilities may include compensation to En...
	2) Requested substitution does not require extensive revisions to the Contract Documents.
	3) Requested substitution is consistent with the Contract Documents and will produce indicated results.
	4) Requested substitution will not adversely affect the Baseline Project Schedule.
	5) Requested substitution has received necessary approvals of authorities having jurisdiction.
	6) Requested substitution is compatible with other portions of the Work.
	7) Requested substitution has been coordinated with other portions of the Work.
	8) Requested substitution provides specified warranty.
	9) If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.



	D. Substitutions will not be considered when:
	1. Indicated or implied on shop drawings or product data submittals without formal request submitted in accordance with this Section.
	2. Acceptance will require substantial revision of Contract Documents or other items of the Work.
	3. Submittal for substitution request does not include point-by-point comparison of proposed substitution with specified product.


	1.04 QUALITY ASSURANCE
	A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related products and materials.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PROJECT TITLE: Vegetation Management On-Call (2022)         PROJECT NO.: Various
	SUBMITTED BY: ________________________________  CONTRACT NO.: 071763
	PRIME/SUB/SUPPLIER: __________________________  DATE: _________________
	----------------------------------------------------------------------------------------------------------------------------
	Specification Title: _______________________________   Section No.: ______________
	Description: _______________________________   Paragraph: _______________
	_______________________________   Page No.: _______________
	----------------------------------------------------------------------------------------------------------------------------
	Proposed Substitution: ____________________________________________________
	Trade Name: _______________________________ Model No.: ___________________
	Manufacturer: ____________________________________________________________
	Address: _______________________________ Phone No.: ___________________
	Installer: ____________________________________________________________
	Address: _______________________________ Phone No.: ___________________
	Differences between proposed substitution and specified product: ___________________
	_______________________________________________________________________
	_______________________________________________________________________
	☐ Point-by-Point comparative data attached - REQUIRED
	----------------------------------------------------------------------------------------------------------------------------
	Reason for not providing specified item: _______________________________________
	_______________________________________________________________________
	Similar Installation:
	Project: _________________________________   A/E: _________________________
	Address: ________________________________________________________________
	Owner: _________________________________  Date Installed: __________________
	Proposed substitution affects other parts of Work: ☐ No   ☐ Yes; explain _____________
	----------------------------------------------------------------------------------------------------------------------------
	Supporting Data Attached:
	☐ Drawings   ☐ Product Data   ☐ Samples   ☐ Tests  ☐ Reports   ☐ Other:___________
	_______________________________________________________________________
	----------------------------------------------------------------------------------------------------------------------------
	Applicable to Substitution Requests During Construction:
	Proposed to Port for accepting substitution: $___________________
	Proposed substitution changes Contract Time: ☐ No   ☐ Yes [Add]  [Deduct]  ____ # days.
	----------------------------------------------------------------------------------------------------------------------------
	The Undersigned certifies:
	• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
	• Same warranty will be furnished for proposed substitution as for specified product.
	• Same maintenance service and source of replacement parts, as applicable, is available.
	• Proposed substitution will have no adverse effect on other trades and will not affect or delay Baseline Project Schedule.
	• Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may subsequently become apparent are to be waived.
	• Proposed substitution does not affect dimensions and functional clearances.
	• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution.
	• Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects.

	----------------------------------------------------------------------------------------------------------------------------
	Submitted By: ____________________________________________________________
	Signed By: _____________________________  Firm: _________________________
	Address: ____________________________________________________________
	____________________________________________________________
	Telephone: _____________________________  Email: ________________________
	Attachments: ___________________________________________________________
	_______________________________________________________________________
	----------------------------------------------------------------------------------------------------------------------------
	A/E's REVIEW AND RECOMMENDATION
	☐ Approved Substitution
	☐ Approved Substitution as Noted
	☐ Reject Substitution - Use specified materials.
	☐ Substitution Request received too late - Use specified materials.

	Signed by: ______________________________________  Date: __________________
	----------------------------------------------------------------------------------------------------------------------------
	ENGINEER'S REVIEW AND ACTION
	☐ Substitution Approved - Make submittals in accordance with this Specification Section. If during construction, prepare Change Order.
	☐ Substitution Approved as Noted - Make submittals in accordance with this Specification Section. If during construction, prepare Change Order.
	☐ Substitution Rejected - Use specified materials.
	☐ Substitution Request received too late - Use specified materials.

	Signed by: ______________________________________ Date: ___________________

	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section provides the notification required for disclosure of asbestos, lead-containing or other hazardous materials.

	1.02 HAZARDOUS MATERIALS NOTICE
	A. The contractor shall ensure that the persons working on the individual Task Orders have the appropriate credentials and training for work on the contaminated sites.

	1.03 NOTIFICATION AND SUSPENSION
	A. In the event the Contractor detects the presence of potentially contaminated materials not previously identified in this specification, the Contractor shall immediately notify the Port. Following such notification by the Contractor, the Port shall ...
	B. Following completion of any further testing necessary to determine the nature of the materials involved, the Port will determine how the material shall be managed. Although the actual procedures used in resuming the work shall depend upon the natur...
	1. Contractor to resume work as before the suspension.
	2. Contractor to move its operations to another portion of the work until measures to eliminate any hazardous conditions can be developed and approved by the appropriate regulatory agencies.
	3. The Port to direct the Contractor to dispose or treat the material in an approved manner.
	4. The Port to terminate or modify the Task Order.



	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	BIDDER'S NAME:
	1.01 project title: Vegetation Management On-Call (2022)
	A. The undersigned Bidder declares that it has read the Contract Documents (including documents provided by reference), understands the conditions under which the Work will be performed, has examined the Project site, and has determined for itself all...


	Schedule of Unit Prices:
	Small Tools:
	Hazwoper Trained Labor
	Materials
	Note: Show Prices in Figures Only
	Evaluation of Bids. In accordance with the provisions of the Contract Documents, Bids will be evaluated to determine the lowest Base Bid Subtotal offered by a responsible Bidder submitting a responsive Bid
	Schedule of Unit Prices. The unit prices are proposed to apply only in the event of additions to, or deletions from, the work required and ordered. All prices shall include complete installation without Washington State Sales Tax. The bidder shall pr...
	Trench Excavation Safety Provision. If the bid amount contains work which requires trenching exceeding a depth of four (4) feet, all costs for trench safety shall be included in the Base Bid and indicated below for adequate trench safety systems in c...
	Trench Excavation Safety: ___________________(Total in Written Figures Only)
	Non-Collusion Representation. The Bidder declares under penalty of perjury that the Bid submitted is genuine and not a sham or collusive bid, or made in the interest or on behalf of any person or firm not therein named; and further represents that th...
	RCW 39.04.350 Certification. The Bidder represents and certifies, under penalty of perjury, that within the three- (3-) year period immediately preceding the Bid Date, the Bidder has not been determined by a final and binding citation and notice of a...
	Addenda. Bidder acknowledges receipt and acceptance of all Addenda through No. ____ (Identify Last Addenda By Number)
	Bid Security. A certified check, cashier’s check, or other obligation of a bank, or a bid bond in substantially the form set forth in Section 00 43 13, Bid Security Form for at least five (5) percent of the Base Bid Subtotal, shall be submitted with ...

	_______________________________________________________________________
	Identification of Bidder as a sole proprietor, a partnership, a joint venture, a corporation, or another described form of legal entity


	KNOW ALL MEN BY THESE PRESENTS:
	That we, _______________________________________________, as Principal, and ________________________________________________, as Surety, are held and firmly bound unto the PORT OF TACOMA as Obligee, in the penal sum of _______________________________...
	The condition of this obligation is such that if the Obligee shall make any award to the Principal for _____________________________________________, according to the terms of the proposal or bid made by the Principal therefor, and the Principal shal...
	SIGNED, SEALED AND DATED THIS _________ DAY OF ____________, 20___
	BY ___________________________________________
	PRINCIPAL
	BY ___________________________________________
	SURETY

	______________________________________________
	______________________________________________
	______________________________________________
	AGENT AND ADDRESS

	Note: Bidder may submit Surety's bid bond form, provided it is similar in substance, made out in the name of the Port of Tacoma, and that the agent’s name and address appear as specified. Bonds containing riders limiting responsibility for toxic wast...

	THIS IS NOT TO BE SUBMITTED WITH A BID.
	THE LOW RESPONSIVE BIDDER SHALL BE REQUIRED TO COMPLETE THIS RESPONSIBILITY DETAIL FORM AS SPECIFIED IN SECTION 00 21 00 - INSTRUCTIONS TO BIDDERS. THIS COMPLETED RESPONSIBILITY DETAIL FORM SHALL BE SUBMITTED ELECTRONICALLY (PDF) VIA EMAIL TO THE CON...
	Bidder's Company Name: ______________________________________________
	1.01 MANDATORY BIDDER RESPONSIBILITY CRITERIA
	A. The Bidder shall meet the following mandatory responsibility criteria as described in RCW 39.04.350(1). The Bidder shall be rejected as not responsible if any answer to questions 1 through 5 is “No” or any answer to questions 6 through 8 is “Yes.”
	1. Does the Bidder have a Certificate of Registration in compliance with RCW 18.27?
	☐ Yes  ☐ No
	2. Does the Bidder have a current Washington State Unified Business Identifier number?
	☐ Yes  ☐ No
	3. Does the Bidder have Industrial Insurance Coverage for the Bidder's employees working in Washington State as required in RCW 51?
	☐ Yes  ☐ No
	4. Does the Bidder have an Employment Security Department number as required in RCW 50?
	*Attach letter dated within six (6) months of Bid Date.
	*Request a letter electronically by clicking on the following link https://fortress.wa.gov/esd/twt/pwcinternet/ or by emailing a request to publicworks@esd.wa.gov.
	☐ Yes  ☐ No
	5. Does the Bidder have a Washington State Excise Tax Registration number as required in RCW 82?
	☐ Yes  ☐ No
	6. Has the Bidder been disqualified from bidding on any public works project under RCW 39.06.010 or 39.12.065(3)?
	☐ Yes  ☐ No
	7. Has the Bidder violated RCW 39.04.370 more than one (1) time as determined by the Washington State Department of Labor and Industries?
	☐ Yes  ☐ No
	8. Has the Bidder ever been found to be out of compliance with Apprenticeship Utilization requirements of RCW 39.04.320?
	☐ Yes  ☐ No
	9. Has the Bidder ever been found to have willfully violated, as defined in RCW 49.48.082, any provision of Chapters 49.46, 49.48, or 49.52 RCW within the three- (3-) year period immediately preceding the date of this bid solicitation?
	☐ Yes  ☐ No
	10. Has the Bidder completed the training required by RCW 39.04.350, or is the Bidder on the list of exempt businesses maintained by the Department of Labor and Industries?
	☐ Yes  ☐ No


	1.02 CONTRACT AND REGULATORY HISTORY
	A. The Port will evaluate whether the Bidder’s contract and regulatory history demonstrates an acceptable record of past project performance and consistent responsibility. The Bidder shall answer the following questions. The Bidder may be rejected as ...
	1. Has the Bidder had a contract terminated for cause or default in the last five (5) years?
	☐ Yes, If YES, explain below. ☐ No
	_________________________________________________________________
	2. Has the Bidder required a Surety to take over all, or a portion of, a project to cure or respond to an asserted default or material breach of contract on the part of the Bidder on any public works project in the last five (5) years?
	☐ Yes, If YES, explain below. ☐ No
	_________________________________________________________________
	3. Have the Bidder and major Sub-Bidders been in bankruptcy, reorganization, and/or receivership on any public works project in the last five (5) years?
	☐ Yes, If YES, explain below. ☐ No
	_________________________________________________________________
	4. Have the Bidder and major Sub-Bidders been disqualified by any state or local agency from being awarded and/or participating on any public works project in the last five (5) years?
	☐ Yes, If YES, explain below. ☐ No
	_________________________________________________________________
	5. Are the Bidder and major Sub-Bidders currently a party to a formal dispute resolution process with the Port (i.e., a pending mediation, arbitration, or litigation)?
	☐ Yes, If YES, explain below. ☐ No
	_________________________________________________________________


	1.03 ACCIDENT/INJURY EXPERIENCE
	A. The Port will evaluate the Bidder’s accident/injury Experience Modification Factor (“EMF”) from the Washington State Department of Labor and Industries to assess whether the Bidder has an acceptable safety record preventing personal injuries on pro...
	B. List the Bidder’s accident/injury EMF for the last five (5) years. An experience factor is calculated annually by the Washington State Department of Labor and Industries.
	If the Bidder has received an EMF of greater than 1.0 for any year, explain the cause(s) of the designation and what remedial steps were taken to correct the EMF. The Bidder may be rejected as not responsible if the Bidder’s EMF is greater than 1.0 a...
	____________________________________________________________________

	1.04 WORK PERFORMED BY BIDDER
	A. The Bidder shall state the amount of the Work, as an equivalent to the Base Bid, excluding taxes, insurance, and bonding, the Bidder will execute with its own forces.
	%

	1.05 ADDITIONAL CONTRACTOR INFORMATION
	A. As part of completing this Responsibility Detail Form, submit the following information with the completed Responsibility Detail Form:
	1. Bidder’s recent job resume, including a list of similar projects performed and contact information for the similar project owner(s), a brief description of work, start and end dates, and contract amount.
	2. Resumes of Bidder’s proposed project manager and job superintendent.

	B. The Bidder’s failure to provide the required project information may result in a determination of the Bidder being declared non-responsible by the Port.
	C. The Bidder shall submit this completed, SIGNED Responsibility Detail Form electronically (PDF), with all requested backup documentation, via email to the contact(s) noted on the Low Responsive Bidder Selection Notification.
	D. The Bidder and its subcontractors to verify that its subcontractors at each tier meet the responsibility criteria as required by RCW 39.06.020 and 39.04.350.
	1. Bidder shall verify major subcontractors meet the responsibility criteria required. Fill out one Port of Tacoma Public Works Project Bidder Evaluation Checklist for Subcontractors for each major subcontractor and submit to the Port with this form. ...
	PROJECT: Vegetation Management On-Call (2022)
	PROJECT NO.: Various
	CONTRACT NO.: 071763
	Responsibility Certification Form
	The Low responsive Bidder shall complete the Responsibility Detail Form, attach all documentation, and submit to the Port within twenty-four (24) hours following receipt of the Low Responsive Bidder Selection Notification. All forms shall be submitte...
	By completing and signing this Responsibility Detail Form, the Bidder is certifying that the information contained within the Form, the backup documentation, and any additional information requested by the Port is true and complete. The Bidder’s fail...
	PORT OF TACOMA PUBLIC WORKS PROJECT BIDDER EVALUATION CHECKLIST FOR SUBCONTRACTORS
	PROJECT TITLE: Vegetation Management On-Call (2022)
	BIDDER: _______________________________
	CONTRACT AND PROJECT NUMBER: 071763/ Various
	This checklist shall be completed by the Bidder and its subcontractors to verify that its subcontractors at each tier meet the responsibility criteria as required by RCW 39.06.020 and RCW 39.04.350.
	This checklist should be submitted to the Port of Tacoma Contracts Administrator within twenty-four (24) hours of request.
	Document verification information or backup data is not to be submitted to the Port, this information should remain on file with the Contractor and be presented to the Port if requested at a later date.




	THIS AGREEMENT is made and entered into by and between the PORT OF TACOMA, a State of Washington municipal corporation, hereinafter designated as the "Port," and:
	The "Contractor" is: ______________________________________ (Legal Name)
	______________________________________ (Address)
	______________________________________ (Address 2)
	______________________________________ (Phone No.)

	The "Project" is:        Vegetation Management On-Call (2022)                     (Title)
	Various |  071763                       (Project/Contract No.)
	Project Location Address 1                               (Project Address)
	Project Location Address 2                              (Project Address 2)

	The "Engineer" is:     Thais Howard, PE                                             (Engineer)
	Director of Engineering                                   (Title)
	thoward@portoftacoma.com                          (Email)
	(253) 888-4718                                              (Phone No.)


	The "Contractor's
	Representative" is:  ______________________________________ (Representative)
	______________________________________ (Title)
	______________________________________ (Email)
	______________________________________ (Phone No.)
	BACKGROUND AND REPRESENTATIONS:
	The Port publicly solicited bids on the Contract Documents. The Contractor submitted a Bid to the Port on the __________ day of ________________, 20___ to perform the Work.
	The Contractor represents that it has the personnel, experience, qualifications, capabilities, and means to accomplish the Work in strict accordance with the Contract Documents, within the Contract Time and for the Contract Price, and that it and its...
	The Contractor further represents that it has carefully examined, and is fully familiar with, all provisions of the Contract Documents, including any Addenda, that it has fully satisfied itself as to the nature, location, difficulty, character, quali...

	AGREEMENT:
	The Port and the Contractor agree as follows:
	1.0 CONTRACTOR TO FULLY PERFORM THE WORK
	The Contractor shall fully execute and complete the entire Work for the Project described in the Contract Documents, except to the extent specifically indicated in the Agreement, the General Conditions of the Contract (as well as any Supplemental, Sp...
	2.0 DATE OF COMMENCEMENT
	The date of commencement of the Work, which is the date from which the Contract Time is measured, shall be fixed as the date of execution of the Contract.
	3.0 CONTRACT TIME AND LIQUIDATED DAMAGES
	The Contractor shall achieve all interim milestones as set forth in the excecute Task Orders and Substantial Completion of the entire Work not later than 700 calendar days from execution of the Contract, subject to adjustments of this Contract Time a...
	Provisions for liquidated damages as a reasonable estimate of future loss, as of the date of this Agreement, are included in the Contract Documents. The parties agree that the stated liquidated damages are reasonable and not penalties individually no...
	The liquidated damages for failure to achieve Substantial Completion, based on the excecuted Task Order by the prescribed Task Order date shall be determined at the time of the Task Order Proposal and Excecution and, if any, will appear on the excecu...
	Liquidated damages assessed by the Port will be deducted from monies due to the Contractor, or from monies that will become due to the Contractor. The liquidated damages, as specified and calculated in each excecuted task order, shall be levied, for ...
	4.0 CONTRACT PRICE
	In accordance with the Contractor’s Bid dated _________________, the Port shall pay the Contractor in current funds for the Contractor’s performance of the Contract, the Contract Price of ________________________________ Dollars ($________________), ...
	5.0 INSURANCE AND BONDS
	The Contractor shall purchase and maintain insurance and provide bonds as set forth in the Contract Documents.
	This Agreement is entered into as of the day and year first written above:

	CONTRACTOR                                                    PORT OF TACOMA
	By:    ________________________________    By:           _____________________________
	Title:  ________________________________    Title:        _____________________________

	Date: ________________________________   Execution _____________________________





	Date:
	PERFORMANCE BOND # _________________
	CONTRACTOR (NAME AND                                SURETY (NAME AND PRINCIPLE place
	ADDRESS)                                                            OF BUSINESS)
	___________________________________         __________________________________
	___________________________________         __________________________________
	___________________________________         __________________________________

	OWNER (NAME AND address)                        AGENT OR BROKER (FOR information
	ONLY)
	PORT OF TACOMA                                             __________________________________
	P.O. BOX 1837                                                     __________________________________
	TACOMA, WA 98401-1837                                  __________________________________
	KNOW ALL MEN BY THESE PRESENTS:
	That __________________________________ as Principal, hereinafter called Contractor, and _____________________________________ as Surety, hereinafter called Surety, are held and firmly bound unto the Port of Tacoma as Obligee, hereinafter called the ...
	WHEREAS:
	Contractor shall execute an agreement with the Port for Vegetation Management On-Call (2022), Project No. Various/Contract No. 071763, a copy of which Contract is by reference made a part hereof (the term “Contract” as used herein to include th...
	This bond is executed and issued pursuant to the provisions of RCW 39.08.
	NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully perform said Contract, then this obligation shall be null and void; otherwise, it shall remain in full force and effect.
	FURTHER:
	A. Surety hereby waives notice of any alterations, change orders, modifications, or extensions of time made by the Port.
	B. Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the Work and/or Contract Time and the amounts payable to the Contractor. Subject to the limitations contained in (A) above, Surety agrees that no...
	C. Whenever Contractor has been declared by the Port to be in default, and the Port has given Surety notice of the Port’s determination of such default, Surety shall promptly (in no event more than fifteen (15) days following receipt of such notice) a...
	1. Remedy the default within fifteen (15) days following its advice to the Port as set forth above, or
	2. Assume within fifteen (15) days, following its advice to the Port as set forth above, completion of the Contract in accordance with the Contract Documents and become entitled to payment of the balance of the Contract Sum, or
	3. Pay the Port upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs and expenses incurred by the Port as a result of the Contractor’s default, including but not limited to, those reasonable costs a...

	D. If the Port shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in addition to such judgment, shall pay all costs and attorney’s fees incurred by the Port in enforcement of its rights hereunder. Venue...
	E. No right or action shall accrue on this bond to, or for the use of, any person or corporation other than the Port of Tacoma.
	Signed and Sealed the _____________ day of __________________, 20____.
	IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or higher, have an underwriting limitation of not less than the Contract Sum, and be authorized to transact business in the State of Washington.
	SURETY                                                                  CONTRACTOR

	___________________________________          ___________________________________
	Signature                                                                 Signature

	___________________________________         ____________________________________
	Printed Name and Title                                           Printed Name and Title

	Power of Attorney attached.




	LABOR AND MATERIAL PAYMENT BOND # _________________
	CONTRACTOR (NAME AND                                 SURETY (NAME AND PRINCIPLE place
	ADDRESS)                                                             OF BUSINESS)
	___________________________________          __________________________________
	___________________________________          __________________________________
	___________________________________          __________________________________

	OWNER (NAME AND address)                         AGENT OR BROKER (FOR information
	ONLY)
	PORT OF TACOMA                                               __________________________________
	P.O. BOX 1837                                                       __________________________________
	TACOMA, WA 98401-1837                                    __________________________________
	KNOW ALL MEN BY THESE PRESENTS:
	That _______________________________________________ as Principal, hereinafter called Contractor, and ___________________________________________________ as Surety, hereinafter called Surety, are held and firmly bound unto the Port of Tacoma as Oblig...
	WHEREAS:
	Contractor shall execute an agreement with the Port for Vegetation Management On-Call (2022), Project No. Various/Contract No. 071763, a copy of which Contract is by reference made a part hereof (the term “Contract” as used herein to include the afor...
	This bond is executed pursuant to the provisions of RCW 39.08.
	NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly make payment to all claimants, as hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract and sh...
	A. Surety hereby waives notice of any alterations, change orders, modifications, or extensions of time made by the Port.
	B. Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the Work and/or Contract Time and the amounts payable to the Contractor. Subject to the limitations contained in (A) above, Surety agrees that no...
	C. Surety hereby agrees that every person protected under the provisions of RCW 39.08.010 who has not been paid as provided under the Contract, and pursuant to RCW 39.08.010, less any amounts withheld pursuant to statute, and less retainage withheld p...
	D. No suit or action shall be commenced hereunder by any claimant unless claimant shall have given the written notices to the Port, and where required, the Contractor, in accordance with RCW 39.08.030.
	E. The amount of this bond shall be reduced by, and to the extent of, any payment or payments made in good faith hereunder, inclusive of the payment by Surety of claims which may be properly filed in accordance with RCW 39.08 whether or not suit is co...
	F. If any Claimant shall commence suit and obtain judgment against the Surety for recovery hereunder, then the Surety, in addition to such judgment and attorney fees as provided by RCW 39.08.030, shall also pay such costs and attorney fees as may be i...
	Signed and Sealed the _____________ day of __________________, 20____.
	IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or higher, have an underwriting limitation of not less than the Contract Sum, and be authorized to transact business in the State of Washington.
	SURETY                                                                CONTRACTOR

	___________________________________        ___________________________________
	Signature                                                               Signature

	___________________________________        ____________________________________
	Printed Name and Title                                          Printed Name and Title
	Power of Attorney attached.





	BOND NO.: _______________________________
	PROJECT TITLE: Vegetation Management On-Call (2022)
	PROJECT NO.: Various
	CONTRACT NO.: 071763
	KNOW ALL MEN BY THESE PRESENTS: That we, _______________________________ _____________________ a corporation existing under and by virtue of the laws of the State of Washington and authorized to do business in the State of Washington, as Principal, a...
	WHEREAS, on the __________ day of ______________, the said Principal herein executed Contract No. 071763 with the Port for Vegetation Management On-Call (2022), Project No. Various.
	WHEREAS, said Contract and RCW 60.28 require the Port to withhold from the Principal the sum of five (5) percent from monies earned by the Principal on estimates during the progress of the work, hereinafter referred to as earned retained funds.
	WHEREAS, the Principal has requested that the Port accept a bond in lieu of earned retained funds as allowed under RCW 60.28.
	NOW THEREFORE, this obligation is such that the Surety, its successors, and assigns are held and bound unto the Port and unto all beneficiaries of the trust fund created by RCW 60.28.011(1) in the aforesaid sum. This bond, including any proceeds ther...
	IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable under this obligation as Principal. The Surety will not be discharged or released from liability for any act, omission, or defenses of any kind or nature that would not also discharge t...
	IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the benefit of the Principal, the Surety, the Port, the beneficiaries of the trust fund created by RCW 60.28 and their respective heirs, executors, admin...
	IN WITNESS WHEREOF, said Principal and said Surety have caused these presents to be duly signed and sealed this _____________ day of __________________, 20____.
	____________________________________
	By: _________________________________
	Principal

	Address: ____________________________
	City/ST/Zip: __________________________
	Phone: ______________________________
	____________________________________
	Surety Name: ________________________
	By: _________________________________
	Attorney-In-Fact

	Address: ____________________________
	City/ST/Zip: _________________________
	Phone: ______________________________

	IMPORTANT: Surety companies executing bonds must have an A.M. Best Rating of "A-, FSC (6)" or higher, and be authorized to transact business in the State of Washington.
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	ARTICLE 1 - THE CONTRACT DOCUMENTS
	1.01 General
	A. Contract Documents form the Contract. The Contract Documents are enumerated in the Agreement between the Port and Contractor (“Agreement”). Together, the Contract Documents form the Contract. The Contract represents the entire integrated agreement ...
	B. Headings only for convenience. The titles or headings of the sections, divisions, parts, articles, paragraphs, and subparagraphs of the Contract Documents are intended only for convenience.

	1.02 Definitions
	A. "Contract Documents" proposed for the Work consist of the Agreement, the General Conditions of the Contract (as well as any Supplemental, Special, or other conditions included in the Project Manual), the Drawings, the Specifications, and all Addend...
	B. “Contractor” means the person or entity contracting to perform the Work under these Contract Documents. The term Contractor includes the Contractor’s authorized representative for purposes of identifying obligations and responsibilities under the C...
	C. "Day" means a calendar day unless otherwise specifically designated.
	D. "Drawings” are the graphic and pictorial portions of the Contract Documents showing the design, location, and dimensions of the Work, including plans, elevations, sections, details, and diagrams.
	E. "Engineer” is the Port employee generally tasked with administering the Project on the Port’s behalf and the person with overall responsibility for managing, for the Port, the Project scope, budget, and schedule. To the extent empowered, the Engine...
	F. "Port” means the Port of Tacoma. The Port will designate in writing a representative (usually the Engineer) who shall have the authority to act on the Port’s behalf related to the Project. The “Port” does not include staff, maintenance, or safety w...
	G. “Project” is identified in the Agreement and is the total construction to be performed by or through the Port, of which the Work performed under the Contract Documents may be only a part.
	H. "Specifications” are those portions of the Contract Documents that specify the written requirements for materials, equipment, systems, standards, and workmanship for the Work and for the performance of related services.
	I. “Subcontractor” means a person or entity that contracts directly with the Contractor to perform any Work under the Contract Documents. “Subcontractor of any tier” includes Subcontractors as well as any other person or entity, including suppliers, t...
	J. "Work” means the construction and services required by the Contract Documents, whether completed or partially completed, and includes all labor, tools, equipment, materials, services, and incidentals necessary to complete all obligations under the ...

	1.03 Intent of the Contract Documents
	A. Intent of Contract Documents. The intent of the Contract Documents is to describe the complete Work and to include all items and information necessary for the proper execution and completion of the Work by the Contractor.
	B. Contract Documents are complementary. The Contract Documents are complementary, and what is required by one shall be as binding as if required by all; performance by the Contractor is required to the extent consistent with the Contract Documents an...
	C. No third party contract rights. The Contract Documents shall not create a contractual relationship of any kind (1) between the Port and a Subcontractor of any tier (although the Port does not waive any third-party beneficiary rights it may otherwis...

	1.04 Correlation of the Contract Documents
	A. Precedence. In the event of a conflict or discrepancy between or among the Contract Documents, the conflict or discrepancy will be resolved by the following order of precedence: with an addendum or Change Order having precedence over an earlier doc...
	1. The signed Agreement
	a. Supplemental Conditions
	b. Division 00 General Conditions
	c. Division 01 General Requirements of Specifications
	d. All other Specifications, including all remaining divisions, material and system schedules and attachments, and Drawings
	e. All other sections in Division 00 not specifically identified herein by Section


	B. Inconsistency between or among Contract Documents. If there is any inconsistency between the Drawings, schedules, or Specifications, or any attachments, the Contractor will make an inquiry to the Engineer to determine how to proceed, and, unless ot...
	C. Inconsistency with law. In the event of a conflict between the Contract Documents and applicable laws, codes, ordinances, regulations, or orders of governmental authorities having jurisdiction over the Work, or in the event of any conflict between ...
	D. Organization of Contract Documents. The organization of the Specifications and Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of the Work to be performed. The Port assumes no respon...
	E. Bid quantities are estimates only. Any “bid quantities” set forth in the Contract Documents are estimates only. The Port does not warrant that the actual amount of Work will correspond to any estimates. The basis of payment will be the actual quant...

	1.05 Ownership of the Contract Documents
	A. Port owns all Contract Documents. All Drawings, Specifications, and other Contract Documents furnished to the Contractor are Port property, and the Port retains all intellectual property rights, including copyrights. The Contract Documents are to b...


	ARTICLE 2 - PORT OF TACOMA
	2.01 Authority of the Engineer
	A. Engineer will be Port’s representative. The Engineer or the Engineer’s designee will be the Port’s representative during the Project and will administer the Project on the Port’s behalf.
	B. Engineer may enforce all obligations. The Engineer has the authority to enforce all requirements imposed on the Contractor by the Contract Documents.
	C. Only Engineer is agent of Port. Other than the Engineer, no other Port employee or consultant is an agent of the Port, and none are authorized to agree on behalf of the Port to changes in the Contract Sum or Contract Time, nor to waive provisions o...

	2.02 Administration of the Contract
	A. Port will administer Contract. The Port will provide administration of the Contract through the Engineer or the Engineer’s designee. All communications with the Port or its consultants related to the Contract will be through the designated represen...
	B. Port not responsible for means and methods. The Port is not responsible for, and will have no control or charge of, the means, methods, techniques, sequences, or procedures of construction, or for safety precautions or programs incidental thereto, ...
	C. Port not responsible for acts or omissions of Contractor or Subcontractors. The Port is not responsible for, and will have no control or charge of, the acts or omissions of the Contractor, Subcontractors of any tier, suppliers, or any of their agen...
	D. Port not responsible for the Work. The Port is not responsible for the Contractor’s failure to carry out the Work in accordance with the Contract Documents. The presence of the Engineer or others at the Project site at any time does not relieve the...
	E. Port will have access to the Work. The Port and its representatives will at all times have access to the Work in progress, and the Contractor will provide proper facilities for such access and for inspection.

	2.03 Information Provided by the Port
	A. Port to furnish information with reasonable promptness. The Port shall furnish information and services required of the Port by the Contract Documents with reasonable promptness.
	B. Subsurface investigation. The Port may have undertaken a limited investigation of the soil and other subsurface conditions at the Project site for design purposes only. The results of these investigations will be available for the convenience of th...

	2.04 Contractor Review of Project Information
	A. Contractor to familiarize itself with site and conditions of Work. Prior to executing the Contract, the Contractor shall visit the site, become generally familiar with local conditions under which the Work is to be performed, and correlate personal...
	B. Contractor to review Contract Documents. Because the Contract Documents are complementary, the Contractor will, before starting each portion of the Work, carefully study and compare the various Drawings, Specifications, and other Contract Documents...
	C. Contractor to confirm field conditions. Before starting each portion of the Work, the Contractor shall take field measurements of and verify any existing conditions, including all Work in place, and all general reference points; shall observe any c...

	2.05 PORT’S RIGHT TO REJECT, STOP, AND/OR CARRY-OUT THE WORK
	A. Port may reject Work. The Port has the authority, but not the obligation, to reject work, materials, and equipment that is defective or that otherwise does not conform to the Contract Documents, and to decide questions concerning the Contract Docum...
	B. Port may stop Work. If the Contractor fails to correct Work that does not comply with the requirements of the Contract Documents, or repeatedly or materially fails to properly carry out the Work, the Port may issue an order to stop all or a portion...
	C. Port may carry-out Work. If the Contractor fails to perform the Work properly, fails to perform any provision of this Contract, or fails to maintain the Baseline Project Schedule, or if the Port reasonably concludes that the Work will not be comple...

	2.06 Separate Contractors
	A. Port may engage separate contractors or perform work with its own forces. The Port may contract with other contractors (“Separate Contractor”) in connection with the Project or perform work with its own forces. The Contractor shall coordinate and c...
	B. Contractor to inspect work of others. If any part of the Contractor’s Work depends on the work of the Port or any Separate Contractor, the Contractor shall inspect and promptly report to the Port, in writing, any defects that impact the Contractor....
	C. Contractor to resolve claims of others. Should the Contractor, or any of its Subcontractors of any tier, cause damage of any kind, including but not limited to delay, to any Separate Contractor, the Contractor shall promptly, and using its best eff...

	2.07 Officers and Employees of the Port
	A. No personal liability. Officers, employees, and representatives of the Port, including the Commissioners, acting within the scope of their employment, shall not be personally liable to Contractor for any acts or omissions arising out of the Project.


	ARTICLE 3 - CONTRACTOR’S RESPONSIBILITIES
	3.01 Duty to Perform the Entire Work
	A. Contractor must perform entire Work in accordance with Contract Documents. The Contractor shall perform the entire Work required by the Contract in accordance with the Contract Documents. Unless otherwise specifically provided, the Contractor shall...
	B. Contractor shall be independent contractor. The Contractor shall be, and operate as, an independent contractor in the performance of the Work. The Contractor is not authorized to enter into any agreements or undertakings for, or on behalf of, the P...

	3.02 OBSERVED ERRORS, INCONSISTENCIES, OMISSIONS, OR VARIANCES IN THE CONTRACT DOCUMENTS
	A. Contractor to notify Port of any discrepancy. The Contractor’s obligations to review and carefully study the Contract Documents and field conditions are for the purpose of facilitating coordination and construction. If the Contractor at any time ob...
	B. Requests for Information. The Contractor shall submit Requests for Information concerning the Contract Documents by following the procedure and using such form as the Port may require. The Contractor shall minimize Requests for Information by thoro...
	C. Port may provide information to supplement Drawings and Specifications. Minor items of work or detail that are omitted from the Drawings and Specifications, but inferable from the information presented and normally provided by accepted good practic...

	3.03 Supervision and Responsibility for Subcontractors
	A. Contractor responsible for Work and workers. The Contractor shall have complete control of the means, methods, techniques, sequences, or procedures related to the Work, and for all safety precautions or programs. The Contractor shall have complete ...
	B. Contractor to supervise the Work. The Contractor shall continuously supervise and direct the Work using competent and skilled personnel and the Contractor’s best skill and attention.
	C. Contractor to enforce discipline and good order. The Contractor shall enforce strict discipline and good order among all workers on the Project, and shall not employ any unfit person or anyone not skilled in the work to which they are assigned. Inc...

	3.04 Materials and Equipment
	A. Material and equipment to be new. All materials and equipment to be incorporated into the Work shall be new, unless specifically provided otherwise in the Contract Documents. The Contractor shall, if required in writing by the Port, furnish satisfa...
	B. Material and equipment shall conform to manufacturer instructions. All materials and equipment shall conform, and shall be applied, installed, used, maintained, and conditioned in accordance with the instructions of the applicable manufacturer, fab...

	3.05 Contractor Warranties
	A. Work will be of good quality and performed in workmanlike manner. In addition to any specific warranties set forth in the Contract Documents, the Contractor warrants that the Work, including all materials and equipment furnished under the Contract,...
	B. Work will be free from defects. The Contractor warrants that the Work will be free from defects for a period of one (1) year from the date of Substantial Completion of the Project.
	C. Contractor to collect and deliver warranties to Port. The Contractor shall collect and deliver to the Port any written warranties required by the Contract Documents. These warranties shall be obtained and enforced by the Contractor for the benefit ...
	D. General requirements. The Contractor is not relieved of its general warranty obligations by the specification of a particular product or procedure in the Contract Documents. Warranties in the Contract Documents shall survive completion, acceptance,...

	3.06 Required Wages
	A. Contractor will pay required wages. The Contractor shall pay (and shall ensure that all Subcontractors of any tier pay) all prevailing wages and other wages (such as Davis-Bacon Act wages) applicable to the Project. See Specification Section 00 73 46.
	B. The Contractor shall defend (at Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands, damages, disbursements, lawsuits, losses, fines, penalties, cost...

	3.07 State and Local Taxes
	A. Contractor will pay taxes on consumables. The Contractor will pay the retail sales tax on all consumables used during performance of the Work and on all items that are not incorporated into the final Work; this tax shall be included in the Contract...
	B. Port will pay taxes on the Contract Sum. The Port will pay state and local retail sales tax on the Contract Sum with each progress payment, and on final payment, for transmittal by the Contractor to the Washington State Department of Revenue or to ...
	C. Direct all tax questions to the Department of Revenue. The Contractor should direct all questions concerning taxes on any portion of the Work to the State of Washington Department of Revenue or to the local taxing authority.
	D. State Sales Tax - Rule 171: WAC 458-20-171. For work performed related to building, repairing, or improving streets, roads, etc., which are owned by a municipal corporation, or political subdivision of the state, or by the United States, and which ...
	1. The bid form will indicate which bid items are subject to Rule 171. Any such identification by the Port is not binding upon the Department of Revenue.


	3.08 Permits, Licenses, Fees, and Royalties
	A. Contractor to provide and pay for permits unless otherwise specified. Unless otherwise specified, the Contractor shall procure and pay for all permits, licenses, and governmental inspection fees necessary or incidental to the performance of the Wor...
	B. Contractor’s obligations when permit must be in Port’s name. When applicable law or agency requires a permit to be issued to a public agency, the Port will support the Contractor’s request for the permit and accept the permit in the Port’s name, if:
	1. The Contractor takes all necessary steps required for the permit to be issued;
	2. The permit applies to Work performed in connection with the Project; and
	3. The Contractor agrees in writing to abide by all requirements of the permit and to defend and hold harmless the Port from any liability in connection with the permit.

	C. Contractor to pay royalties. The Contractor shall pay all royalties and license fees required for the Work unless otherwise specified in the Contract Documents.

	3.09 Safety
	A. Contractor solely responsible for safety. The Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work and the performance of the Contract.
	B. Port not responsible for safety. The Port may identify safety concerns to the Contractor; however, no action or inaction of the Port or any third party relating to safety will: (1) relieve the Contractor of its sole and complete responsibility for ...
	C. Contractor to maintain a safe Work site. The Project site may be occupied during performance of the Work. The safety of these site occupants is of paramount importance to the Port. The Contractor shall maintain the Work site and perform the Work in...
	D. Contractor to protect Work site and adjacent property until Final Completion. The Contractor shall continuously protect the Work and adjacent property from damage. At all times until Final Completion, the Contractor shall be responsible for, and pr...

	3.10 Correction of Work
	A. Contractor to correct defective Work. The Contractor shall, at no cost to the Port, promptly correct Work that is defective or that otherwise fails to conform to the requirements of the Contract Documents. Such Work shall be corrected, whether befo...
	B. One-year correction period. The Contractor shall correct all defects in the Work appearing within one (1) year of Substantial Completion or within any longer period prescribed by law or by the Contract Documents. The Contractor shall initiate remed...
	C. Contractor responsible for defects and failures to correct. The Contractor shall be responsible for any expenses incurred by the Port resulting from defects in the Work. If the Contractor refuses or neglects to correct the defects, or does not time...
	D. Port may accept defective work. The Port may, at its sole option, elect to retain defective or nonconforming Work. In such a case, the Port shall reduce the Contract Sum by a reasonable amount to account for the defect or non-conformance.
	E. No period of limitation established. Nothing contained in this Section 3.10 establishes a period of limitation with respect to any obligations under the Contract Documents or law. The establishment of the one (1) year correction period relates only...

	3.11 Uncovering of Work
	A. Contractor to uncover work covered prior to inspection. If any portion of the Work is covered prior to inspection and approval, the Contractor shall, at its expense, uncover or remove the Work for inspection by the Port or others, and replace the W...
	B. Contractor to uncover work at Port’s request. After initial inspection and observation, the Port may order a reexamination of Work, and the Work must be uncovered by the Contractor. If the uncovered Work complies with the Contract Documents, the Po...

	3.12 Relocation of Utilities
	A. Contractor should assume underground utilities are in approximate locations. The Contractor should assume that the locations of any underground or hidden utilities, underground tanks, and plumbing or electrical runs indicated in surveys or the Cont...
	B. Utility relocation or removal. Where relocation or removal of utilities is necessary or required, it shall be performed at the Contractor’s sole expense, unless the Contract Documents specify otherwise. If a utility owner is identified as being res...
	C. Contractor to notify Port of unknown utilities. If the Contractor discovers the presence of any unknown utilities, it shall immediately notify the Engineer in writing.

	3.13 Labor
	A. Contractor responsible for labor peace. The Contractor is responsible for labor peace relating to the Work and shall cooperate in maintaining Project-wide labor harmony. The Contractor shall use its best efforts as an experienced contractor to adop...
	B. Contractor to minimize impact of labor disputes. The Contractor will take all necessary steps to prevent labor disputes from disrupting or otherwise interfering with access to Port property. If a labor dispute disrupts the progress of the Work or i...

	3.14 Indemnification
	A. Duty to defend, indemnify, and hold harmless. To the fullest extent permitted by law and subject to this Section 3.14, the Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold harmless th...
	B. Duty to defend, indemnify, and hold harmless for sole negligence. The Contractor will fully defend, indemnify, and hold harmless the Indemnified Parties for the sole negligence or willful misconduct of the Indemnitor.
	C. Duty to defend, indemnify, and hold harmless for concurrent negligence. Where Claims arise from the concurrent negligence of (1) the Port; and (2) the Indemnitor, the Contractor’s obligations to indemnify and defend the Indemnified Parties under th...
	D. Duty to indemnify not limited by workers’ compensation or similar employee benefit acts. In claims against any of the Indemnified Parties by an employee of the Contractor, a Subcontractor of any tier, anyone directly or indirectly employed by them,...
	E. Intellectual property indemnification. The Contractor will be liable for and shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold the Indemnified Parties harmless for Claims for infringement by the ...
	F. Labor peace indemnification. If the Contractor fails to satisfy its labor peace obligations under the Contract, the Contractor will be liable for and shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), indemnify, and ...
	G. Cyber risk indemnification. Contractor shall defend, indemnify, and hold harmless the Indemnified Parties from and against any liability, expense, fines, penalties, cost, demand, or other obligation, resulting from or out of any cyber-related risk ...
	H. Joinder. The Contractor agrees to being added by the Port as a party to any arbitration or litigation with third parties in which the Port alleges indemnification or seeks contribution from the Indemnitor. The Contractor shall cause each of its Sub...
	I. Other. To the extent that any portion of this Section 3.14 is stricken by a court or arbitrator for any reason, all remaining provisions shall retain their vitality and effect. The obligations of the Contractor under this Section 3.14 shall not be ...

	3.15 Waiver of Consequential Damages
	A. Mutual waiver of consequential damages. The Contractor and Port waive claims against each other for consequential damages arising out of, or relating to, this Contract. This mutual waiver includes, but is not limited to: (1) damages incurred by the...
	B. Limitation. Nothing contained in this Section 3.15; however, shall be deemed to preclude an award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents, to preclude damages specified in the Agreement,...


	ARTICLE 4 - SUBCONTRACTORS AND SUPPLIERS
	4.01 Responsibility for Actions of Subcontractors and Suppliers.
	A. Contractor responsible for Subcontractors. The Contractor is fully responsible to the Port for the acts and omissions of its Subcontractors of any tier and all persons either directly or indirectly employed by the Contractor or its Subcontractors.

	4.02 Award of Contracts to Subcontractors and Suppliers
	A. Contractor to provide proposed Subcontractor information. The Contractor, within ten (10) days after the Port’s notice of award of the Contract, shall provide the Engineer with the names of the persons or entities proposed to perform each of the pr...
	B. Port to respond promptly with objections. The Port may respond promptly to the Contractor in writing stating: (1) whether the Port has reasonable objection to any proposed person or entity, or (2) whether the Port requires additional time for revie...
	C. Reasonable objection defined. “Reasonable objection” as used in this Section 4.02 includes, but is not limited to: (1) a proposed Subcontractor of any tier different from the entity listed with the bid, (2) lack of “responsibility” of the proposed ...
	D. No substitution allowed without permission. The Contractor shall not substitute a Subcontractor, person, or organization without the Engineer’s written consent.

	4.03 Subcontractor and Supplier Relations
	A. Contractor to schedule, supervise, and coordinate Subcontractors. The Contractor shall schedule, supervise, and coordinate the operations of all Subcontractors of any tier, including suppliers. The Contractor shall ensure that appropriate Subcontra...
	B. Subcontractors to be bound to Contract Documents. By appropriate agreement, the Contractor shall require each Subcontractor and supplier to be bound to the terms of the Contract Documents and to assume toward the Contractor, to the extent of their ...
	C. Contractor to correct deficiencies in Subcontractor performance. When a portion of the Work subcontracted by the Contractor is not being prosecuted in accordance with the Contract Documents, or if such subcontracted Work is otherwise being performe...
	D. Contractor to provide subcontracts. Upon request, the Contractor will provide the Port copies of written agreements between the Contractor and any Subcontractor.


	ARTICLE 5 - WORKFORCE AND NON-DISCRIMINATION REQUIREMENTS
	5.01 Compliance with Non-Discrimination Laws
	A. Contractor to comply with non-discrimination laws. The Contractor shall fully comply with all applicable laws, regulations, and ordinances pertaining to non-discrimination.

	5.02 MWBE, VETERAN-OWNED, AND SMALL BUSINESS ENTERPRISE PARTICIPATION.
	A. In accordance with the legislative findings and policies set forth in RCW 39.19, the Port encourages participation in all of its contracts by MWBE firms certified by the Office of Minority and Women's Business Enterprises (OMWBE). Participation may...
	The Port encourages participation in all of its contracts by Veteran-owned businesses (defined in RCW 43.60.010) and located at http://www.dva.wa.gov/program/certified-veteran--and-servicemember-owned-businesses and Small, Mini, and Micro businesses ...

	5.03 APPRENTICESHIP PARTICIPATION
	A. In accordance with RCW 39.04.320, fifteen (15) percent Apprenticeship Participation is required for all projects estimated to cost one million ($1,000,000) dollars or more.
	B. Apprentice participation, under this contract, may be counted towards the required percentage (%) only if the apprentices are from an apprenticeship program registered and approved by the Washington State Apprenticeship and Training Council (RCW 49...
	C. Bidders may contact the Department of Labor and Industries, Specialty Compliance Services Division, Apprenticeship Section, P.O. Box 44530, Olympia, WA 98504-4530 by phone at (360) 902-5320, or e-mail at Apprentice@lni.wa.gov, to obtain information...
	D. For each project that has apprentice requirements, the contractor shall submit a "Statement of Apprentice and Journeyman Participation" on forms provided by the Port of Tacoma, with every request for project payment. The Contractor shall submit con...
	1. Contractor name and address
	2. Contract number
	3. Project name
	4. Contract value
	5. Reporting period "Beginning Date" through "End Date"
	6. Name and registration number of each apprentice by contractor
	7. Total number of apprentices and labor hours worked by them, categorized by trade or craft.
	8. Total number of journeymen and labor hours worked by them, categorized by trade or craft
	9. Cumulative combined total of apprentice and journeymen labor hours
	10. Total percentage of apprentice hours worked

	E. No changes to the required percentage (%) of apprentice participation shall be allowed without written approval of the Port. In any request for the change, the Contractor shall clearly demonstrate a good faith effort to comply with the requirements...


	ARTICLE 6 - CONTRACT TIME AND COMPLETION
	6.01 Contract Time
	A. Contract Time is measured from Contract execution. Unless otherwise provided in the Agreement, the Contract Time is the period of time, including authorized adjustments, specified in the Contract Documents from the date the Contract is executed to ...
	B. Commencement of the Work. The Contractor shall begin Work in accordance with the notice of award and the notice to proceed and shall complete all Work within the Contract Time. When the Contractor’s signed Agreement, required insurance certificate ...
	C. Contractor shall achieve specified completion dates. The Contractor shall achieve Substantial Completion within the Contract Time and shall achieve Final Completion within the time period thereafter stated in the Contract Documents.
	D. Time is of the essence. Time limits stated in the Contract Documents, including any interim milestones, are of the essence of the Contract. By executing the Agreement, the Contractor confirms that the Contract Time is a reasonable period for perfor...

	6.02 Progress and Completion
	A. Contractor to maintain schedule. The Contractor’s sequence and method of operations, application of effort, and work force shall at all times be created and implemented to ensure the orderly, expeditious, and timely completion of the Work and perfo...
	B. Contractor to take necessary steps to meet schedule. If the Contractor fails substantially to perform in a timely manner in accordance with the Contract Documents and, through the fault of the Contractor or Subcontractor(s) of any tier, fails to me...
	C. Liquidated damages not exclusive. Any provisions in the Contract Documents for liquidated damages shall not preclude other damages due to breaches of Contract of the Contractor.

	6.03 Substantial Completion
	A. Substantial Completion defined. Substantial Completion is the stage in the progress of the Work, or portion or phase thereof, when the Work or designated portion is sufficiently complete in accordance with the Contract Documents so that the Port ca...
	B. Work not Substantially Complete unless Final Completion attainable. The Work is not Substantially Complete unless the Port reasonably judges that the Work can achieve Final Completion within the period of time specified in the Contract Documents.
	C. Notice of Substantial Completion. When the Work or designated portion has achieved Substantial Completion, the Port will provide a notice to establish the date of Substantial Completion. The notice shall establish responsibilities of the Port and C...

	6.04 Completion of Punch List
	A. Contractor shall complete punch list items prior to Final Completion. The Contractor shall cause punch list items to be completed prior to Final Completion. If, after Substantial Completion, the Contractor does not expeditiously proceed to correct ...

	6.05 Final Completion
	A. Final Completion. Upon receipt of written notice from the Contractor that all punch list items and other Contract requirements are completed, the Contractor will notify the Port, and the Port will perform a final inspection. If the Port determines ...
	B. Contractor responsible for costs if Final Completion is not timely achieved. In addition to any liquidated damages, the Contractor is liable for, and the Port may deduct from any amounts due the Contractor, all costs incurred by the Port for servic...
	C. Final Completion submittals. The Port is not obligated to accept the Project as complete until the Contractor has submitted all required submittals to the Port.
	D. Contractor responsible for the Work until Final Completion. The Contractor shall assume the sole risk of loss and responsibility for all Work under the Contract, and all materials to be incorporated in the Work, whether in storage or at the Project...

	6.06 Final Acceptance
	A. Final Acceptance. Final Acceptance is the formal action of the Port accepting the Project as complete. Public notification of Final Acceptance will be posted on the Port’s external website (http://www.portoftacoma.com/final-acceptance).
	B. Final Acceptance not an acceptance of defective Work. Final Acceptance shall not constitute acceptance by the Port of unauthorized or defective Work, and the Port shall not be prevented from requiring the Contractor to remove, replace, repair, or d...
	C. Completion of Work under RCW 60.28. Pursuant to RCW 60.28, “Lien for Labor, Materials, Taxes on Public Works,” completion of the Contract Work shall occur upon Final Acceptance.

	6.07 Port’s Right to Use the Premises
	A. Port has right to use and occupy Work. The Port reserves the right to occupy or use any part of the Work before or after Substantial Completion of some or all of the Work without relieving the Contractor of any of its obligations under the Contract...
	B. No compensation due if Port elects to use and occupy Work. No additional compensation shall be due to the Contractor as a result of the Port’s use or occupancy of the Work or a designated portion.


	ARTICLE 7 - PAYMENT
	7.01 All Payments Subject to Applicable Laws and Schedule of Values
	A. Payment of the Contract Sum. The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the Port to the Contractor for performance of the Work under the Contract Documents. Payments made to the...
	B. Schedule of Values. All payments will be based upon an approved Schedule of Values. Prior to submitting its first Application for Payment, the Contractor shall submit a Schedule of Values to the Port allocating the entire Contract Sum to the variou...

	7.02 Applications for Payment
	A. Applications for Payment. Progress payments will be made monthly for Work duly certified, approved by the Engineer, and performed (based on the Schedule of Values and actual quantities of Work performed) during the calendar month preceding the Appl...

	7.03 Progress Payments
	A. Progress payments. Following receipt of a complete Application for Payment, the Engineer will either authorize payment or indicate in writing to the Contractor the specific reasons why the payment request is being denied, in whole or in part, and t...
	B. Port may withhold payment. The Port may withhold payment in whole or in part as provided in the Contract Documents or to the extent reasonably necessary to protect the Port from loss or potential loss for which the Contractor is responsible, includ...

	7.04 Payment by Contractor to Subcontractors
	A. Payment to Subcontractors. With each Application for Payment, the Contractor shall provide a list of Subcontractors to be paid by the Contractor. No payment request shall include amounts the Contractor does not intend to pay to a Subcontractor beca...
	B. Payment certification to be provided upon request. The Contractor shall provide, with each Application for Payment, a certification signed by Contractor attesting that all payments by the Contractor to Subcontractors from the last Application for P...

	7.05 Final Payment
	A. Final payment. Final applications for payment are due within seven (7) days following Final Completion. Final payment of the unpaid balance of the Contract Sum, except retainage, will be made following Final Completion and within thirty (30) days o...
	B. Releases required for final payment. The final payment shall not become due until the Contractor delivers to the Port a complete release of all liens arising out of the Contract, as well as an affidavit stating that, to the best of Contractor’s kno...
	C. Contractor to hold Port harmless from liens. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold harmless the Port from any liens, claims, demands, lawsuits, losses, damages, disburs...

	7.06 Retainage
	A. Retainage to be withheld. In accordance with RCW 60.28, a sum equal to five percent (5%) of each approved Application for Payment shall be retained. Prior to submitting its first Application for Payment, the Contractor shall exercise one of the opt...
	1. Retained percentages will be retained by the Port in a fund; or
	2. If the Contractor provides a bond in place of retainage, it shall be in an amount equal to 5% of the Contract Sum plus Change Orders. The retainage bond shall be based on the form furnished in Section 00 61 23 or otherwise acceptable to the Port an...

	B. Contractor may withhold retainage from Subcontractors. The Contractor or a Subcontractor may withhold not more than five percent (5%) retainage from the monies earned by any Subcontractor or lower-tier Subcontractor, provided that the Contractor pa...
	C. Release of retainage. Retainage will be withheld and applied by the Port in a manner required by RCW 60.28 and released in accordance with the Contract Documents and statutory requirements. Release of the retainage will be processed in the ordinary...

	7.07 Disputed Amounts
	A. Disputed amounts. If the Contractor believes it is entitled to payment for Work performed during the prior calendar month in addition to the agreed-upon amount, the Contractor may submit to the Port, along with the approved Application for Payment,...

	7.08 Effect of Payment
	A. Payment does not relieve Contractor of obligations. Payment to the Contractor of progress payments or final payment does not relieve the Contractor from its responsibility for the Work or its responsibility to repair, replace, or otherwise make goo...
	B. Acceptance of final payment waives claims. Acceptance of final payment by the Contractor, a Subcontractor of any tier, or a supplier shall constitute a waiver of claims except those previously made in writing and identified as unsettled in Contract...
	C. Execution of Change Order waives claims. The execution of a Change Order shall constitute a waiver of claims by the Contractor arising out of the Work to be performed or deleted pursuant to the Change Order, except as specifically described in the ...

	7.09 Liens
	A. Contractor to discharge liens. The Contractor shall promptly pay (and secure the discharge of any liens asserted by) all persons properly furnishing labor, equipment, materials, or other items in connection with the performance of the Work includin...


	ARTICLE 8 - CHANGES IN THE WORK
	8.01 Changes in the Work
	A. Changes in the Work authorized. Without invalidating the Contract and without notice to the Contractor’s surety, the Port may authorize changes in the Work after execution of the Contract, including changes in the Contract Sum or Contract Time. Cha...
	B. Changes in the Work Defined.
	1. A Change Order is a written instrument signed by the Port and Contractor stating their agreement to a change in the Work and the adjustment, if any, in the Contract Sum and/or Contract Time.
	2. A Unilateral Change Directive is a written instrument issued by the Port to transmit new or revised Drawings, issue additions or modifications to the Contract, furnish other direction and documents adjustment, if any, to the Contract Sum and/or Con...
	3. A Minor Change in the Work is a written order from the Port directing a change that does not involve an adjustment to the Contract Sum or the Contract Time.

	C. Request for Proposal: At any time, the Port may issue a Proposal Request directing the Contractor to propose a change to the Contract Sum and/or Contract Time, if any, based on a proposed change in the Work. The Contractor shall submit a responsive...
	1. Fixed price method is default for Contractor Change Order proposal. When the Port has requested that the Contractor submit a Change Order proposal, the Port may specify the basis on which the Contract Sum will be adjusted by the Contractor. The Eng...
	2. The Port may accept or reject the Contractor’s Change Order proposal, request further documentation, or negotiate acceptable terms with the Contractor. If The Port and Contractor reach agreement on the terms of any change in the Work, including any...
	3. The Change Order shall constitute full payment and final settlement of all claims for time and for direct, indirect, and consequential costs, including costs of delays, inconvenience, disruption of schedule, or loss of efficiency or productivity, r...

	D. Unforeseen Conditions: If the Contractor encounters conditions at the site that are: (1) subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or any soils reports made available...
	E.  Proceed Immediately: Pending agreement on the terms of the Change Order or upon determination of a differing site condition as defined in 8.01(D), the Engineer may direct Contractor to proceed immediately with the change in the Work. Contractor sh...
	1. The scope of work
	2. An agreed upon maximum not-to-exceed amount
	3. The method of final cost determination
	4. Estimated time to complete the changed work
	5. As a change in the Work is performed, unless the parties have signed a written Change Order to establish the cost of the change, the Contractor shall maintain an itemized accounting of all costs related to the change based on the categories in Sect...

	F. Procedure for Unilateral Change Directive. Whether or not the Port has rejected a Contractor’s proposal, the Port may issue a Unilateral Change Directive and the Contractor shall promptly proceed with the specified Work. If the Contractor disagrees...
	G. Payment pending final determination of Force Account work. Pending final determination of the total cost of Force Account Work, and provided that the Work to be performed under Force Account is complete and any reservations of rights have been sign...

	8.02 Changes in the Contract Sum
	A. Port to Decide How Changes are Measured. The Port may elect, in its sole discretion, how changes in the Work will be measured for payment. Change in the Work may be priced on a lump sum basis, through Unit Prices, as Force Account, or by another me...
	B. Determination of Cost of Change. The total cost of any change in the Work, including a claim under Article 11, shall not exceed the prevailing cost for the Work in the locality of the Project. In all circumstances, the change in the Work shall be l...
	1. Direct labor costs: These are the actual labor costs determined by the number of additional craft hours at their normal hourly rate necessary to perform a change in the Work. The hourly cost of labor will be based upon the following:
	a. Basic wages and fringe benefits: The hourly wage (without markup or labor burden) and fringe benefits paid by the Contractor as established by the Washington Department of Labor and Industries or contributed to labor trust funds as itemized fringe ...
	b. Workers’ insurance: Direct contributions to the State of Washington as industrial insurance; medical aid; and supplemental pension by class and rates established by the Washington Department of Labor and Industries.
	c. Federal insurance: Direct contributions required by the Federal Insurance Compensation Act (FICA); Federal Unemployment Tax Act (FUTA); and State Unemployment Compensation Act (SUCA).

	2. Direct material costs: This is an itemization, including material invoices, of the quantity and actual cost of additional materials necessary to perform the change in the Work. The cost will be the net cost after all discounts or rebates, freight c...
	3. Construction equipment usage costs: This is an itemization of the actual length of time that construction equipment necessary and appropriate for the Work is used solely on the changed Work times the applicable rental cost as established by the low...
	The rates in effect at the time of the performance of the changed Work are the maximum rates allowable for equipment of modern design, and in good working condition, and include full compensation for furnishing all fuel, oil, lubrication, repairs, ma...
	4. Subcontractor costs: These are payments the Contractor makes to Subcontractors for changed Work performed by Subcontractors. The Subcontractors’ cost of changed Work shall be determined in the same manner as prescribed in this Section 8.02 and, amo...
	5. Service provider costs: These are payments the Contractor makes to service providers for changed Work performed by service providers. The service providers’ cost of changed Work shall be determined in the same manner as prescribed in this Section 8...
	6. Markup: This is the maximum total amount for overhead, profit, and other costs, including office, home office and site overhead (including purchasing, project manager, superintendent, project engineer, estimator, and their vehicles and clerical ass...
	a. Direct labor costs -- 20% markup on the direct cost of labor for the party (Contractor or Subcontractor) providing labor related to the change in the Work;
	b. Direct material costs -- 20% markup on the direct cost of material for the party (Contractor or Subcontractor) providing material related to the change in the Work;
	c. Construction equipment usage costs -- 10% markup on the direct cost of equipment for the party (Contractor or Subcontractor) providing equipment related to the change in the Work;
	d. Contractor markup on Subcontractor costs -- 10% markup for the Contractor on the direct cost (excluding markup) of a change in the Work performed by Subcontractors (and for Subcontractors, for a change in the Work performed by lower-tier Subcontrac...
	e. Service provider costs -- 5% markup for the Contractor on the direct cost (excluding markup) of a change in the Work performed by service providers.
	The total summed markup of the Contractor and all Subcontractors of any tier shall not exceed 30% of the direct costs of the change in the Work. If the markup would otherwise exceed 30%, the Contractor shall proportionately reduce the markup for the ...

	7. Cost of change in insurance or bond premium. This is defined as:
	a. Contractor’s liability insurance: The actual cost (expressed as a percentage submitted with the certificate of insurance provided under the Contract Documents and subject to audit) of the Contractor’s liability insurance arising directly from the c...
	b. Public works bond: The actual cost (expressed as a percentage submitted under the Contract Documents and subject to audit) of the Contractor’s performance and payment bond arising directly from the changed Work.
	Upon request, the Contractor shall provide the Port with supporting documentation from its insurer or surety of any associated cost incurred. The cost of the insurance or bond premium together shall not exceed 2.0% of the cost of the changed Work.

	8. Unit Prices. If Unit Prices are specified in the Contract Documents or established by agreement of the parties for certain Work, the Port may apply them to the changed Work. Unit Prices shall include pre-agreed rates for material quantities and sha...


	8.03 Changes in the Contract Time
	A. Extension of the Contract Time. If the Contractor is delayed at any time in the commencement or progress of the Work by events for which the Port is responsible, by unanticipated abnormal weather (subject to Section 8.03(E) below), or by other caus...
	B. Allocation of responsibility for delay not caused by Port or Contractor. If a delay was not caused by the Port, the Contractor, or anyone acting on behalf of any of them, the Contractor is entitled only to an increase in the Contract Time but not a...
	C. Allocation of responsibility for delay caused by Port. If a delay was caused by the Port or someone acting on behalf of the Port and affected the critical path, the Contractor shall be entitled to a change in the Contract Time and Contract Sum in a...
	D. Allocation of responsibility for delay caused by Contractor. If a delay was caused by the Contractor, a Subcontractor of any tier, or anyone acting on behalf of any of them, the Contractor is not entitled to an increase in the Contract Time or in t...
	E. Adverse weather. If adverse weather is identified as the basis for a claim for additional time, the claim shall be documented by data substantiating that weather conditions were abnormal for the period of time, could not reasonably have been antici...
	F. Damages for delay. In the event the Contractor (including any Subcontractors of any tier) is held to be entitled to damages from the Port for delay beyond the amount permitted in Section 8.02(B), the total combined damages to the Contractor and any...
	G. Limitation on damages. The Contractor shall not be entitled to damages arising out of loss of efficiency; morale, fatigue, attitude, or labor rhythm; constructive acceleration; home office overhead; expectant under run; trade stacking; reassignment...

	8.04 Reservation of Rights
	A. Reservations of rights void unless signed by Port. Reservations of rights will be deemed waived and are void unless any reserved rights are described in detail and are signed by the Contractor and the Port.
	B. Procedure for unsigned reservations of rights. If the Contractor adds a reservation of rights not signed by the Port to any Change Order, Unilateral Change Directive, Change Order proposal, Application for Payment, or any other document, all amount...

	8.05 Unit Prices
	A. Adjustment to Unit Prices. If Unit Prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally contemplated are materially changed (less than eighty percent (80%) or more than one hundred and twenty percent...
	B. Procedure to change Unit Prices. The Contractor or Port may request a Change Order revising a Unit Price by submitting information to support the change. A proposed change to a Unit Price will be evaluated by the Port based on the change in cost re...


	ARTICLE 9 - SUSPENSION AND TERMINATION OF CONTRACT
	9.01 Port’s Right to Suspend Work
	A. Port may suspend the Work. The Port may at any time suspend the Work, or any part thereof, by giving notice to the Contractor. The Work shall be resumed by the Contractor as soon as possible, but no later than fourteen (14) days after the date fixe...
	B. Contractor obligations. During any suspension of Work, the Contractor shall take every precaution to prevent damage to, or deterioration of, the Work. The Contractor shall be responsible for all damage or deterioration to the Work during the period...

	9.02 Termination of Contract for Cause by the Port
	A. Port may terminate for cause. If the Contractor is adjudged bankrupt or makes a general assignment for the benefit of the Contractor’s creditors, if a receiver is appointed due to the Contractor’s insolvency, or if the Contractor, in the opinion of...
	B. Procedure following termination for cause. Following a termination for cause, the Port may take possession of the Project site and all materials and equipment, and utilize such materials and equipment to finish the Work. The Port may also exclude t...
	C. Port’s remedies following termination for cause. The Port may exercise any rights, claims, or demands that the Contractor may have against third persons in connection with the Contract, and for this purpose the Contractor assigns and transfers to t...
	D. Inadequate termination for cause converted to termination for convenience. If, after the Contractor has been terminated for cause, it is determined that inadequate “cause” for such termination exists, then the termination shall be considered a term...

	9.03 Termination of Contract for Convenience by the Port
	A. Port may terminate for convenience. The Port may, at any time (without prejudice to any right or remedy of the Port), terminate all, or any portion of, the Contract for the Port’s convenience and without cause. The Contractor shall be entitled to r...

	9.04 Termination of Contract by the Contractor
	A. Contractor may terminate for cause. The Contractor may terminate the Contract if the Work is stopped for a period of sixty (60) consecutive days through no act or fault of the Contractor or a Subcontractor of any tier, for either of the following r...
	1. Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be stopped; or
	2. An act of government, such as a declaration of national emergency, that requires all Work to be stopped.

	B. Procedure for Contractor termination. If one of the reasons described in Section 9.04A exists, the Contractor may, upon seven (7) days’ written notice to the Port (during which period the Port has the opportunity to cure), terminate the Contract an...
	C. Contractor may stop the Work for failure of Port to pay undisputed amounts. The Contractor may stop Work under the Contract if the Port does not pay undisputed amounts due and owing to the Contractor within fifteen (15) days of the date established...

	9.05 Subcontract Assignment Upon Termination
	A. Subcontracts assigned upon termination. Each subcontract is hereby assigned by the Contractor to the Port provided that:
	1. The Port requests that the subcontract be assigned.
	2. The assignment is effective only after termination by the Port and only for those subcontracts that the Port accepts in writing.
	3. The assignment is subject to the prior rights of the surety, if any, under any bond issued in accordance with the Contract Documents.

	When the Port accepts the assignment of a subcontract, the Port assumes the Contractor’s rights and obligations under the subcontract, but only for events and payment obligations that arise after the date of the assignment.


	ARTICLE 10 - BONDS
	10.01 Contractor Performance and Payment Bonds
	A. Contractor to furnish performance and payment bonds. Within ten (10) days following its receipt of a notice of award, and as part of the Contract Sum, the Contractor shall secure and furnish duly executed performance and payment bonds using the for...
	B. On contracts of one hundred fifty thousand dollars or less, at the option of the contractor as defined in RCW 39.10.210, the Port may, in lieu of the bond, retain ten percent of the contract amount for a period of thirty days after date of final ac...
	For contracts of one hundred fifty thousand dollars or less, the Port may accept a full payment and performance bond from an individual surety or sureties.
	C. Port may notify surety. If the Port makes or receives a claim against the Contractor, the Port may, but is not obligated to, notify the Contractor's surety of the nature and amount of the claim. If the claim relates to a possibility of a Contractor...


	ARTICLE 11 - DISPUTE RESOLUTION
	11.01 Notice of Protest and Claim
	A. Dispute resolution procedure mandatory. All claims, direct or indirect, arising out of, or relating to, the Contract Documents or the breach thereof, shall be decided exclusively by the following alternative dispute resolution procedure, unless the...
	B. Notice of protest defined. Except for claims requiring notice before proceeding with the affected Work as otherwise described in the Contract Documents, the Contractor shall provide immediate oral notice of protest to the Engineer prior to performi...
	C. Claim defined. A claim is a demand by one of the parties seeking adjustment or interpretation of the Contract terms, payment of money, extension of time, or other relief with respect to the terms of the Contract Documents. The term “claim” also inc...
	D. Claim procedure. The Contractor shall submit a written claim within thirty (30) days of providing written notice of protest. The Contractor may delay submitting supporting data by an additional thirty (30) days if it notifies the Port in its claim ...
	E. Failure to comply with notice of protest and claim requirements waives claims. Any notice of protest by the Contractor and any claim of the Contractor, whether under the Contract or otherwise, must be made pursuant to, and in strict accordance with...
	F. False claims. The Contractor shall not make any fraudulent misrepresentations, concealments, errors, omissions, or inducements to the Port in the formation or performance of the Contract. If the Contractor or a Subcontractor of any tier submits a f...
	G. Compliance with lien and retainage statutes required. If a claim relates to, or is the subject of, a lien or retainage claim, the party asserting the claim may proceed in accordance with applicable law to comply with the notice and filing deadlines...
	H. Performance required pending claim resolution. Pending final resolution of a claim, the Contractor shall continue to perform the Contract and maintain the Baseline Project Schedule, and the Port shall continue to make payments of undisputed amounts...

	11.02 Mediation
	A. Claims must be subject to mediation. At any time following the Port’s receipt of a written claim, the Port may require that an officer of the Contractor and the Port’s designee (all with authority to settle) meet, confer, and attempt to resolve a c...
	B. Mediation procedure. A request for mediation shall be filed in writing with the other party to the Contract, and the parties shall promptly attempt to agree upon a mediator. If the parties have not reached agreement within thirty (30) days of the r...

	11.03 Litigation
	A. Claims not resolved by mediation are subject to litigation. Claims not resolved through mediation shall be resolved by litigation, unless the parties mutually agree otherwise. The venue for any litigation shall be Pierce County, Washington. The Con...
	B. Litigation must be commenced promptly. All unresolved claims of the Contractor shall be waived and released, unless the Contractor has complied with the requirements of the Contract Documents, and litigation is served and filed within 180 days of t...
	C. Port not responsible for attorneys’ fees. Neither the Contractor nor a Subcontractor of any tier, whether claiming under a bond or lien statute or otherwise, shall be entitled to attorneys’ fees directly or indirectly from the Port (but may recover...
	D. Port may join Contractor in dispute. The Port may join the Contractor as a party to any litigation or arbitration involving the alleged fault, responsibility, or breach of contract of the Contractor or Subcontractor of any tier.


	ARTICLE 12 - MISCELLANEOUS
	12.01 General
	A. Rights and remedies are cumulative. The rights and remedies of the Port set forth in the Contract Documents are cumulative, and in addition to and not in limitation of, any rights and remedies otherwise available to the Port. The pursuit of any rem...
	B. Reserved rights do not give rise to duty. The rights reserved or possessed by the Port to take any action shall not give rise to a duty for the Port to exercise any such right.

	12.02 Waiver
	A. Waiver must be in writing and authorized by Port. Waiver of any provisions of the Contract Documents must be in writing and authorized by the Port. No other waiver is valid on behalf of the Port.
	B. Inaction or delay not a waiver. No action, delay in acting, or failure to act by the Port shall constitute a waiver of any right or remedy of the Port, or constitute an approval or acquiescence of any breach or defect in the Work, nor shall any del...
	C. Claim negotiation not a waiver. The fact that the Port and the Contractor may consider, discuss, or negotiate a claim that has or may have been defective or untimely under the Contract, shall not constitute a waiver of the provisions of the Contrac...

	12.03 Governing Law
	A. Washington law governs. This Contract and the rights and duties of the parties hereunder shall be governed by the internal laws of the State of Washington, without regard to its conflict of law principles.

	12.04 Compliance with Law
	A. Contractor to comply with applicable laws. The Contractor shall at all times comply with all applicable Federal, State and local laws, ordinances, and regulations. This compliance shall include, but is not limited to, the payment of all applicable ...
	B. Contractor to provide required notices. The Contractor shall give notices required by all applicable Federal, State and local laws, ordinances, and regulations bearing on the Work.
	C. Contractor to confine operations at site to permitted areas. The Contractor shall confine operations at the Project site to areas permitted by applicable laws, ordinances, permits, rules and regulations, and lawful orders of public authorities and ...

	12.05 Assignment
	A. Assignment. The Port and Contractor respectively bind themselves, their partners, successors, assigns, and legal representatives to the other party and to the partners, successors, assigns, and legal representatives of such other party. The Contrac...

	12.06 Time Limit on Causes of Action
	A. Time limit on causes of action. The Port and Contractor shall commence all causes of action, whether in contract, tort, breach of warranty, or otherwise, against the other arising out of, or related to, the Contract in accordance with the requireme...

	12.07 Service of Notice
	A. Notice. Written notice under the Contract Documents by either the Contractor or Port may be served on the other party by personal service, electronic or facsimile transmission, or delivery service to the last address provided in writing to the othe...

	12.08 Records
	A. Contractor and Subcontractors to maintain records and cooperate with Port audit. The Contractor and Subcontractors of any tier shall maintain books, ledgers, records, documents, estimates, bids, correspondence, logs, schedules, emails, and other ta...
	B. Rights under RCW 42.56. The Contractor agrees, on behalf of itself and Subcontractors of any tier, that any rights under Chapter 42.56 RCW will commence at Final Acceptance, and that the invocation of such rights at any time by the Contractor or a ...

	12.09 Statutes
	A. Contractor to comply with Washington statutes. The Contractor shall abide by the provisions of all applicable statutes, regulations, and other laws. Although a number of statutes are referenced in the Contract Documents, these references are not me...
	1. Pursuant to RCW 39.06, “Registration, Licensing of Contractors,” the Contractor shall be registered and licensed as required by the laws of the State of Washington, including but not limited to RCW 18.27, “Registration of Contractors,” and shall sa...
	2. The Contractor shall comply with all applicable provisions of RCW 49.28, “Hours of Labor.”
	3. The Contractor shall comply with pertinent statutory provisions relating to public works of RCW 49.60, “Discrimination.”
	4. The Contractor shall comply with pertinent statutory provisions relating to public works of RCW 70.92, “Provisions in Buildings for Aged and Handicapped Persons,” and the Americans with Disabilities Act.
	5. Pursuant to RCW 50.24, “Contributions by Employers,” in general, and RCW 50.24.130 in particular, the Contractor shall pay contributions for wages for personal services performed under this Contract or arrange for an acceptable bond.
	6. The Contractor shall comply with pertinent provisions of RCW 49.17, “Washington Industrial Safety and Health Act,” and Chapter 296-155 WAC, “Safety Standards for Construction Work.”
	7. Pursuant to RCW 49.70, “Worker and Community Right to Know Act,” and WAC 296-62-054 et seq., the Contractor shall provide to the Port, and have copies available at the Project site, a workplace survey or material safety data sheets for all “hazardo...
	8. All products and materials incorporated into the Project as part of the Work shall be certified as “asbestos-free” and “lead-free” by United States standards, and shall also be free of all hazardous materials or substances. At the completion of the...





	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section includes requirements for the Contractor’s insurance.

	1.02 SUBMITTAL REQUIREMENTS
	A. Evidence of the required insurance within ten (10) days of the issued Notice of Award to the Contractor.
	B. Updated evidence of insurance as required until final completion.

	1.03 COMMERCIAL GENERAL LIABILITY (CGL) INSURANCE
	A. The Contractor shall secure and maintain until Final Completion, at its sole cost and expense, the following insurance in carriers reasonably acceptable to the Port, licensed in the State of Washington, registered with the Washington State Insuranc...
	B. The Port of Tacoma (Port) will be included as additional insureds for both ongoing and completed operations by endorsement to the policy using ISO Form CG 20 10 11 85 or forms CG 20 10 04 13 and CG 20 37 04 13 (or equivalent coverage endorsements)....
	Also, by endorsement to the policy, there shall be:
	1. An express waiver of subrogation in favor of the Port;
	2. A cross liabilities clause; and
	3. An endorsement stating that the Contractor’s policy is primary and not contributory with any insurance carried by the Port.

	C. If the Contractor, Supplier, or Subcontractors will perform any work requiring the use of a licensed professional, per RCW 18, the Contractor shall provide evidence to the Port of professional liability insurance in amounts not less than $1,000,000.
	D. This insurance shall cover all of the Contractor's operations, of whatever nature, connected in any way with the Contract, including any operations performed by the Contractor’s Subcontractors of any tier. It is the obligation of the Contractor to ...
	1. Commercial  General Liability Insurance on an Occurrence Form Basis including, but not limited to:
	a. Bodily Injury Liability;
	b. Property Damage Liability;
	c. Contractual Liability;
	d. Products - Completed Operations Liability;
	e. Personal Injury Liability;
	f. By endorsement to the policy, not exclude work within fifty feet of any railroad track;

	Alternatively, a Commercial General Liability (CGL) policy is acceptable if all of the above coverages are incorporated in the policy and there are no marine exclusions that will remove coverage for either vessels or work done by or above or around t...
	2. Comprehensive Automobile Liability including, but not limited to:
	a. Bodily Injury Liability;
	b. Property Damage Liability;
	c. Personal Injury Liability;
	d. Owned and Non-Owned Automobile Liability; and
	e. Hired and Borrowed Automobile Liability.

	3. Railroad protective liability insurance naming the Port and Tacoma Rail as Insureds with coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate. The policy must be issued on a standard ISO form CG 00 35 10 93 and include the...
	a. Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 93);
	b. Endorsed to include the Limited Seepage and Pollution Endorsement;
	c. Endorsed to include Evacuation Expense Coverage Endorsement;
	d. No other endorsements restricting coverage may be added; and
	e. The original policy must be provided to the Port prior to execution of the Contract; within ten (10) days of Notice of Award.

	4. Contractor’s Pollution Liability (CPL) covering claims for bodily injury, property damage and cleanup costs, and environmental damages from pollution conditions arising from the performance of covered operations.
	a. If the Work involves remediation or abatement of regulated waste to include, but not limited to asbestos containing materials, lead containing products, mercury, PCB, underground storage tanks, or other hazardous materials or substances, the CPL po...
	b. If the Work involves transporting regulated materials or substances or waste, a separate policy or endorsement to the CPL policy specifically providing coverage for liability and cleanup arising from an upset or collision during transportation of h...
	c. It is preferred that CPL insurance shall be on a true occurrence form without a sunset clause. However, if CPL insurance is provided on a Claims Made basis, the policy shall have a retroactive date prior to the start of this project, and this insur...
	d. The Port shall be named as an additional insured(s) on the CPL policy.

	5. Aircraft Liability: Contractor shall obtain, at Contractor’s expense and keep in effect during the term of this Contract, Aircraft Liability Insurance. Combined single limit per occurrence shall not be less than $1,000,000 and no less than $1,000,0...
	6. Technology Professional Liability Errors and Omissions Insurance appropriate to the Consultant’s profession and work hereunder, with limits not less than $2,000,000 per occurrence. Coverage shall be sufficiently broad to respond to the duties and o...
	The policy shall include, or be endorsed to include, property damage liability coverage for damage to, alteration of, loss of, or destruction of electronic data and/or information “property” of the Agency in the care, custody, or control of the Vendor.

	E. Except where indicated above, the limits of all insurance required to be provided by the Contractor shall be not less than $2,000,000 for each occurrence. If the coverage is aggregated, the coverage shall be no less than two times the per occurrenc...
	F. Contractor shall certify that its operations are covered by the Washington State Worker’s Compensation Fund. The Contractor shall provide its Account Number or, if self-insured, its Certificate of Qualification Number. The Contractor shall also pro...
	United States Longshoremen’s and Harbor Worker’s Act (USL&H) and Jones Act may be required for this project. The Contractor shall be solely responsible for determining the applicability of USL&H and Jones Act coverage. The failure of the Contractor t...
	G. The Contractor shall furnish, within ten (10) days following issuance of the Notice of Award, a certificate of insurance satisfactory to the Port evidencing that insurance in the types and minimum amounts required by the Contract Documents has been...
	H. Contractor shall provide at least forty-five (45) days prior written notice to the Port of any termination or material change, or ten (10) day's-notice in the case of non-payment of premium(s).
	I. If the Contractor is required to make corrections to the Work after Final Completion, the Contractor shall obtain at its own expense, prior to the commencement of any corrective work, insurance coverage as required by the Contract Documents, which ...

	1.04 BUILDER’S RISK INSURANCE
	A. Until Final Completion of the Work, the construction Work is at the risk of the Contractor and no partial payment shall constitute acceptance of the Work or relieve the Contractor of responsibility of completing the Work under the Contract.
	B. To the extent the Work provided under this Contract does not include the construction, rehabilitation or repair of any dam, road or bridge, and whenever the estimated cost of the Work is less than $25,000,000, the Port and Contractor acknowledge th...
	To the extent the Work provided under this Contract involves any dam, roadway or bridge, the value of which exceeds $250,000, or whenever the estimated cost of the Work is equal to or greater than $25,000,000, Contractor will purchase from a company ...
	In all instances, the Contractor shall obtain property insurance for all Contractor-owned equipment and tools and, in the event of loss, payment of any deductible amount shall be the responsibility of the Contractor.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - PRODUCTS - NOT USED
	PART 1 - GENERAL
	1.01 PREVAILING AND OTHER REQUIRED WAGES
	A. The Contractor shall pay (and shall ensure that all Subcontractors of any tier pay) all prevailing wages and other wages (such as Davis-Bacon Act wages) applicable to the Project.
	B. Pursuant to RCW 39.12, “Prevailing Wages on Public Works,” no worker, laborer, or mechanic employed in the performance of any part of the Work shall be paid less than the “prevailing rate of wage” in effect as of the date that bids are due.
	1. Based on the Bid Date, the applicable effective date for prevailing wages for this Project is Required MMMM DD, 2020.

	C. The State of Washington prevailing wage rates applicable for this public works Project, which is located in Pierce County, may be found at the following website address of the Department of Labor and Industries:
	https://fortress.wa.gov/lni/wagelookup/prvWagelookup.aspx

	D. The schedule of the prevailing wage rates is made a part of the Contract Documents by reference as though fully set forth herein, and a printed copy of the applicable prevailing wage rates are also available for viewing at the Port Administration B...
	E. Questions relating to prevailing wage data should be addressed to the Industrial Statistician.
	Mailing Address:     Washington State Department of Labor and Industries
	Prevailing Wage Office
	P.O. Box 44540
	OIympia, WA 98504

	Telephone:             (360) 902-5335
	Facsimile:               (360) 902-5300
	1. If there is any discrepancy between the provided schedule of prevailing wage rates and the published rates applicable under WAC 296-127-011, the applicable published rates shall apply with no increase in the Contract Sum. It is the Contractor’s res...

	F. Statement to Pay Prevailing Wages
	1. Prior to any payment being made by the Port under this Contract, the Contractor, and each Subcontractor of any tier, shall file a Statement of Intent to Pay Prevailing Wages with the Department of Labor and Industries for approval.
	2. The statement shall include the hourly wage rate to be paid to each classification of workers entitled to prevailing wages, which shall not be less than the prevailing rate of wage, and the estimated number of workers in each classification employe...
	3. The statement, and any supplemental statements, shall be filed in accordance with the requirements of the Department of Labor and Industries. No progress payment shall be made until the Port receives such certified statement.

	G. The Contractor shall post, in a location readily visible to workers, at the Project site: (i) a copy of the Statement of Intent to Pay Prevailing Wages approved by the Industrial Statistician of the Department of Labor and Industries and (ii) the a...
	H. If a State of Washington prevailing wage rate conflicts with another applicable wage rate (such as Davis-Bacon Act wage rate) for the same labor classification, the higher of the two shall govern.
	I. Pursuant to RCW 39.12.060, if any dispute arises concerning the appropriate prevailing wage rate for work of a similar nature, and the dispute cannot be adjusted by the parties in interest, including labor and management representatives, the matter...
	J. Immediately following the end of all Work completed under this Contract, the Contractor and each Subcontractor of any tier, shall file an approved Affidavit of Wages Paid with the Department of Labor and Industries.
	K. The Contractor shall defend (at the Contractor’s sole cost, with legal counsel approved by Port), indemnify, and hold the Port harmless from all liabilities, obligations, claims, demands, damages, disbursements, lawsuits, losses, fines, penalties, ...


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 REQUIREMENTS APPLICABLE PORT-WIDE
	A. The Contractor shall submit, prior to the start of Work, a list of emergency contact numbers for itself and its Subcontractors, Suppliers, and manufacturer representatives. Each person on the Project site shall have a valid identification card that...
	1. State-issued Driver’s license (also required if driving a vehicle)
	2. Card issued by a governmental agency
	3. Passport
	4. Pacific Maritime Association card
	5. Labor organization identification card

	B. Identification cards shall be visible while on the Project site or easily displayed when requested.

	1.02 TRANSPORTATION WORKER IDENTIFICATION CARD (TWIC) SUMMARY
	A. TWIC is required for all personnel needing unescorted access to secure and restricted areas of Port facilities subject to 33 CFR 105, including truckers, surveyors, construction personnel, and delivery personnel. Secure areas are those areas with s...
	B. Contractors should allow for application and enrollment for the security threat assessment and issuance of TWIC when submitting a bid.

	1.03 ESCORTING
	A. To access restricted Port facilities, all un-credentialed individuals must be accompanied by a person who has been issued a TWIC and trained as an escort at that specific facility. Each restricted facility has their own guidelines for escorting. Ha...
	B. For more information, refer to the Port Security website at: http://www.portoftacoma.com/shipping/security
	C. For Project specific information, refer to Section 01 14 00 - Work Restrictions.

	1.04 ELIGIBILITY FOR TWIC
	A. Refer to the Transportation Worker Identification Credential website at: https://www.tsa.gov/for-industry/twic for information on eligibility and applying for TWIC.

	1.05 TWIC USE AND DISPLAY
	A. Each worker granted unescorted access to secure areas of a facility or vessel must present their cards to authorized personnel, who will compare the holder to his or her photo, inspect security features on the TWIC, and evaluate the card for signs ...


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SCOPE
	A. The accompanying Specifications describe the location and type of Work to be performed under this project.
	1. The Vegetation Management On-Call (2022) consists of providing all labor, equipment, and materials necessary to provide a comprehensive assortment of vegetation control mechanisms on Port of Tacoma owned property and NWSA leased property. The On Ca...


	1.02 LOCATION
	A. The work will be performed on Port of Tacoma owned property and NWSA leased property throughout the Tideflats of Tacoma and the surrounding area including Frederickson. Each Task Order will define the work location idependantly.

	1.03 WORK PERFORMED UNDER SEPARATE CONTRACTS
	A. The Contractor shall, by way of the Engineer, familiarize itself with other contracts which have been awarded, about to be awarded or are in progress in the same or immediate area. The Contractor shall coordinate the progress of its work with the e...


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. Procedures for preparation and submittal of applications for progress payments.

	1.02 PAYMENT PROCEDURES
	A. Monthly pay estimates shall clearly identify the work performed for the given time period based on the approved Schedule of Values for each Task Order.
	1. At the Pre-construction meeting, the Engineer and the Contractor shall agree upon a date each month when payment applications shall be submitted.

	B. For each pay estimate the Contractor shall submit the following:
	1. Completed Contractor invoice and updated Schedule of Values tracking sheet as required by Division 01 or as established by the Engineer.
	2. Baseline Project Schedule and narrative updated as required by Section 01 32 16 of the Project Manual.
	3. Completed “Amounts Paid to Subcontracts and Suppliers” showing total contract amount, amount paid this estimate, total paid to date, and balance owing.
	4. Completed “Conditional Release and Waiver of Liens and Claims.”
	5. An estimated cashflow statement projecting the Contractor’s monthly billings on the project shall be submitted with each payment application.

	C. Prior to submitting a payment application, the Contractor and Engineer shall meet each month to review the work accomplished to determine the actual quantities including labor, materials and equipment charges to be billed.
	1. Prior to the payment application meeting, the Contractor shall submit to the Engineer all measurement documentation as referenced in these contract documents; to include all measurement by weight, volume or field.
	2. For all change work being done on a force account basis, the Contractor shall submit prior to meeting with Engineer all Force Account back-up documentation as required to process the payment application where Force Account work is being billed.  Th...
	3. The Contractor shall bring a copy of all documentation to the pay application meeting with the Engineer.
	4. The Contractor shall submit the updated baseline project schedule for review prior to submitting the payment application to ensure the payment processing is not held up due to necessary schedule revisions.

	D. Following the Engineers’ review, the Contractor shall submit the agreed upon pay estimate electronically, with complete supporting documentation, using e-Builder®.

	1.03 Task order Pricing
	A. The rate includes required certifications, insurance, benefits and other labor costs not covered by the prevailing wage rate, performance and payment bond, insurance required by the General Conditions, estimating, supervision, overhead and profit, ...
	B. The Engineer shall require an estimate of the Work, which shall be the total compensation to be paid for that Task Order.  The Contractor shall provide to the Engineer a detailed cost estimate supporting the submitted proposal.  The estimate shall ...
	C. Some of the bid items descriptions are identical but have differing quantities.  For each Task Order the Contractor shall estimate the total quantity for each item of work and provide the task order estimate based on the estimated total quantity.  ...

	1.04 PAYMENT PRICING
	A. Pricing for the various lump sum or unit prices in the Bid Form, as further specified herein, shall include all compensation to be received by the Contractor for furnishing all tools, equipment, supplies, and manufactured articles, and for all labo...
	B. Pricing also includes all costs of compliance with the regulations of public agencies having jurisdiction, including safety and health requirements of the Occupational Safety and Health Administration of the U.S. Department of Labor (OSHA).
	C. No separate payment will be made for any item that is not specifically set forth in the Bid Form, and all costs therefore shall be included in the prices named in the Bid Form for the various appurtenant items of work.
	D. All other work not specifically mentioned in the measurement and payment sections identified below shall be considered incidental to the work performed and merged into the various unit and lump sum prices bid. Payment for work under one item will n...
	E. The Port of Tacoma reserves the right to make changes should unforeseen conditions necessitate such changes. Where work is on a unit price basis, the actual quantities occasioned by such changes shall govern the compensation.

	1.05 LUMP SUM MEASUREMENT
	A. Lump sum measurement will be for the entire item, unit of Work, structure, or combination thereof, as specified and as indicated in the Contractor’s submitted bid.
	1. If the Contractor requests progress payments for lump sum items, such progress payments will be made in accordance with an approved Schedule of Values. The quantity for payment for completed work shall be an estimated percentage of the lump sum amo...


	1.06 MEASUREMENT OF QUANTITIES FOR UNIT PRICES
	A. Measurement Standards:
	1. All Work to be paid for at a contract price per unit measurement, as indicated in the Contractor’s submitted bid, will be measured by the Engineer in accordance with United States Standard Measures.

	B. Measurement by Weight:
	1. Reinforcing steel, steel shapes, castings, miscellaneous metal, metal fabrications, and similar items to be paid for by weight shall be measured by scale or by handbook weights for the type and quantity of material actually furnished and incorporat...
	2. Unless shipped by rail, material to be measured and paid for by weight shall be weighed on sealed scales regularly inspected by the Washington State Department of Agriculture’s Weights and Measures Section or its designated representative. Measurem...
	3. Provide or utilize platform scales of sufficient size and capacity to permit the entire vehicle or combination of vehicles to rest on the scale platform while being weighed.  Combination vehicles may be weighed as separate units provided they are d...
	4. A licensed weighmaster shall weigh all Contractor-furnished materials.  The Engineer may be present to witness the weighing and to check and compile the daily record of such scale weights.  However, in any case, the Engineer will require that the C...
	5. If the material is shipped by rail, the certified car weights will be accepted, provided only actual weight of material will be paid for and not minimum car weights used for assessing freight tariff.  Car weights will not be acceptable for material...
	6. Trucks used to haul material being paid for by weight shall be weighed empty daily and at such additional times as the Engineer may require.  Each truck shall bear a plainly legible identification mark.  The Engineer may require the weight of the m...

	C. Measurement by Volume:
	1. Measurement by volume will be by the cubic dimension indicated in the Contractor’s submitted bid.  Method of volume measurement will be by the unit volume in place or removed as shown on the Contract Drawings or as specified.
	2. When material is to be measured and paid for on a volume basis and it is impractical to determine the volume by the specified method of measurement, or when requested by the Contractor in writing and accepted by the Engineer in writing, the materia...

	D. Measurement by Area:  Measurement by area will be by the square dimension shown on the Contract Drawings or as specified.  Method of square measurement will be as specified.
	E. Linear Measurement:  Linear measurement will be by the linear dimension listed or indicated in the Contractor’s submitted bid.  Unless otherwise indicated, items, components, or Work to be measured on a linear basis will be measured at the centerli...
	F. Field Measurement for Payment:
	1. The Contractor shall take all measurements by providing equipment, workers, and survey crews as required to measure quantities in accordance with the provisions for measurement specified herein.  No allowance will be made for specified tolerances.
	2. The Engineer will verify all quantities of Work performed by the Contractor on a unit-price basis, for progress payment purposes.


	1.07 REJECTED, EXCESS, OR WASTED MATERIALS
	A. Quantities of material wasted or disposed of in a manner not called for under the Contract; rejected loads of material, including material rejected after it has been placed by reasons of the failure of the Contractor to conform to the provisions of...

	1.08 MEASUREMENT AND PAYMENT
	A. Item #1: Mobilization and Demobilization
	1. Payment for Mobilization and Demobilization shall be for preparatory work and operations performed by the Contractor including, but not limited to, those necessary for the movement of its personnel, equipment, supplies and incidentals to and from t...
	2. Mobilization and Demobilization shall be paid at the lump sum price listed in the Contractor’s submitted bid. Incremental payment shall be made for each location as follows:
	a. 40% after completion of 5% of the total contract amount of other bid items have been earned.
	b. 40% after completion of 20% of the total contract amount of other bid items have been earned.
	c. 20% after completion of all work on the project has been completed, including cleanup and acceptance of the project by the Port.


	B. Item #2: TRACTOR (WITH BUCKET)
	1. Use of Tractor shall be measured and paid per hour based on the rate set on the bid form.

	C. ITEM #3. IN/OUT COSTS FOR BID ITEM 2
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of item 3 to and from the project site.

	D. ITEM #4 - TANK SPRAYER FOR BID ITEM 2
	1. Use of tank sprayer shall be measured and paid per hour based on the rate set on the bid form.

	E. ITEM #5 – SPREADER FOR BID ITEM 2
	1. Use Of Spreader Shall Be Measured And Paid Per Hour Based On The Rate Set On The Bid Form.

	F. ITEM #6 – BRUSH HOG FOR BID ITEM 2
	1. Use of brush hog shall be measured and paid per hour based on the rate set on the bid form.

	G. BID ITEMS NO. 7 - TRACTOR WITH 3 POINT BOOM FLAIL MOWER
	1. Use of Tractor with 3 Point Boom Flail Mower shall be measured and paid per hour based on the rate set on the bid form.

	H. ITEM #8. IN/OUT COSTS FOR BID ITEM 7.
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of item 7 to and from the project site.

	I. ITEM #9 SEMI-TRUCK WITH WOOD CHIP POT BELLY SEMI-TRAILER
	1. Use of Semi-Truck with Wood Chip Pot Belly Semi-Trailer shall be measured and paid per hour based on the rate set on the bid form.

	J. ITEM #10 TRUCK (PICKUP)
	1. Use of Truck (Pickup) shall be measured and paid per hour based on the rate set on the bid form.

	K. ITEM #11 TRUCK (FLATBED) – STAKE BED OR ENCLOSED BOX
	1. Use of Truck (Flatbed) shall be measured and paid per hour based on the rate set on the bid form.

	L. ITEM #12 TRUCK (3YD DUMP BOX)
	1. Use of Truck (3 yd dump box) shall be measured and paid per hour based on the rate set on the bid form.

	M. ITEM #13 TRUCK (10YD DUMP BOX)
	1. Use of Truck (10 yd dump box) shall be measured and paid per hour based on the rate set on the bid form.

	N. ITEM #14 TRAILER
	1. Use of Trailer associated with Bid Items 10, 11, 12 and 13 shall be measured and paid per hour based on the rate set on the bid form.

	O. ITEM #15 – TUB GRINDER
	1. Use of Tub Grinder shall be measured and paid per hour based on the rate set on the bid form.

	P. ITEM #16 IN/OUT COSTS FOR BID ITEM 15.
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of bid item 15 to and from the project site.

	Q. ITEM #17 – EXCAVATOR +/- 12.54 MT (.75 CY)
	1. Use of Excavator +/- 12.54 MT shall be measured and paid per hour based on the rate set on the bid form.

	R. ITEM #18 - EXCAVATOR +/- 24 MT (1.5 CY)
	1. Use of Excavator +/- 24 MT shall be measured and paid per hour based on the rate set on the bid form.

	S. ITEM #19 - IN/OUT COSTS FOR ITEMS 17 AND 18.
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of items 17 and 18 to and from the project site.

	T. ITEM #20 – CRAWLER DOZER +/- 70 HP
	1. Use of Crawler Dozer +/- 70 HP shall be measured and paid per hour based on the rate set on the bid form.

	U. ITEM #21 - IN/OUT COSTS FOR ITEM 20.
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of item 21 to and from the project site.

	V. ITEM #22 – WHEELED LOADER +/- 145 HP (3.0 CY)
	1. Use of Wheeled Loader +/- 145 HP (3.0 CY) shall be measured and paid per hour based on the rate set on the bid form.

	W. ITEM #23 - IN/OUT COSTS FOR ITEM 22.
	1. In/Out Costs shall be measured and paid for each using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of item 23 to and from the project site.

	X. ITEM #24 – 4WD LOADER/BACKHOE 89 HP
	1. Use of 4WD Loader/Backhoe 89 HP shall be measured and paid per hour based on the rate set on the bid form.

	Y. ITEM #25 - IN/OUT COSTS FOR ITEM 24.
	1. In/Out Costs shall be measured and paid for ecg using the unit price established on the bid form for preparatory work and operations performed by the Contractor for the movement of item 25 to and from the project site.

	Z. ITEM #26 – HOE PACK FOR BID ITEM 24
	1. Use of Hoe Pack for Item #24 shall be measured and paid per hour based on the rate set on the bid form.

	AA. ITEM #27 – GENERATOR
	1. Use of Generator shall be measured and paid per hour based on the rate set on the bid form.

	BB. ITEM #28 – TANK 500 GAL., POLY
	1. Use of Tank 500 Gal., Poly shall be measured and paid per hour based on the rate set on the bid form.

	CC. ITEM #29 – HOSE, ¾ X 100’
	1. Use of Hose, ¾ x 100’ shall be measured and paid per each based on the rate set on the bid form.

	DD. ITEM #30 – PUMP 2” SUBMERSIBLE
	1. Use of Pump 2” submersible shall be measured and paid per hour based on the rate set on the bid form.

	EE. ITEM #31 – PORTABLE TOILET RENTAL
	1. Use of Portable Toilet Rental shall be measured and paid per day based on the rate set on the bid form.



	Measurement and Payment for Small Tools
	A. ITEMS #32 – 38
	1. Use Bid Items No. 32 – 38, Small Tools, shall be measured and paid per hour based on the rate set on the bid form for each item.


	Measurement and Payment for HAZWOPER Trained Labor
	A. BID ITEM NO 39 - LABOR, OTHER THAN THAT INCLUDED ABOVE.
	1. This item is the total cost to the Port for each hour of labor, including fringe benefits, small tool allowance, travel, overhead and profit, etc., regardless of classification, except that which is included in the operator costs included with the ...

	B. BID ITEM NO 40 - SUPERINTENDENT/FOREMAN, OTHER THAN THAT INCLUDED ABOVE.
	1. This item is the total cost to the Port for each hour of labor, including fringe benefits, small tool allowance, travel, overhead and profit, etc., regardless of classification, except that which is included in the operator costs included with the ...


	Measurement and Payment for Materials
	A. ITEM #41 – GEOTECHNICAL FABRIC
	1. Geosynthetic material and/or geogrid materials will be measured and paid for by the Square Yard.

	B. ITEMS #42 – 44
	1. The unit price will be measured and paid for per cubic yard for the material provided and in place.
	2. The measurement and payment of the materials shall include the cost of transport, installation and maintenance of these materials for the duration of the project.

	C. ITEM #45 – JUTE MATTING
	1. The unit price will be measured and paid for per square yard for the material provided.

	D. BID ITEMS NO. 46 – 10LBS SEED (GRASS)
	1. The unit price will be measured and paid for per each used.

	E. ITEM #47 – STRAW (BAIL)
	1. The unit price will be measured and paid for per Each for the material provided

	F. ITEM #48 – HERBICIDE
	1. The unit price will be measured and paid for per Gallon for the material provided.

	G. ITEM #49 – MARKING DYE
	1. The unit price will be measured and paid for per Gallon for the material provided.

	H. ITEM #50 – 30 LBS PESTICIDE (SNAIL BAIT)
	1. The unit price will be measured and paid for per Each for the material provided.

	I. ITEM #51 – 4” TO 8” QUARRY SPALL
	1. The unit price will be measured and paid for per Ton for the material provided and in place.
	2. The measurement and payment of the materials shall include the cost of transport, installation and maintenance of the material for the duration of the project.

	J. ITEM #52 – 2” TO 4” QUARRY SPALL
	1. The unit price will be measured and paid for per Ton for the material provided and in place.
	2. The measurement and payment of the materials shall include the cost of transport, installation and maintenance of the material for the duration of the project.

	K. ITEM #53 – 1 ½” MINUS GRAVEL
	1. The unit price will be measured and paid for per Ton for the material provided and in place.
	2. The measurement and payment of the materials shall include the cost of transport, installation and maintenance of the material for the duration of the project.

	L. ITEM #54 – 4’ HIGH, HI-VISIBILITY FENCING
	1. The unit price will be measured and paid for per Linear Foot for the material provided.

	M. ITEM #55 – CRITICAL AREA SIGNS
	1. The unit price will be measured and paid for per Each for the material provided.


	Measurement and Payment for Hauling and Disposal as Complete Service
	A. ITEM #56 TO WASTE DISPOSAL SITE, NOXIOUS OR INVASIVE PLANT MATERIAL & TRASH
	1. The hauling and disposal of materials to a waste disposal site will be measured and paid for by the ton, as verified by certified scale weight tickets.

	B. ITEM #57 TO DISPOSAL SITE, WOOD CHIP DEBRIS
	1. The hauling and disposal of materials to a disposal site will be measured and paid for by the ton, as verified by certified scale weight tickets.

	C. ITEM #58 TO PORT SITE, WOOD CHIP DEBRIS
	1. The hauling and disposal of materials to Port site will be measured and paid for by the Ton, as verified by certified scale weight tickets.
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	PART 1 - GENERAL
	1.01 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.

	1.02 SUBMITTALS
	A. The Contractor shall submit for approval the following documentation to the Port for force account change orders:
	1. List of Labor Rates
	a. For the Contractor and each subcontractor, a list of labor rates for each trade applicable to the scope of work to be performed. These submitted rates shall be broken down to include the base wage, fringes, FICA, SUTA, FUTA, industrial insurance, a...
	1) If labor rates change during the course of the project or additional labor rates become required to complete the work, the Contractor shall submit new rates for approval.


	2. List of Equipment.
	a. Submit for the Contractor and each subcontractor, a list of equipment and rates applicable to the scope of work to be performed. The equipment rates shall conform to the rates shown on Equipment Watch. A separate page from equipment watch detailing...
	1) If the list of equipment and/or equipment rates changes during the course of the project or additional equipment becomes required to complete the work, the Contractor shall submit a new list and rates for approval.




	1.03 METHOD TO CALCULATE ADJUSTMENTS TO CONTRACT PRICE
	A. One of the following methods shall be used:
	1. Unit Price Method;
	2. Firm Fixed Price Method (Lump Sum); or,
	3. Time and Materials Method (Force Account).

	B. The Port preferred methods are firm fixed price or unit prices.

	1.04 MINOR CHANGES IN THE WORK
	A. Engineer will issue a written directive authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time.

	1.05 PROPOSAL REQUESTS
	A. Port-Initiated Proposal Requests: The Engineer will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or Contract Time. If necessary, the description will include supplemental or revised Dr...
	1. Work Change Proposal Requests issued by Engineer are not instructions either to stop work in progress or to execute the proposed change.
	2. Contractor shall submit a written proposal within the time specified in the General Conditions. The proposal shall represent the Contractor’s offer to perform the requested work, and the pricing set forth within the proposal shall represent full, c...
	a. Include a breakdown of the changed work in sufficient detail that permits the Engineer to substantiate the costs.
	1) Generally, the cost breakdown should be divided into the time and materials categories listed in the General Conditions under Article 8.02.B for either Lump Sum Proposals or Force Account Proposals.
	2) For Unit Price Proposals, include the quantity and description of all work involved in the unit pricing being proposed, along with a not to exceed total cost.

	b. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...


	B. Contractor-Initiated Proposals: If latent or differing site conditions require modifications to the Contract, the Contractor may initiate a claim by submitting a request for a change to the Engineer.
	1. Notify the Engineer immediately upon finding differing conditions prior to disturbing the site.
	2. Provide follow-up written notification and differing site conditions proposal within the time frames set forth in the General Conditions.
	3. Provide the differing site condition change proposal in the same or similar manner as described above under 1.05.A.
	4. Comply with requirements in Section 00 26 00 Substitution Procedures if the proposed change requires substitution of one product or system for product or system specified.
	5. Proposal Request Form: Use form acceptable to Engineer.


	1.06 PROCEEDING WITH CHANGED WORK
	A. The Engineer may issue a directive instructing the Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order per the General Conditions, Article 8.01.E.
	1. The directive will contain a description of change in the Work and a not-to-exceed amount. It will designate the method to be followed to determine the change in the Contract Sum or the Contract Time.


	1.07 CHANGE ORDER PROCEDURES
	A. Issuance of Change Order
	1. On approval of the Contractor’s proposal, and following successful negotiations, the Engineer will issue a Change Order for signature by the Contractor and execution by the Engineer.
	a. The Contractor shall sign and return the Change Order to the Engineer within four (4) days following receipt of the Change Order from the Engineer. If the Contractor fails to return the signed Change Order within the allotted time, the Engineer may...




	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. The Port and Contractor shall use the Port Contract Management application (e-Builder®) for electronic information exchange throughout the duration of the Contract, as later described.
	1. e-Builder® is a web-based application accessed via the web.
	2. The Contractor will receive up to two separate user accounts for access to e-Builder®.
	3. The joint use of this system is to facilitate and coordinate the electronic exchange of Requests for Information, Submittals, Change Order Proposals, Pay Applications, and project specific correspondence.


	1.02 USER ACCESS LIMITATIONS
	A. Contractor’s access to e-Builder® is granted and controlled by the Engineer.
	1. The users assigned by the Contractor to use e-Builder® shall be competent and experienced with the practices commonly employed in the industry for electronically submitting requests for information, submittals, product data, shop drawings and relat...
	2. Any users assigned by the Contractor whom the Engineer determines is incapable of performing the prescribed tasks in an accurate, competent and efficient manner will be removed upon request from the Engineer. The qualifications and identity of a re...


	1.03 CONTRACTOR TECHNOLOGY REQUIREMENTS
	A. The Contractor is responsible for providing and maintaining web enabled devices capable of running the desktop version of the e-Builder® website effectively.

	1.04 CONTRACTOR SOFTWARE REQUIREMENTS
	A. The Contractor is responsible for providing and maintaining the following:
	1. An office suite that is Microsoft Office 2013 compatible for generation and manipulation of correspondence.
	2. A program capable of editing, annotating and manipulating Adobe pdf files for inserting the Contractor’s review stamp, clouding and adding notation to the files as necessary for review by the Engineer.


	1.05 CONTRACTOR RESPONSIBILITY
	A. Provide all the equipment, internet connections, software, personnel and expertise required to support the use of e-Builder® as described in the Contract documents.

	1.06 PORT RESPONSIBILITY
	A. Provide the Contractor with the following:
	1. All forms necessary for application to obtain permissions to access e-Builder® as described above.
	2. Information, basic user guides and requirements on methods for using e-Builder®.
	3. Instruction for the Contractor's staff utilizing e-Builder®.



	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION
	3.01 UTILIZATION OF e-BUILDER®
	A. The Contractor shall provide required information in a timely manner that also supports the project schedule and meets the requirements of the Contract.
	B. The Contractor shall provide and maintain competent and qualified personnel to perform the various tasks required to support the work within e-Builder®.
	C. The Port will not be liable for any delays associated from the usage of e-Builder® including, but not limited to: slow response time, Port maintenance and off-line periods, connectivity problems or loss of information. Under no circumstances shall ...


	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes the requirements to provide a submittal log and project submittals.

	1.02 SUBMITTAL LOG
	A. Contractor shall, within 14 days of contract execution, prepare and submit for Engineer approval a detailed log of all the submittals required under each Task Order, along with any other submittals identified by the Port or Contractor. The log shal...
	1. Item Description
	2. Category
	3. Specification Section information of the applicable section
	4. After the submittal log is reviewed and approved by the Engineer, it shall become the basis for the submittal of all items by Contractor.


	1.03 COMPLIANCE
	A. Failure to comply with these requirements shall be deemed as the Contractor's agreement to furnish the exact materials specified or materials selected by the Engineer based on these specifications.

	1.04 SHOP DRAWINGS AND MANUFACTURERS’ LITERATURE
	A. The Port will not accept shop drawings that prohibit the Port from making copies for its own use.
	B. Shop drawings shall be prepared accurately and to a scale sufficiently large to indicate all pertinent features of the products and the method of fabrication, connection, erection, or assembly with respect to the Work.
	C. All drawings submitted to the Engineer for approval shall be drawn to scale as ANSI D.
	D. Required electronic formats for these drawings are as follows:
	1. AutoCad DWG
	2. PDF - Formatted to print to half-scale using 11x17 paper

	E. Catalog cuts or brochures shall show the type, size, ratings, style, color, manufacturer, and catalog number of each item and be complete enough to provide for positive and rapid identification in the field. General catalogs or partial lists will n...

	1.05 SUBMITTAL REVIEW
	A. After review of each of Contractor's submittals, the submittal will be returned to Contractor with a form indicating one or more of the following:
	1. No Exceptions Taken - Means, accepted subject to its compatibility with future submittals and additional partial submittals for portions of the work not covered in this submittal. But it does not constitute approval or deletion of specified or requ...
	2. Make Corrections Noted - Same as Item 1, except that minor corrections as noted shall be made by Contractor.
	3. Reviewed - Submittal has been reviewed by the Port, does not constitute approval, and the Contractor is responsible for requirements in submittal.
	4. Review as Noted - Submittal has to be reviewed by the Port with comments as noted.
	5. Revise and Resubmit - Means, rejected because of major inconsistencies or errors. Resolve or correct before next submittal.
	6. Rejected - Means, submitted material does not conform to the Contract Documents in a major respect (e.g., wrong material, size, capacity, model, etc.).

	B. Submittals marked "No Exceptions Taken," "Make Corrections Noted," or “Reviewed as Noted” authorizes Contractor to proceed with construction covered by those data sheets or shop drawings with corrections, if any, incorporated.
	C. When submittals or prints of shop drawings have been marked "Revise and Resubmit" or "Rejected," Contractor shall make the necessary corrections and submit required copies. Every revision shall be shown by number, date, and subject in a revision bl...
	D. Submittals authorized by the Engineer do not in any case supersede the Contract Documents. The approval by the Engineer shall not relieve the Contractor from responsibility to conform to the Drawings or Specifications, or correct details when in er...
	E. It is considered reasonable that the Contractor’s submittals shall be complete and acceptable by at least the second submission of each submittal. The Port reserves the right to deduct monies from payments due Contractor to cover additional costs f...


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION
	3.01 PREPARATION OF SUBMITTALS
	A. The Contractor shall submit all shop drawings, catalog cuts, brochures and physical samples using e-Builder® (a web based construction management software).  All post-document-generated notations such as notes, arrows, stamps, clouding, or other it...
	B. A separate submittal shall be prepared for each product or procedure and shall be further identified by referencing the Specification Section and paragraph number and each submittal shall be numbered consecutively.
	C. Product submittals that cannot be accomplished electronically shall be submitted electronically without attachments, marked as being hand delivered, and accompanied by a printed version of a transmittal.
	D. Shop and detail drawings shall be submitted in related packages. All equipment or material details which are interdependent, or are related in any way, must be submitted indicating the complete installation. Submittals shall not be altered once mar...
	E. The Contractor shall thoroughly review all shop and detail drawings, prior to submittal, to assure coordination with other parts of the work.
	F. Components or materials which require shop drawings and which arrive at the job site prior to approval of shop drawings shall be considered as not being made for this project and shall be subject to rejection and removal from the premises.
	G. All submittal packages including, but not limited to, product data sheets, mix designs, shop drawings and other required information for submittal must be submitted, reviewed and approved before the relevant scheduled task may commence. It is the r...
	H. When completing the e-Builder® submittal form, a Date Due field is required to be completed. This field is intended to inform the Port of the urgency of the submittal. Failure of the Port to return the submittal by the date provided by the Contract...

	3.02 PRE-WORK SUBMITTALS
	A. Prior to issuance of Notice to Proceed, the following submittals must be submitted and returned to the Contractor as No Exceptions Taken, Make Corrections Noted, Reviewed, or Reviewed as Noted.
	1. Per 00 72 00 and 01 32 16, Baseline Project Schedule
	2. Per 00 73 63, Emergency Contact Numbers
	3. Per 01 35 29, Health and Safety Plan (HASP)
	4. Per 01 35 29, Spill Prevention and Countermeasures Plan (SPCC)
	5. Per 01 35 47, List of equipment and written certification


	3.03 MAINTENANCE OF SUBMITTAL LOG
	A. Prepare and submit for Port review a detailed submittal log conforming to the requirements of paragraph 1.02 of this section. When approved by the Engineer, use the submittal log to track the transmittal of submittals to the Engineer, the receipt o...


	PART 1 - GENERAL
	1.01 SUMMARY
	A. The work includes the requirements for health and safety provisions necessary for all work at the site for this project. The work also includes compliance with all laws, regulations and ordinances with respect to safety, noise, dust, fire and polic...
	B. Some of the work tasks may place workers in the potential position of coming into contact with regulated building materials, waste, or environmental media. Detailed information regarding the known nature and extent of refuse and regulated materials...
	C. The Contractor shall monitor site conditions for indications of identified and other potentially hazardous, dangerous, and/or regulated materials (suspicious material). Indicators of suspicious material include, but are not limited to, refuse, oily...
	D. Task Orders under this contract may be a Washington State Department of Ecology (Ecology) Remedial Action, subject to Ecology oversight.
	E. Landfill have the potential to create hazardous conditions if not controlled or recognized. Hazards will be identified by Task Order documentation, and may include include:
	1. Fires that may start spontaneously from exposed and/or decomposed refuse.
	2. Fires and explosions that may occur from the presence of methane gas.
	3. Landfill gases and other trace gases may cause an oxygen deficiency in confined spaces such as trenches, vaults, conduits, and structures.
	4. Hydrogen sulfide, a highly toxic and flammable gas, and/or other toxic gases may be present.
	5. Possible caving of trenches and excavations when working over or in refuse fills.

	F. The Contractor is alerted to the presence of odorous conditions during excavation and stockpiling of materials due to hydrogen sulfide and possibly other odorous gases. Section 00 31 26 Existing Hazardous Material Information describes odorous cond...

	1.02 SUBMITTALS
	A. Prior to Notice to Proceed, the Contractor shall provide a site specific Health and Safety Plan (HASP), which meets all the requirements of local, state and federal laws, rules and regulations. The HASP shall address all requirements for general he...
	1. Description of work to be performed and anticipated chemical and/or physical hazards associated with the work;
	2. Map of the site(s) illustrating the location of the anticipated hazards and areas of control for those hazards (including containments, exclusion/work zones, and contaminant reduction/decontamination zones);
	3. Hazardous material inventory and safety data sheets (SDSs) for all chemicals which will be brought on site;
	4. Signage appropriate to warn site personnel and visitors of anticipated site hazards;
	5. Documentation that the necessary workers have completed the required Hazardous Waste Operations and Emergency Response (HAZWOPER) training;
	6. Engineering controls/equipment to be used to protect against anticipated hazards;
	7. Personal protective equipment and clothing including head, foot, skin, eye, and respiratory protection;
	8. Procedures which will be used for:
	a. Suspicious materials and/or unidentified materials,
	b. Odorous conditions and toxic gases;

	9. Exposure monitoring to be used to evaluate actual hazards compared with anticipated conditions, including but not limited to arsenic exposure assessment;
	10. Site housekeeping procedures and personal hygiene practices;
	11. Personnel and equipment decontamination plan;
	12. Railroad safety procedures;
	13. Administrative controls;
	14. Emergency plan including locations of and route to nearest hospital;
	15. Medical surveillance program for site personnel before, during, and after completion of site work;
	16. Recordkeeping including:
	a. Documentation of appropriate employee training (e.g., Hazardous Waste Operations and Emergency Response [HAZWOPER] 40-hour training for staff involved with excavation and handling of soil),
	b. Respirator fit testing, and
	c. Arsenic exposure assessment results;

	17. Name and qualification of person preparing the HASP and person designated to implement and enforce the HASP;
	18. Name and qualifications for Certified Safety Professional (CSP) or Certified Industrial Hygienist (CIH) and a copy of the CIH's or CSP's certification and resume;
	19. Excavation, stockpiling, and truck loading procedures;
	20. Lighting and sanitation; and
	21. Signatory page for site personnel to acknowledge receipt, understanding, and agreement to comply with the HASP.

	B. Prior to the start of any Work, the Contractor shall provide a site specific Spill Prevention, Control and Countermeasures (SPCC) Plan, which meets all the requirements of local, state and federal laws, rules and regulations.
	C. Contractor may submit the HASP and SPCC Plan as one comprehensive document or may submit the plans as separate documents.
	D. The Contractor shall include in the HASP recent requirements associated with the State’s COVID-19 Job Site Requirements as noted at in the Appendix or online at https://www.governor.wa.gov/sites/default/files/Phase%201%20Construction%20COVID-19%20S...

	1.03 POTENTIAL CHEMICAL HAZARDS
	A. Site Contaminants
	1. The Contractor must provide site workers with Hazard Communication standard information for potential site contaminants (in accordance with WAC 296-843). The Contractor shall ensure that all site workers are aware of and understand this information...
	2. The Project soils, in many areas, contain greater than 20 ppm of inorganic arsenic and the Contractor shall comply with all applicable requirements of Washington Department of Labor and Industries Division of Occupational Safety and Health (DOSH) A...

	B. Potential Exposures Routes
	1. Inhalation: Airborne dusts, fibers, particulates, or vapors may be released during site activities. Inhalation of airborne inorganic arsenic may occur.
	2. Skin and Eye Contact: Dusts generated during site work activities may settle on the skin or clothing of site workers. Also, workers may contact potentially regulated sediments, or water, in the normal course of their work. Precautions to prevent sk...
	3. Ingestion: Inadvertent transfer of site contaminants from hands or other objects to the mouth could occur if site workers eat, drink, smoke, chew tobacco, or engage in similar activities in work areas. This could result in ingestion of site contami...

	C. Chemical hazards may also result from Contractor operations resulting in inadvertent release of fuel, oil, or other chemicals in a manner that would expose workers.

	1.04 POTENTIAL PHYSICAL AND OTHER HAZARDS
	A. The Work of the Contractor is described elsewhere in these specifications. Precautions to prevent all anticipated physical and other hazards, including heavy equipment and vessels, shall be addressed in the HASP.
	B. Specific aspects of construction resulting in physical hazards anticipated for this project include, but are not limited to the following:
	1. Work over or adjacent to water, presenting hazards of falling into water, hypothermia from exposure to the elements, and drowning;
	2. Operation of marine equipment, including winches, dredges, and related equipment, entrapment, ensnarement, and being struck by moving parts hazards;
	3. Completion of diver surveys with specific health and safety elements;
	4. Major hazards associated with earthwork impacts from moving construction vehicles and trucks, noise, thermal stress, contact with unguarded machines, excavation hazards (i.e., cave-in, utility, etc.), strains from heavy lifting, and reduced visibil...
	5. Operation of equipment, including excavators, loaders, and related equipment, presenting hazards of entrapment, ensnarement, and being struck by moving parts.

	C. Other anticipated physical hazards:
	1. Heat stress, such as that potentially caused by impermeable clothing (may reduce the cooling ability of the body due to evaporation reduction);
	2. Cold stress, such as that potentially caused during times when temperatures are low, winds are high, especially when precipitation occurs during these conditions;
	3. Biological hazards, such as mold, insect stings, or bites, poisonous plants (i.e., poison oak, sumac, etc.); and
	4. Trips and falls.



	PART 2 - PRODUCTS
	2.01 SAFETY SIGNAGE
	A. The Contractor shall provide signage at strategic locations within the project site to alert jobsite workers and visitors of the remediation work, associated hazards, and required precautions.

	2.02 PRODUCTS SPECIFIED FOR HEALTH AND SAFETY
	A. Provide the equipment and supplies necessary to support the work as described in the site-specific HASP. Equipment and supplies may include, but are not limited to:
	1. All chemicals to be used on site;
	2. A hazardous materials inventory and SDSs for the chemicals brought on site;
	3. Enclosure equipment (for dust and asbestos fiber control);
	4. Fencing and barriers;
	5. Warning signs and labels;
	6. Trenching equipment;
	7. Fire extinguishers;
	8. Personal protective equipment (hard hats, foot gear, skin, eye, and respiratory protection);
	9. Area and personnel exposure monitoring equipment;
	10. Decontamination equipment and supplies;
	11. First aid equipment;
	12. Spill response and spill prevention equipment; and
	13. Field documentation logs/supplies.



	PART 3 - EXECUTION
	3.01 WORK AREA PREPARATION
	A. Contractor shall comply with health and safety rules, regulations, ordinances promulgated by the local, state, and federal government, the various construction permits, and other sections of the Contract Documents. Such compliance shall include, bu...
	B. Contractor shall inform employees, subcontractors and their employees of the potential danger in working with any potentially regulated materials, equipment, soils and groundwater at the project site.
	1. The Contractor shall not proceed with jobsite activities that might result in exposure of employees to hazardous materials, including arsenic, until the HASP is reviewed by the Engineer.
	2. In addition, the Engineer will submit a copy of the Contractor's HASP to Ecology for review. Ecology and the Engineer will review but not approve HASP.

	C. All Contractor employees expected to work at the jobsite or individuals entering the jobsite shall read the Contractor HASP before they enter the jobsite, and will sign a statement provided by the Contractor that they have read and understand the H...
	D. The Contractor’s HASP shall be amended as needed by the CIH or CSP to include special work practices warranted by jobsite conditions actually encountered. Special practices could include provisions for decontamination of personnel and equipment, an...
	E. Contractor shall perform whatever work is necessary for safety and be solely and completely responsible for conditions of the job site, including safety of all persons (including employees of the Engineer, Engineer’s Representative, and Contractor)...
	F. The Engineer’s review of the Contractor's performance does not include an opinion regarding the adequacy of, or approval of, the Contractor's safety supervisor, the site-specific HASP, safety program or safety measures taken in, on, or near the job...
	G. Accidents causing death, injury, or damage must be reported immediately to the Engineer and the Port Security Department in person or by telephone or messenger. In addition, promptly report in writing to the Engineer all accidents whatsoever arisin...
	H. If a claim is made by anyone against the Contractor or any subcontractor on account of any accident, the Contractor shall promptly report the facts in writing within 24 hours after occurrence, to the Engineer, giving full details of the claim.

	3.02 SITE SAFETY AND HEALTH OFFICER
	A. Contractor shall provide a person designated as the Site Safety and Health Officer, who is thoroughly trained in rescue procedures, has a minimum current 40-hour HAZWOPER certification (minimum), and trained to use all necessary safety equipment, a...
	B. The Site Safety and Health Officer shall be empowered with the delegated authority to order any person or worker on the project site to follow the safety rules. Failure to observe these rules is sufficient cause for removal of the person or worker(...
	C. The Site Safety and Health Officer is responsible for determining the extent to which any safety equipment must be utilized, depending on conditions encountered at the site.

	3.03 GENERAL SAFETY GUIDELINES FOR HAZARDOUS GASES
	A. The generally accepted procedure to protect the worker from the effects of the dangers from hazardous gases is through the use of four safeguard measures:
	1. Test the atmosphere: Before entering a trench, underground vault, or any other excavation, the atmosphere shall be tested to detect any adverse environmental conditions with a gas detector instrument. Test instruments shall be properly maintained a...
	2. Ventilate all confined spaces: Before entry and during the entire time workers are in the confined space. Forced ventilation is the generally accepted procedure.
	3. Use appropriate safety equipment: All personnel shall be trained to operate the appropriate safety equipment that are to be utilized during the course of their work. It is the responsibility of the Contractor's Site Safety and Health Officer to asc...
	4. Provide backup safety personnel: Prior to any personnel entering an excavation or confined space, a separate individual shall be positioned outside the space.

	B. Safety Monitoring Instrumentation: The Safety and Health Officer shall have appropriate instruments (detector[s]) to test for oxygen deficiency and for the presence of methane gas, hydrogen sulfide, and/or other known or suspected vapors and gases....

	3.04 SUPPLEMENTAL SAFETY PROGRAM FOR GASES
	A. Supplemental to the Contractor's regular safety program, the Contractor shall develop and institute procedures to inform all workers at the site of the potential for the presence of methane and other landfill gases emanating from the natural decomp...
	B. Recommended Precautions: In addition to conforming to safety rules and regulations of governmental authorities having jurisdiction, the Contractor shall conform to the following minimum precautionary measures:
	1. Frequently monitor for all possible hazardous gases, oxygen deficiency and other known or suspected vapors and gases.
	2. Prohibit smoking in or near open excavations, exposed refuse, and in the vicinity of underground pipe laying activities. Smoking will be permitted only in those areas designated by the Site Safety and Health Officer.
	3. In the event toxic gas is present in sufficient quantities to trigger a gas detection alarm, the Contractor shall immediately evacuate all personnel from the area until determined safe by the Site Safety and Health Officer.
	4. Do not use explosives.
	5. Do not leave refuse exposed overnight, unless otherwise approved by the Engineer. Any refuse exposed during construction activities shall be covered with at least a 6-inch layer of earth, tarps, or membrane.
	6. Do not weld in trenches, enclosed areas, or over refuse unless performed in areas tested and approved by the Site Safety and Health Officer.
	7. Construction equipment used in excavation activities and/or refuse removal operations shall be equipped with vertical exhaust and spark arresters.
	8. Electric motors utilized in excavation areas and below ground shall be explosion-proof.
	9. As construction progresses, all pipe openings and valves shall be closed as soon as installed to prevent the migration of gases through the pipeline system.

	C. Suggested Measures: If not already included in the Contractor's standard safety practices, the Contractor shall add the following measures to their safety program:
	1. Workers shall be cautioned on the possibility of collapsing excavations during construction operations near and in open excavations particularly in refuse-filled areas. Anyone working near the edge of deep excavations should be secured with a safet...
	2. Any personnel working near the edge of well excavations or similar construction should wear a harness securely attached to a lanyard. The lanyard shall be made as short as possible and securely fastened to a safe object.
	3. Safe and suitable ladders that project 2 feet above the top of the trench shall be provided for all trenches over 4 feet in depth. A minimum of one ladder shall be provided for each 25 feet of open trench, and be so located that workers in the tren...
	4. No worker shall be allowed to work alone in an excavation. An individual shall be positioned outside the excavation, but within eyesight of the workers in the excavation, and assist them should an emergency develop.
	5. Work upwind of an excavation where possible, unless the excavation is constantly monitored and declared safe.
	6. Workers should avoid contact with exposed refuse where possible.
	7. No excavation or drilled hole greater than 2 feet deep shall be left unattended or open overnight unless it is securely covered in a manner acceptable to the Engineer.
	8. Fire extinguishers with a rating of at least A, B, and C shall be available onsite.
	9. Startup and shutdown of equipment shall be avoided in areas of exposed refuse.
	10. Personnel in an open excavation or in the presence of landfill gas shall be fully clothed with appropriate personal protection equipment.  Workers shall immediately vacate the excavation if gases are detected therein, and shall not be permitted to...


	3.05 SPILL PREVENTION AND CONTROL
	A. The Contractor shall be responsible for prevention, containment and cleanup of spilling petroleum and other chemicals/hazardous materials used in the Contractor’s operations. All such prevention, containment and cleanup costs shall be borne by the ...
	B. The Contractor is advised that discharge of oil, fuel, other petroleum, or any chemicals/hazardous materials from equipment or facilities into state waters or onto adjacent land is not permitted under state water quality regulations.
	C. In the event of a discharge of oil, fuel or chemicals/hazardous materials into waters, or onto land with a potential for entry into waters, containment and cleanup efforts shall begin immediately and be completed as soon as possible, taking precede...
	D. The Contractor shall, at a minimum, take the following measures regarding spill prevention, containment and cleanup:
	1. Fuel hoses, lubrication equipment, hydraulically operated equipment, oil drums and other equipment and facilities shall be inspected regularly for drips, leaks or signs of damage, and shall be maintained and stored properly to prevent spills. Prope...
	2. All land-based chemical, oil and products’ storage tanks shall be diked, contained and/or located so as to prevent spills from escaping into the water. Dikes and containment area surfaces shall be lined with impervious material to prevent chemicals...
	3. All visible floating sheen shall be immediately contained with booms, dikes or other appropriate means and removed from the water prior to discharge into state waters. All visible spills on land shall be immediately contained using dikes, straw bal...
	4. In the event of any oil or product discharges into public waters, or onto land with a potential for entry into public waters, the Contractor shall immediately notify the Port Security at their listed 24-hour response number:
	a. Port Security: 253-383-9472


	E. The Contractor shall maintain the following materials (as a minimum) at each of the project sites:
	1. Oil-absorbent booms: 100 feet;
	2. Oil-absorbent pads or bulk material, adequate for coverage of 200 square feet of surface area;
	3. Oil-skimming system; and
	4. Oil dry-all, gloves, and plastic bags.



	PART 1 - GENERAL
	1.01 SUMMARY
	A. This Section discloses procedures to follow if unknown regulated materials are encountered.

	1.02 RELATED WORK SPECIFIED ELSEWHERE
	A. The provisions and intent of the Contract, including the General Conditions, Supplementary Conditions, and General Requirements, apply to this work as specified in this section. Work related to this Section is described in, but not limited to:
	1.   Section 01 35 29 – Health, Safety, and Emergency Response Procedures
	2.   Section 01 74 19 – Waste Management and Disposal


	1.03 NOTIFICATION AND SUSPENSION
	A. In the event the Contractor detects the presence of potentially regulated materials not previously identified in this specification, the Contractor shall stop work and immediately notify the Port. Following such notification by the Contractor, the ...
	1. Following completion of any further testing necessary to determine the nature of the materials involved, the Port will determine how the material shall be managed. Although the actual procedures used in resuming the work shall depend upon the natur...
	a. Contractor to resume work as before the suspension.
	b. Contractor to move its operations to another portion of the work until measures to eliminate any hazardous conditions can be developed and approved by the appropriate regulatory agencies.
	c. The Port to direct the Contractor to dispose or treat the material in an approved manner.
	d. The Port to terminate or modify the Contract accordingly, for unforeseen conditions.




	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. Soils that cannot be reused onsite and are anticipated to be exported to an off-site facility must have a completed soil profile prior to export. The Port will conduct testing of material as defined further in this specification. The Contractor is ...
	B. On most of the Task Order defined project sites, soils excavated within the project limits are anticipated to be free of regulated material. In these areas, should the Contractor identify soil that cannot be reused as part of the project, the Contr...
	1. Soil with unexpected regulated material, as identified by visual and/or olfactory methods, shall be segregated from other excavated material until such time as appropriate testing and analysis can be completed by the Port.  Upon completion of the s...
	2. Soil beyond construction excavation limits will not require excavation unless free draining product is observed or other special conditions exist; in which case the Engineer will direct the Contractor in additional excavation. Soils determined to r...

	C. No soil shall be removed from the site without prior notification to the Engineer. The notification shall include:
	1. An estimate of the number of truck-trips, the haul destination, and the period in which these trips will be made (e.g., 20 truck-trips to the Waste Management Facility over the two-week period beginning on March 1, 2012).


	1.02 DEFINITIONS
	A. Olfactory Indications (methods): Of or relating to the sense of smell. Soils containing petroleum and other volatile constituents typically exhibit characteristic odors that can be detected (and sometimes identified) by smell.
	B. Regulated Material: Any chemical, physical, biological, or radiological substance that does not occur naturally in the environment, or that occurs at concentrations higher than natural background levels, and is regulated by agencies as to the dispo...
	C. Soil (waste) Profile: A characterization of the chemical and physical properties of soil material designated for off-site disposal, including the presence of pollutants and their concentrations as measured by approved laboratory analytical methods....
	D. Special Handling: Refers to hauling and disposal of soils that cannot be reused in place as backfill or as general fill at another (off-site) location due to the presence of pollutants in concentrations above allowable limits. Such soils must be ha...
	E. Type A Regulated Soil: Soil that must be removed from the Project site and has been determined by the Engineer to contain pollutants in concentrations that exceed state or federal dangerous or hazardous designations (respectively), or other special...
	F. Type B Regulated Soil: Soil that must be removed from the Project site and has been determined by the Engineer to contain pollutants in concentrations that are below dangerous or hazardous levels, but could negatively impact the quality of air, wat...
	G. Type C Regulated Soil: Soil that must be removed from the Project site and has been determined by Engineer to contain unknown constituent(s) and/or in unknown concentration(s) and requires further analysis and characterization. Type C Regulated soi...
	H. Type D Soil: Soil determined by the Engineer not to require special handling with regard to this Contract. Classification of material as Type D Soil by the Port is not a certification nor does it release the Contractor of liability or obligation to...
	I. Unexpected Regulated Material: Regulated material unexpectedly found in an excavation or in other locations where there is no prior knowledge, information, or history to indicate possible spills or releases of regulated material.
	J. Visual Indications (methods): A preliminary evaluation of the potential presence of contamination based on visual observation. For example, soils containing petroleum are frequently discolored or stained relative to non-petroleum impacted native so...

	1.03 HEALTH AND SAFETY
	A. The Contractor is required to implement all health and safety provisions as required by Specification 01 35 29 – Health, Safety and Emergency Response. These provisions include any special monitoring, personal protective equipment, or work plans to...

	1.04 SUBMITTALS
	A. Prior to excavation of any subsurface materials, the Contractor shall submit a Soils Management Plan to the Engineer. The Soils Management Plan must be approved by the Engineer prior to any excavation of subsurface materials. The Soils Management P...
	1. Identification of all soil disposal facilities anticipated to be used for soils that are determined to be Type A or Type B Regulated Soil.
	2. Identification of all fill sites, disposal/recycling facilities and/or end uses anticipated to be used for soil determined to be Type D Soil in accordance with paragraph 3.02 of this section.
	3. Contingency for delivery and placement of Type C Regulated Soil at an on-site soil stockpile area.
	4. Contingency for managing soil/debris encountered during excavation that may disqualify soil for disposal or recycle at the anticipated facilities.
	5. General description of how equipment operators, safety staff and other applicable on-site personnel will identify and respond to soil containing potentially regulated material.
	6. Contractor shall coordinate with the Engineer to facilitate handling of regulated soil in accordance with this specification.
	7. Description of all haul routes to be used on the project.

	B. A completed soil profile prior to export to an off-site receiving facility.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION
	3.01 EXCAVATION/TESTING
	A. The field-testing for soil to be exported offsite will be performed by the Port and will result in the following classification of material:
	1. Type A Regulated Soil as defined in 1.02(E) of this Section
	2. Type B Regulated Soil as defined in 1.02(F) of this Section
	3. Type C Regulated Soil as defined in 1.02(G) of this Section
	4. Type D Soil as defined in 1.02(H) of this Section

	B. Contractor shall give Port no less than one week notice for sampling export soil prior to disposal offsite. Contractor shall anticipate at least two weeks for lab results.
	C. Laboratory turnaround times may require additional time for analytical results; therefore, Contractor should coordinate with Engineer well in advance of anticipated disposal date. Samples that are required to have “rush” analysis performed due to t...

	3.02 TRANSPORTATION AND OFF-SITE DISPOSAL OF SOILS
	A. The Contractor shall be responsible for handling, re-handling, loading, transporting, and legal off-site removal of all waste materials and excavated soils not reused onsite.
	1. Contractor shall ensure that transport truck gross weight meets federal and/or state Department of Transportation (DOT) requirements and the requirements of the receiving facility, whichever is more stringent.
	2. Contractor shall take measures to prevent debris from being spilled from trucks or tracked from the site to local streets. Contractor shall sweep streets adjacent to the site as necessary or as directed by the Engineer.
	3. Contractor shall ensure that any vehicle transporting materials offsite are properly labeled and placarded in accordance with federal and state DOT requirements.

	B. Type A Regulated and Type B Regulated Soil shall be hauled to an approved facility by the Contractor for disposal.
	C. Type C Regulated Soil is of unknown origin or special circumstances. Type C Regulated Soil shall be hauled to an on-site segregated stockpile area. The Contractor shall protect the material from weather and other disturbances once stockpiled.  The ...
	D. Type D Soil that is not reused onsite shall be hauled by the Contractor to a site determined by the Contractor. If the receiving/disposal facility requires additional testing or certification of this soil, Contractor shall complete these requiremen...

	3.03 OTHER REQUIREMENTS
	A. Type A, Type B or Type C Regulated Soil may be, upon approval of the Engineer, temporarily stockpiled within the construction area. Contractor shall place an impervious liner beneath the soil and securely cover the stockpile with waterproof coverin...
	B. Contractor shall provide the Engineer with all hauling receipts (or copies of receipts) from the disposal facility for all Type A, Type B or Type C Regulated Soil at least weekly.
	C. The Engineer may shut down excavation activities should unexpected regulated material be encountered during excavation.


	PART 1 - GENERAL
	1.01 SUMMARY
	A. The Work includes the requirements to provide air and noise control measures until Final Completion of the Work.

	1.02 SUBMITTALS
	A. Prior to Notice to Proceed, the Contractor shall submit a list of equipment to be used on the project and written certification that all equipment on the list and any additional equipment, including Contractor’s, subcontractors or supplier’s equipm...


	PART 2 - PRODUCTS - NOT USED
	PART 3 – EXECUTION
	3.01 AIR POLLUTION CONTROL
	A. The Contractor shall meet or exceed EPA Tier 2 off-road diesel engine emission standards for off-road equipment >= 25hp and meet or exceed EPA 1994 on-road diesel engine emission standards for on-road equipment except as follows:
	1. Equipment being used in an emergency or public safety capacity

	B. The Contractor shall not discharge smoke, dust, and other hazardous materials into the atmosphere that violate local, state or federal regulations.
	C. No vehicles can idle for more than 5 consecutive minutes, except as follows:
	1. Idling is required to bring or maintain the equipment to operating temperature;
	2. Engine idling is necessary to accomplish work for which the equipment was designed (i.e. operating a crane); or
	3. Idling vehicles being used in an emergency or public safety capacity.

	D. The Contractor shall minimize nuisance dust by cleaning, sweeping, vacuum sweeping, sprinkling with water, or other means. Equipment for this operation shall be on the job site or available at all times.

	3.02 NOISE CONTROL
	A. The Contractor shall comply with all local controls and noise level rules, regulations and ordinances which apply to work performed pursuant to the Contract.
	B. All internal combustion engines used on the job shall be equipped with a muffler of a type recommended by the manufacturer.


	PART 1 – GENERAL
	1.01 SUMMARY
	A. The Work shall consist of the procedures to be followed in the event that cultural and/or historical resources are inadvertently discovered during the projects activities.
	B. The project is located in an area not know to contain cultural and historical resources; however it is possible that additional, previously unidentified archaeological resources and/or skeletal remains could be inadvertently discovered during proje...
	C. The Port will provide archaeological monitoring by or under the guidance of a professional archaeologist (archaeologist).
	1. All ground disturbing activities in native soils must be observed by the archaeologist.


	1.02 REFERENCES
	A. The rules, requirements, and regulations that apply to this Work include, but are not necessarily limited to the following:
	1. Port of Tacoma “Archaeological Monitoring and Inadvertent Discovery Plan"


	1.03 AUTHORITY OF ARCHAEOLOGIST
	A. At any time, when the archaeologist determines that possible cultural resources or skeletal remains might be present, they have the authority to stop work, secure the area of the find and determine a work stoppage zone. This area shall remain prote...
	B. The archaeologist will stand in close proximity of the construction equipment to view subsurface deposits as they are exposed and will be in close communication with the equipment operators to ensure adequate opportunity for observation and documen...
	C. The archaeologist will be provided the opportunity to screen excavated sediments and matrix samples when this is judged to be useful.
	D. Archaeological monitoring will proceed until it can be determined by the archaeologists that skeletal remains or other cultural resources are not likely to be impacted by construction activities.


	PART 2 – PRODUCTS – NOT USED.
	PART 3 – EXECUTION
	3.01 PROTOCOLS FOR DISCOVERY OF ARCHAEOLOGICAL RESOURCES
	A. In the event that archaeological resources are encountered within the project, the following actions will be taken:
	1. All ground disturbing and construction activity at the specific location will stop and the area will be protected via temporary fencing or other appropriate measures.
	2. The Contractor’s work supervisor will be notified immediately.
	3. Contact the PORT’s Engineer and Environmental Project Manager immediately.
	4. A work stoppage zone, as determined by the Archaeologist and PORT, will be established.
	5. The PORT’s Environmental Project Manager will contact the appropriate agencies where the discovery is located as well as the Washington State Department of Archaeology and Historic Preservation (DAHP) the Puyallup Tribe (TRIBE) and the U.S. Army Co...
	6. The Work Stoppage Zone will remain protected until further decisions can be made regarding the area.
	7. The Contractor will be allowed to continue ground disturbing and other construction activities outside of the established work stoppage zone.


	3.02 PROTOCOLS FOR DISCOVERY OF HUMAN REMAINS
	A. In the event of that human remains are encountered within the project, the following actions, consistent with RCWs 68.50.645, 27.44.055 and 68.60.055 will be taken:
	1. All ground disturbing and construction activity at the specific location will stop and the area will be protected via temporary fencing or other appropriate measures. The remains will not be touched, moved or further disturbed.
	2. The Contractor’s work supervisor will be notified immediately.
	3. Contact the Port’s Engineer and Environmental Project Manager immediately.
	4. The Environmental Project Manager will notify the county medical examiner / coroner and local law enforcement.
	5. A Work Stoppage Zone will be determined and remain protected until further decisions can be made regarding the area.
	6. The Contractor will be allowed to continue ground disturbing and other construction activities outside of the established work stoppage zone.


	3.03 PROTOCOLS FOR CONFIDENTIALITY
	A. In the event of that human remains or  cultural resources are discovered within the project area, the Port and the Contractor shall keep and maintain all information regarding any discovery confidential.
	1. At no time shall the Contractor contact the media, any third party or otherwise share information regarding the discovery with any member of the public.
	2. If the Contractor is contacted by the media or the public regarding any discovery, they shall refrain from comment, and contact the Port’s Environmental Project Manager immediately.



	PART 1 - GENERAL
	1.01 PERMITS, CODES, AND REGULATIONS
	A. Some task orders issued under this contract will be in areas for which the following permits apply (or are on file) and incorporated into the Contract:
	1. State Environmental Policy Act (SEPA) Compliance
	2. Shoreline Management Act / Critical Areas Compliance
	3. Hydraulic Code Compliance
	4. Section 401 and 404 of CWA
	5. Section 106 of NHPA Compliance

	B. Conform with the requirements of listed permits and additional or other applicable permits, codes, and regulations as may govern the Work.
	C. Obtain and pay fees for licenses, permits, inspections, and approvals required by laws ordinances, and rules of appropriate governing or approving agencies necessary for proper completion of Work (other than those listed under item 1.01.A above and...
	D. Conform with current applicable codes, regulations and standards, which is the minimum standard of quality for material and workmanship. Provide labor, materials, and equipment necessary for compliance with code requirements or interpretations, alt...
	E. Process through Engineer, request to extend, modify, revise, or renew any of the permits (listed in 1.01.A above). Furnish requests in writing and include a narrative description and adequate Drawings to clearly describe and depict proposed action....

	1.02 VARIATIONS WITH CODES, REGULATIONS AND STANDARDS
	A. Nothing in the Drawings and specifications permits Work not conforming to codes, permits, or regulations. Promptly submit written notice to the Engineer of observed variations or discrepancies between the Contract Documents and governing codes and ...
	B. Appropriate modifications to the Contract Documents will be made by Change Order to incorporate changes to Work resulting from code and/or regulatory requirements. Contractor assumes responsibility for Work contrary to such requirements if Work pro...
	C. Contractor is not relieved from complying with requirements of Contract Documents which may exceed, but not conflict with requirements of governing codes.

	1.03 COORDINATION WITH REGULATORY AGENCIES
	A. Coordinate Work with appropriate governing or regulating authorities and agencies.
	B. Provide advance notification to proper officials of Project schedule and schedule revisions throughout Project duration, in order to allow proper scheduling of inspection visits at proper stages of Work completion.
	C. Regulation coordination is in addition to inspections conducted by Engineer. Notify Engineer at least 48 hours in advance of scheduled inspections involving outside regulating officials, to allow Engineer to be present for inspections.

	1.04 COORDINATION WITH WASHINGTON DEPARTMENT OF FISH AND WILDLIFE
	A. Notify Enforcement Officer [__________] and Area Habitat Biologist (AHB) XXXXX at least X days prior to start of construction.
	B. Notify Officer XXXXX and the AHB within X days of completion of project. See Notification Requirements per provisions one and two of the Hydraulic Project Approval (HPA).


	PART 2 - PRODUCTS - NOT USED
	PART 3 – EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes requirements relating to referenced standards.

	1.02 QUALITY ASSURANCE
	A. For products or workmanship specified by reference to a document or documents not included in the Project Manual, also referred to as reference standards, comply with requirements of the standard, except when more rigid requirements are specified o...
	B. Conform to reference standard of date of issue specified in this section, except where a specific date is established by applicable code.
	C. Should specified reference standards conflict with Contract Documents, request clarification from the Engineer before proceeding.
	D. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those of the Engineer shall be altered by the Contract Documents by mention or inference otherwise in any reference document.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 QUALITY CONTROL FOR COMPLIANCE:
	A. The Contractor shall perform such detailed examination, inspection, quality control and assurance of the Work as to ensure that the Work is progressing and is being completed in strict accordance with the Contract Documents. The Contractor shall pl...

	1.02 QUALITY ASSURANCE - CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with manufacturers' instructions, including each step in sequence.
	C. Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer before proceeding.
	D. Comply with specified standards as minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	E. Perform Work by persons qualified to produce required and specified quality.
	F. Verify that field measurements are as indicated on shop Drawings or as instructed by the manufacturer.
	G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration, physical distortion, or disfigurement.

	1.03 TOLERANCES
	A. Monitor fabrication and installation tolerance control of Products to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract Documents, request clarification from Engineer before proceeding.
	C. Adjust Products to appropriate dimensions; position before securing Products in place.

	1.04 TESTING SERVICES
	A. Tests, inspections and approvals of portions of the Work shall be made as required by the Contract Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public authorities.
	1. Neither observations by an inspector retained by the Port, the presence or absence of such inspector at the site, nor inspections, tests, or approvals by others, shall relieve the Contractor from any requirement of the Contract Documents, nor is an...

	B. Necessary materials testing shall be performed by an independent testing laboratory during the execution of the Work and paid for by the Port of Tacoma, unless otherwise specified. Access to the area necessary to perform the testing and/or to secur...
	C. Testing does not relieve Contractor from performing work to contract requirements.
	D. Re-testing required because of non-conformance to specified requirements will be charged to the Contractor by deducting testing charges from the Contract Sum via Change Order.
	E. Material testing for initial material approval will be performed by an independent, certified laboratory and paid for by the Contractor. These tests must be dated within six (6) months of the submittal date.
	F. Subsequent sampling and testing, required as the work progresses to ensure continual control of materials and compliance with all requirements of the Contract documents, shall be the responsibility of the Port, except as required by other sections ...

	1.05 MANUFACTURER'S FIELD SERVICES
	A. When specified in individual specification sections, require material or Product suppliers or manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces and installation, quality of workmanship, start-up e...
	B. Submit qualifications of observer to Engineer 30 days in advance of required observations. Observer subject to approval of Engineer.
	C. Report observations and site decisions or instructions given to applicators or installers that are supplemental or contrary to manufacturers' written instructions.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes requirements relating to the following:
	1. Temporary utilities,
	2. Temporary telecommunications services,
	3. Temporary sanitary facilities,
	4. Temporary Controls: Barriers, enclosures, and fencing, and
	5. Field offices.


	1.02 TEMPORARY UTILITIES
	A. Provide and pay for all electrical power, lighting, water, heating and cooling, and ventilation required for construction purposes. Contractor is responsible for  getting required permits and meters from the City of Tacoma.
	B. Use trigger-operated nozzles for water hoses, to avoid waste of water.

	1.03 TELECOMMUNICATIONS SERVICES
	A. Provide, maintain, and pay for telecommunications services to field office at time of project mobilization. It is the Contractor’s responsibility to be able to receive phone calls and emails at the job site.

	1.04 TEMPORARY SANITARY FACILITIES
	A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
	B. Maintain daily in clean and sanitary condition.
	C. At end of construction, return facilities to same or better condition as originally found.

	1.05 BARRIERS
	A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas that could be hazardous to workers or the public, to allow for Port's use of site, and to protect existing facilities and adjacent properties from dama...
	B. Provide barricades and covered walkways required by governing authorities for public rights-of-way and for public access to existing building.
	C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.

	1.06 FENCING
	A. Construction: Contractor's option.

	1.07 TREE AND VEGETATION PROTECTION
	A. The Contractor shall carefully protect existing trees and vegetation noted to remain from damage by construction activities.
	B. All trees and vegetation noted to remain shall have 4’ high, high visibility fence installed at the drip line of the tree or vegetation or as noted and shown on the Drawings.
	C. If a tree or vegetation designated for protection is damaged or destroyed in the course of the Work, the Contractor shall replace it with new comparable in species and size as required by the Engineer. Where it is necessary to replace trees or vege...
	D. The contractor shall provide any necessary irrigation and other care necessary to warrant the replacement vegetation for two growing seasons (April through September) following replacement.

	1.08 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Remove temporary utilities, equipment, facilities, materials, prior to completion of each task order
	B. Clean and repair damage caused by installation or use of temporary work.
	C. Restore existing facilities used during construction to original condition.


	PART 2 - PRODUCTS - NOT USED
	PART 3 - EXECUTION - NOT USED
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes requirements relating to the following:
	1. Access roads
	2. Parking
	3. Construction parking controls
	4. Traffic Control
	5. Flares and lights
	6. Haul routes
	7. Maintenance
	8. Removal, repair
	9. Mud from site vehicles



	PART 2 - PRODUCTS
	2.01 SIGNS, SIGNALS, AND DEVICES
	A. Post Mounted and Wall Mounted Traffic Control and Informational Signs, as specified.
	B. Traffic Cones and Drums, Flares and Lights: As approved by local jurisdictions.
	C. Flag Person Equipment: As required by local jurisdictions.


	PART 3 - EXECUTION
	3.01 PREPARATION
	A. Clear areas, provide surface and storm drainage of road, parking, area premises, and adjacent areas.

	3.02 ACCESS TO SITE
	A. Contractor shall conduct all business through the gate assigned by the Engineer.
	1. The Contractor may be required to relocate entry and related work areas as required by Port Operations.

	B. Provide unimpeded access for emergency vehicles. Maintain 20 foot (6 m) width driveways with turning space between and around combustible materials.
	C. Provide and maintain access to fire hydrants free of obstructions.

	3.03 PARKING
	A. All Contractor's employee cars and work vehicles will be parked on-site as designated by the Engineer.
	B. Arrange for temporary parking areas to accommodate need of construction personnel.
	C. When site space is not adequate, provide additional off-site parking.

	3.04 CONSTRUCTION PARKING CONTROL
	A. Control vehicular parking to prevent interference with public traffic and parking, access by emergency vehicles, and Port operations.
	B. Prevent parking on or adjacent to access roads or in non-designated areas.

	3.05 TRAFFIC CONTROL
	A. Provide trained and equipped flag persons to regulate traffic when construction operations or traffic encroach on public traffic lanes.
	B. The Contractor shall erect and maintain all construction signs, warning signs, detour signs, flaggers and other traffic control devices necessary for the safe ingress and egress of the Project Site. Traffic control shall include but is not limited to:
	1. Flaggers to direct traffic as required by Tacoma Rail to accommodate the Contractor's work.
	2. The Contractor shall be liable for injuries and damages to persons and property suffered by reason of the Contractor's operations or any negligence in connection therewith.
	3. Flagging, signs, and all other traffic control devices furnished or provided shall conform to established WSDOT and City of Tacoma standards. No work shall be done on or adjacent to the above locations until all necessary signs and traffic control ...


	3.06 HAUL ROUTES
	A. Confine construction traffic to designated haul routes.
	B. Provide traffic control at critical areas of haul routes to regulate traffic, to minimize interference with public traffic.

	3.07 MAINTENANCE
	A. Maintain traffic and parking areas in a sound condition free of excavated material, construction equipment, Products, mud, snow, and ice.
	B. Maintain existing paved areas used for construction. Promptly repair breaks, potholes, low areas, standing water, and other deficiencies, to maintain paving and drainage in original, or specified, condition.

	3.08 REMOVAL, REPAIR
	A. Repair existing facilities damaged by use, to original condition.
	B. Repair damage caused by installation.

	3.09 PUBLIC STREET AND ONSITE ROADWAY CLEANING
	A. The Contractor shall be responsible for preventing dirt and dust escaping from trucks and other vehicles operating on or departing the project site by sweeping, covering dusty loads, washing truck tires, and all other reasonable methods.
	B. When trucks and other equipment are operating on paved public streets and site roadways/paved surfaces, the Contractor will be required to clean said streets, roadways, and other paved surfaces at least daily, and at other times if required by the ...
	C. In the event that the above requirements are violated and no action is taken by the Contractor after notification of infraction by the Engineer, the Port reserves the right to have the streets, roadways, and other paved surfaces in question cleaned...


	PART 1 – GENERAL
	1.01 SUMMARY
	A. The Work shall consist of planning, installing, inspecting, maintaining and removing Temporary Erosion and Sediment Control (TESC) Best Management Practices (BMPs) to prevent pollution of air and water; and to control, respond to, and dispose of er...
	B. These TESC requirements shall apply to all areas associated with the Work, including but not limited to the following:
	1. Work areas;
	2. Equipment and material storage areas;
	3. Staging areas;
	4. Stockpiles; and
	5. Discharge points within or adjacent to the work areas that are impacted by stormwater runoff from the site.

	C. Acceptance of TESC plans does not constitute an approval of permanent Work or drainage design (e.g., size and location of roads, pipes, restrictors, channels, retention facilities, utilities, etc.).
	D. Contractor shall read and conform to all requirements set forth in Washington Department of Ecology’s (Ecology) Phase I Municipal Stormwater Permit (MS4) for projects less than one acre.

	1.02 REFERENCES
	A. The rules, requirements, and regulations that apply to this Work include, but are not necessarily limited to the following:
	1. Washington Department of Ecology, “Stormwater Management Manual for Western Washington,” current version.
	2. Washington Department of Ecology Phase I Municipal Stormwater Permit (MS4), current version.
	3. Washington State Department of Transportation, current version, Standard Specification M41-10, Division 8-01 Erosion Control and Water Pollution Control.
	4. Pierce County Stormwater and Site Development Manual, current version (if applicable).
	5. City of Tacoma, “Surface Water Management Manual,” Tacoma Public Works, Environmental Services, current version.


	1.03 SUBMITTALS
	A. A Construction Stormwater Pollution Prevention Plan (SWPPP) per the requirements in Part 3.02 of this section;
	1. Copies of the updated SWPPP for each task order, including all additional TESC BMPs, as needed.

	B. Safety Data Sheet (SDS) for any dust palliative product.
	C. A copy of all Contractor site inspection logs and monthly Discharge Monitoring Reports (DMRs).
	D. Water Management Plan/Temporary Dewatering Plan.

	1.04 AUTHORITY OF ENGINEER
	A. The Engineer has the authority to limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and fill operations, as determined by analysis of project conditions; and to direct the Contractor to provide i...
	B. In the event that areas adjacent to the work area are suffering degradation due to erosion, sediment deposit, water flows, or other causes, the Engineer may stop construction activities until the Contractor rectifies the situation.


	PART 2 – PRODUCTS
	2.01 DUST CONTROL
	A. Dust palliative for dust control proposed by the Contractor and approved by the Engineer.


	PART 3 – EXECUTION
	3.01 GENERAL
	A. The Port is subject to a Phase I Municipal Stormwater Permit (MS4). The Contractor shall be responsible for compliance with the Department of Ecology Western Washington Stormwater Management Manual, Volume II, Construction Stormwater Pollution Prev...
	B. In the event of conflict between these requirements and pollution control laws, rules, or regulations of other federal, state, or local agencies, the more restrictive laws, rules, or regulations shall apply as determined by the Engineer.
	C. No project discharge of water shall be allowed that exceeds the regulated pollutant levels in Ecology's NPDES permit associated with the Project.
	D. Contractor shall be solely responsible for all BMP modifications and upgrades to comply with the MS4 and the requirements of this Section, at no additional cost to the Port.
	E. Contractor shall be solely responsible for any damages and fines incurred because of Contractor, subcontractor, or supplier actions in implementing the requirements of this Section.
	F. The Contractor shall be solely responsible for schedule impacts incurred because of Contractor, subcontractor, or supplier actions in implementing the requirements of this Section.

	3.02 TEMPORARY EROSION AND SEDIMENT CONTROL DEVELOPMENT
	A. Contractor shall prepare and submit a site-specific SWPPP prior to initiating ground disturbing activitiesfor each task order.
	1. The SWPPP describes construction activities and sequencing, and the proposed Temporary and Permanent Erosion and Sediment Control measures. If there are any changes to BMPs or personnel on the site, Contractor must update the SWPPP  and be prepared...
	2. The SWPPP shall consist of planning, installing, inspecting, maintaining, and removing TESC BMPs per Volume II of the Stormwater Management Manual for Western Washington (current version) or equivalent. The BMPs shown in the Drawings are the minimu...
	3. A SWPPP template is available to the Contractor for this purpose. The template was prepared by the Port to meet part of the National Pollution Discharge Elimination System (NPDES) stormwater permit requirements for the project. Contractor may use t...
	4. If Contractor chooses to write a SWPPP separate from the Port-provided SWPPP, it must comply with all of the requirements set forth by the CSGP.
	5. Because each task order will disturb less than one (1) acre of land, the Port’s short form template will meet the project SWPPP requirements. The SWPPP short form template is attached to the end of this Section.

	B. Contractor shall develop project-specific TESC BMPs and incorporate them into the SWPPP.Contractor shall address the following issues as part of developing and implementing the BMPs:
	1. TESC BMPs must meet the requirements in Ecology’s Volume II of the Stormwater Management Manual for Western Washington (current version) or equivalent.
	2. TESC notes and details shown in the Drawings and the information in this Section form a basis of the minimum requirements for a TESC Plan. Contractor shall develop a TESC Plan specific to the task order and proposed means and methods prior to comm...

	C. Contractor shall inspect the existing system and report to the Engineer the levels of existing material prior to installation of TESC BMPs.

	3.03 TEMPORARY EROSION AND SEDIMENT CONTROL IMPLEMENTATION
	A. Contractor is responsible for implementing and updating the SWPPP including TESC BMPs.
	1. Contractor shall inspect the TESC measures daily and maintain these measures to ensure continued proper functioning for the duration of the task order.
	2. Contractor will be responsible for documenting TESC site inspections on a weekly basis in areas of active construction and on a monthly basis in areas that have undergone stabilization. Contractor shall keep records of the inspections on site.
	3. During the construction period the Contractor shall, at no additional cost to the Port, upgrade and/or maintain TESC measures as needed, based on Contractor means and methods, work sequencing, and changing site conditions (e.g., changes to impervio...

	B. Contractor shall clean all stormwater components affected by construction debris prior to the completion of each task order, per TESC BMPs for catch basin maintenance. The cleaning process shall not flush sediment-laden water into a downstream sy...
	C. Contractor shall ensure that water, or a dust palliative and a dispensing subcontractor, if needed, is available for project use. It is the responsibility of the Contractor to develop and adhere to appropriate safety measures pertaining to the pall...
	D. Areas of exposed soils, including embankments, which will not be disturbed for two days during the wet season (October 1 through April 30) or seven days during the dry season (May 1 through September 30), shall immediately be stabilized by the Cont...
	E. TESC measures in an inactive area shall be inspected and maintained by the Contractor until the area is permanently stabilized.
	F. In the event that additional temporary erosion and pollution control measures are required due to the Contractor's negligence, carelessness, or failure to install permanent controls as a part of the Work as scheduled or as ordered by the Engineer, ...
	G. Contractor shall remove all TESC facilities, install permanent site surfacing improvements and permanent BMPs with minimal disturbance, and shall clean stormwater facilities prior to Work completion.


	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes the requirements to provide product data under the applicable specification section.

	1.02 SUBMITTALS
	A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
	1. For selection from standard finishes, submit samples of the full range of the manufacturer's standard colors, textures, and patterns.



	PART 2 - PRODUCTS
	2.01 NEW PRODUCTS
	A. Provide new products unless specifically required or permitted by the Contract Documents.

	2.02 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Use any product meeting those standards or description.
	B. Products Specified by Naming One or More Manufacturers: Use a product of one of the manufacturers named and meeting specifications, no options or substitutions allowed.
	C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: Submit a request for substitution for any manufacturer not named.


	PART 3 - EXECUTION
	3.01 TRANSPORTATION AND HANDLING
	A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site storage time and potential damage to stored materials.
	B. Transport and handle products in accordance with manufacturer's instructions.
	C. Transport materials in covered trucks to prevent contamination of product and littering of surrounding areas.
	D. Promptly inspect shipments to ensure that products comply with requirements, quantities are correct, and products are undamaged.
	E. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.
	F. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

	3.02 STORAGE AND PROTECTION
	A. Designate receiving/storage areas for incoming products so that they are delivered according to installation schedule and placed convenient to work area in order to minimize waste due to excessive materials handling and misapplication.
	B. Store and protect products in accordance with manufacturers' instructions.
	C. Store with seals and labels intact and legible.
	D. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	E. For exterior storage of fabricated products, place on sloped supports above ground.
	F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to prevent condensation and degradation of products.
	G. Prevent contact with material that may cause corrosion, discoloration, or staining.
	H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.


	PART 1 - GENERAL
	1.01 SUMMARY
	A. The provisions and intent of the Contract, including the General Conditions, Supplementary Conditions, and other sections of the General Requirements apply to this work as if specified in this section. Work related to this section is described thro...
	B. Prior to requesting final inspection, the Contractor shall assure itself that the project is complete in all aspects.


	PART 2 - PRODUCTS
	2.01 WARRANTY
	A. The Contractor warrants the labor, materials and equipment delivered under the contract to be free from defects in design, material, or workmanship, and against damage caused prior to final inspection. Unless otherwise specified, this warranty exte...
	B. The Contractor shall promptly (within 48-hours) repair or replace all defective or damaged items delivered under the contract. The Contractor will haul away all defective or damaged items prior to Substantial Completion.
	C. In the event of equipment failure, during such time or in such a location that immediate repairs are mandatory, the Contractor shall respond promptly, irrespective of time. If the Contractor is not available, the Port will effect repairs. The Contr...


	PART 3 - EXECUTION
	PART 1 - GENERAL
	1.01 SUMMARY
	A. This section includes information for progress and final cleaning and restoration of damaged work prior to final inspection.

	1.02 RELATED WORK DESCRIBED ELSEWHERE
	A. The provisions and intent of the Contract, including the General Conditions, Supplementary Conditions, and other sections of the General Requirements apply to this work as if specified in this section. Work related to this section is described thro...


	PART 2 - PRODUCTS
	2.01 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 - EXECUTION
	3.01 PROGRESS CLEAN-UP
	A. The Contractor shall clean the project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with all requirements for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F.
	3. Containerize unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials for the type of material to be stored.

	4. Coordinate progress cleaning for joint use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free from waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the work.
	1. Remove liquid spills promptly.

	D. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways.

	3.02 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted  nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Remove debris and surface dust from limited access spaces, including roofs. attics, and similar spaces.
	f. Remove labels that are not permanent.
	g. Leave Project clean and ready for occupancy.



	3.03 REPAIR OF WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.


	PART 1 – GENERAL
	1.01 DESCRIPTION OF WORK
	A. The provisions herein shall apply to survey, clearing and grubbing, excavation, removal of unsuitable materials, subgrade preparation, placing materials including but not limited to bankrun gravel, crushed ballast, crushed surfacing, compaction, an...
	B. Existing improvements, adjacent property, utilities, and other facilities, shall be protected from damage resulting from the Contractor’s operations.
	C. Excavating and grading which is part of this Contract, shall be completed within the tolerances established or within reasonably close conformity with the existing grade and surface. All finished surfaces shall be graded to drain and match existing...

	1.02 RELATED WORK SPECIFIED ELSEWHERE
	A. The provisions and intent of the Contract, including the General Conditions, Supplementary Conditions and General Requirements, apply to this work as if specified in this section.  Work related to this section is described in:
	B. Section 01 33 00 – Submittals
	C. Section 01 57 13 – Temporary Erosion and Sediment Control and Construction                                  Stormwater Pollution Prevention

	1.03 SUBMITTALS
	A. The Contractor shall perform, pay for, and submit test reports, grading sieve analysis, certification and pit source data for all imported materials.

	1.04 QUALITY ASSURANCE
	A. The Port will provide testing and inspection service to the satisfaction of the Engineer unless otherwise specified.  The Contractor may obtain copies of results of tests performed by the Port at no cost.  Tests conducted for the sole benefit of th...

	1.05 SITE CONDITIONS
	A. Water Control:   The Contractor’s work shall be conducted as specified in Section 01 57 13 Temporary Erosion and Sediment Control and Construction Pollution Prevention and as included herein.  The Contractor’s operations shall be conducted in such ...
	B. Groundwater:    The Contractor should anticipate encountering groundwater between elevations 9 feet to 12 feet.  The groundwater elevation varies depending upon proximity to the shoreline, tidal conditions and weather.
	C. Existing Utilities: The Contractor shall verify the location of existing utilities at the site and mark, stake, or flag those utilities which are to remain.  Damage to utilities which are to remain shall be repaired by the Contractor at no cost to ...


	PART 2 – PRODUCTS
	2.01 CRUSHED ROCK (GRADATION AS REQUIRED)
	A. Crushed rock shall consist of granular material meeting the characterization requirements in 2.05 either naturally occurring or processed meeting the following requirements. Crushed Rock shall meet the specifications for 2” to 4” quarry spall, 4” t...

	2.02 2” TO 4” QUARRY SPALL
	A. Aggregate for 2” to 4” quarry spall shall consist of granular material, either naturally occurring or processed, and shall meet the following requirements for grading and quality:
	B. ALL PERCENTAGES ARE BY WEIGHT.

	2.03 4” TO 8” QUARRY SPALL
	A. Aggregate for 4” to 8” shall consist of granular material, either naturally occurring or processed, and shall meet the following requirements for grading and quality:
	B. ALL PERCENTAGES ARE BY WEIGHT.

	2.04 1 ½” MINUS GRAVEL BORROW
	A. 1 ½” minus gravel borrow shall consist of crushed, processed or naturally occurring granular material.  It shall be free from various types of wood waste or other extraneous or objectionable materials.  It shall have such characteristics of size an...
	B. Imported material shall be characterized as specified in paragraphs 2.05 at the Contractor’s expense.

	2.05 CHARACTERIZATION OF OFF-SITE BORROW MATERIAL:
	A. Materials shall be of the quality, size, shape, gradation, or equal to that manufacture as specified herein.  The Contractor shall submit a characterization of any and all material to be imported including source identification, analyses of represe...
	B. The Contractor shall inspect all proposed off-site borrow material sources.  The Contractor shall notify the Engineer at least two days prior to such inspection.  The Engineer reserves the right to accompany the Contractor and witness such inspecti...
	1. Grain Size Distribution (ASTM D 422-63)
	2. Maximum Dry Density (ASTM D1557)
	3. Priority Pollutant Metals (EPA SW 846 6010/6020/7041)
	4. Volatile Organic Compounds (EPA SW 846 8260)
	5. Semi-volatile Organic Compounds (EPA SW 846 8270)
	6. PCBs and Pesticides (EPA SW 846 8080)
	7. Petroleum Hydrocarbons (NWTPH-HCID)

	C. The Port reserves the right to request that the Contractor provide additional test results representative of the source material. The Contractor and Engineer shall visually inspect import material upon delivery for the presence of foreign, recycled...

	2.06 SUSPECT MATERIALS:
	A. Soil suspected of containing regulated materials (see section 2.07 herein), hazardous materials, or dangerous waste as identified based on visual and olfactory observations (suspect material) may be encountered during excavation. Soils shall be sus...
	B. If encountered, the contractor shall transport the material to the earthwork stockpile area and segregate the suspect material from other stockpiled materials and notify the engineer immediately.  After material is placed in the stockpile area, the...

	2.07 REGULATED/NON-REGULATED MATERIAL DEFINITIONS:
	A. Regulated Material shall be defined as materials or combinations of materials containing hazardous or dangerous wastes as defined under state or federal laws, or exceeding Method A cleanup levels for unrestricted land use under the Model Toxics Con...
	B. Non-regulated Materials shall be defined as materials which do not contain hazardous or dangerous wastes as defined under state or federal laws, and do not contain substance levels exceeding Method A cleanup levels for unrestricted land use under t...


	PART 3 – EXECUTION
	3.01 UTILITY LOCATION AND PREPARATION FOR EXCAVATION
	A. Identify required lines, levels, contours, and datum locations.
	B. The Contractor shall employ the services of an experienced underground utility locator to mark the locations of existing utilities and underground piping systems in the area of the work.  Those utilities which are to remain shall be adequately prot...
	C. Notify utility company to remove and relocate utilities.
	D. Protect bench marks, survey control points, existing structures, utilities, monitoring wells, fences, sidewalks, paving, curbs, and other site improvements from excavating equipment and vehicular traffic.
	E. Protect plants, lawns, rock outcroppings, and other features to remain.

	3.02 COMMON EXCAVATION
	A. The Work Described in this Section, regardless of the nature or type of the materials encountered, includes clearing, grubbing, removing unsuitable materials, excavating and grading the site and disposing of all excavated material.  These activitie...
	1. Contractor shall supply labor, materials, and equipment to perform excavation of compacted or naturally occurring earth, sand, gravel, clays, or mixtures of the above, required for the work as directed by the Engineer.
	2. Excavation shall consist of excavating, removing and placement or disposing as required, of all formations and materials, natural or man-made, irrespective of nature or condition, encountered within the limits defined, necessary for the associate w...
	3. Excavation shall also comprise and include the satisfactory loosening, scarification, removal, loading, transporting, depositing, and compacting in the final location all materials, wet and dry, necessary to be removed.  All excavated materials whi...
	4. At any time, the Engineer may order additional excavation below subgrade to remove unsuitable, or soft and uncompactble material. Common excavation shall include removal and disposal of surplus materials and unsuitable excavation material. Unsuitab...
	5. During excavation the Contractor shall provide dewatering as necessary and excavation and filling shall be performed in a manner and sequence that will allow drainage at all times. It shall be the sole responsibility of the Contractor to control th...
	6. Rocks, broken concrete, or other solid materials which are larger than 4 inches in greatest dimension, shall not be placed in fill areas and shall be removed from the site by the Contractor at no additional cost to the Port.


	3.03 DELIVERY, STORAGE, AND HANDLING
	A. When necessary, store materials on-site in advance of need.
	B. When fill materials need to be stored on-site, locate stockpiles where indicated by the Engineer.
	C. Protect excavated material, stockpiled for use as backfill, from contamination by other materials and from damage by weather by covering with waterproof sheeting or other suitable means.

	3.04 BACKFILLING AND COMPACTION TO GRADE
	A. Contractor shall backfill to contours and elevations indicated using unfrozen materials.
	B. Contractor shall place fill, compact, and grade to subgrade elevations unless otherwise indicated.
	C. Contractor shall employ a placement method that does not disturb or damage other work.
	D. Contractor shall systematically fill to allow maximum time for natural settlement.  Do not fill over porous, wet, frozen, or spongy subgrade surfaces.
	E. Maintain optimum moisture content of fill materials to attain required compaction density.
	F. Granular Fill:  When specified, place and compact materials in equal continuous layers not exceeding 6 inches compacted depth and compacted to 95 percent maximum dry density.
	G. Soil Fill:  When specified, place and compact material in equal continuous layers not exceeding 6 inches compacted depth and compacted to 95 percent maximum dry density.
	H. Slope grade away from buildings a minimum 2 inches in 10 ft, unless noted otherwise.  Make gradual grade changes.  Blend slope into level areas.
	I. Contractor shall correct areas that are over-excavated.
	1. Use general fill, make flush to required elevation as directed by the Engineer and compact to a minimum 95 percent of maximum dry density.
	2. Compaction Density Unless Otherwise Specified or Indicated shall be 95 percent of maximum dry density.

	J. Contractor shall reshape and re-compact fills subjected to vehicular traffic as directed by the Engineer.
	K. Verify subdrainage, dampproofing, or waterproofing installation has been inspected.

	3.05 PROTECTION
	A. Contractor shall perform all excavation and backfill to prevent displacement of banks and keep loose soil from falling into excavations. Contractor shall provide dewatering and shoring to maintain soil stability.
	B. Contractor shall protect the bottom of excavations and soil

	3.06 SUBGRADE PREPARATION
	A. Preparation of Subgrade:  Immediately prior to placement of surfacing materials, clean the entire area of all debris and dispose of as directed by the Engineer.  All depressions or ruts which contain storm water shall be drained.
	B. Shape the entire subgrade to a smooth uniform surface, true to line, grade, and cross section. The Contractor shall provide any crown and grade stakes required for drainage. Compact subgrade for pavement to 95% of maximum density as defined for Com...
	C. The prepared subgrade shall be proof-rolled in the presence of the Engineer or their representative.  Unsuitable areas shall be re-compacted or excavated and replaced or allowed to dry and re-compacted as directed by the Engineer.
	D. Remove and dispose of excess material which cannot be disposed of by normal drifting to low spots during blading and shaping operations or by placing in subgrade areas deficient in materials or by wasting, all as directed by the Engineer.  Subgrade...
	E. Once it is prepared, maintain the subgrade for surfacing in the finished condition until the first course of surfacing has been placed.
	F. Subgrade Protection:  Take all precautions necessary to protect the subgrade from damage; hauling over the finished subgrade shall be limited to that which is essential for construction purposes.  Equipment used for hauling over the prepared subgra...
	G. The limits of subgrade preparation shall be as directed by the Engineer, or shall be from the edge of pavement to edge of pavement and shall extend the entire length of the paved area or roadway.  On curb and gutter streets, the limits shall be fro...

	3.07 SUBGRADE RECONDITIONING
	A. Where approved compacted subgrades are disturbed by the Contractor’s subsequent operations or adverse weather, scarify the subgrades and compact to the required density prior to further construction thereon.

	3.08 SUBGRADE SURFACE MAINTENANCE
	A. Leave the surface free of stones or debris and wet as necessary for dust control.  Maintain the surface until final treatment is applied.

	3.09 ROUGH GRADING
	A. Remove topsoil from areas to be further excavated, re-landscaped, or re-graded, without mixing with foreign materials.
	B. Do not remove topsoil when wet.
	C. Remove subsoil from areas to be further excavated, re-landscaped, or re-graded.
	D. Do not remove wet subsoil, unless it is subsequently processed to obtain optimum moisture content.
	E. When excavating through roots, perform work by hand and cut roots with sharp axe.
	F. Benching Slopes:  Horizontally bench existing slopes greater than 1:4 to key fill material to slope for firm bearing.
	G. Stability:  Replace damaged or displaced subsoil to same requirements as for specified fill.

	3.10 FINISH GRADING
	A. Before Finish Grading:
	1. Verify building and trench backfilling have been inspected.
	2. Verify subgrade has been contoured and compacted.

	B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size.  Remove soil contaminated with petroleum products.
	C. Where topsoil is to be placed, scarify surface to depth of 3 inches.
	D. Lightly compact placed topsoil.

	3.11 TOLERANCES
	A. Top Surface of General Backfilling:  Plus or minus 1 inch from required elevations.

	3.12 COMPACTION CONTROL TESTS
	A. Perform compaction density testing on compacted fill in accordance with ASTM D1556, ASTM D2167, ASTM D2922, or ASTM D3017.
	B. Evaluate results in relation to compaction curve determined by testing uncompacted material in accordance with ASTM D 698 ("standard Proctor"), ASTM D 1557 ("modified Proctor") Methods B, C, or D as applicable, or AASHTO T 180.
	C. If tests indicate work does not meet specified requirements, remove work, replace and retest.

	3.13 CLEANING
	A. Leave unused materials in a neat, compact stockpile, or remove unused stockpiled materials, leave area in a clean and neat condition.  Grade stockpile area to prevent standing surface water.
	B. Leave borrow areas in a clean and neat condition.  Grade to prevent standing surface water.

	3.14 EXCESS MATERIAL DISPOSAL
	A. All materials to be demolished or excavated, and which are to be disposed of off of Port property shall be managed in accordance with Section 00 72 00 General Conditions.

	3.15 GEOSYNTHETIC MATERIAL
	A. When directed by the Engineer, the Contractor shall install geogrid material to stabilize the subgrade or base aggregate materials.  The Contractor shall, backfill, and compact the aggregate layer containing the geogrid according to the Manufacture...


	PART 1  GENERAL
	1.01 - RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General Conditions and Division 01 Specification Sections, apply to this Section.

	1.02 - GENERAL
	A. Not all project sites may include environmental issues, but the contractor shall have the appropriate credentials and training in dealing with hazardous materials in soil and groundwater.

	1.03 - SUMMARY
	A. Section Includes:
	1. Protecting existing vegetation to remain.
	2. Removing existing vegetation.
	3. Clearing and grubbing within clearing limits.
	4. Hand clearing and grubbing of noxious weeds from wetlands, wetland buffers, and stream buffers.
	5. Mowing and herbicide application.


	1.04 - DEFINITIONS
	A. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic matter and soil organisms.
	B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban environments, the surface soil can be subsoil.
	C. Utilities:  Underground pipes, vaults, conduits, ducts, and cables, as well as underground services within buildings or building pads.
	D. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other vegetation to be protected during construction.
	E. Vegetation: Trees, shrubs, groundcovers, grass, and other plants.
	F. Endangered Plants and Species:  Threatened and endangered plants and animals, as listed on the federal and state threatened and endangered species list.
	G. Aquatic Invasive Species: means any invasive, prohibited, regulated, unregulated, or unlisted aquatic animal or plant species as defined under subsections (4), (34), (49), (53), (70), and (71) of Section RCW 77.08.010, aquatic noxious weeds as defi...
	H. Noxious: Means a living stage, including, but not limited to, seeds and reproductive parts, of a parasitic or other plant of a kind that presents a threat to Washington agriculture or environment.  Noxious weeds known to be present on the sites inc...
	I. Invasive Species:  Include non-native organisms that cause economic or environmental harm and are capable of spreading to new areas of the state. Invasive species does not include domestic livestock, intentionally planted agronomic crops, or non-ha...
	J. Species of Concern:  Include several common species of trees and shrubs (cottonwood, willow, spiraea, and other tree saplings) are growing profusely on some subject sites.  These species deter access to monitoring wells, soil sampling and visibilit...
	K. Herbicide: A chemical used to kill plants or severely interrupt their normal growth processes.
	L. Mechanical Control: A pest management strategy that uses physical and mechanical weed control methods to prevent the spread or reduce a weed infestation, such as digging, hoeing, pulling, etc.

	1.05 REFERENCES
	A. Before proceeding with any work, the Contractor shall inspect and confirm conditions affecting the proposed work.
	B. Federal, state and Pierce County agencies regulate noxious weeds located at the project site.  Noxious weed lists are updated periodically and should be reviewed prior to continued maintenance to determine if species at the site have been added or ...
	1. The federal noxious weed list is located at:
	http://plants.usda.gov/java/noxious?rptType=Federal

	2. The Washington State noxious weed list is located at:
	http://www.nwcb.wa.gov/siteFiles/2012%20State%20Weed%20List_Common_Name.pdf
	http://www.nwcb.wa.gov/siteFiles/2012 State Weed List_Common_Name.pdf

	3. The Pierce County noxious weed list is located at:
	http://piercecountyweedboard.wsu.edu/noxious-weeds


	C. The Washington State and Pierce County weed list is divided into three classes of weed including Class A, B, and C defined below.
	1. Class A weeds are mostly newcomers to Washington, and are generally rare.  The goal is to completely eradicate them before they gain a foothold.  Landowners are required to completely eradicate Class A weeds.  Eradicating weeds means getting rid of...
	2. Class B weeds are those that are widespread in some parts of the state, but rare or absent in other parts of the state.  The goal with Class B weeds is to control them from spreading into new areas, and to contain or reduce their population in alre...
	3. Class C weeds are typically common and widespread.  Rather than requiring control of these plants, most County Weed Boards simply offer advice to landowners about the most effective control methods.  A County Weed Board may, however, require landow...


	1.06 CODES, LAWS AND REGULATIONS
	A. Standard:
	1. The Contractor shall keep fully informed and shall comply with all existing laws, codes, ordinances, and regulations which in any way affect the conduct of the work.

	B. Invasive Weed:
	1. RCW 17.10, (Revised Code of Washington) is the state’s basic weed law.  The Washington Administrative Code (WAC) contains the rules and regulations needed to carry out the state law.
	2. WAC Chapter 16-750 includes the state Noxious Weed List, definitions and descriptions of region boundaries for Class B weeds, and the schedule of monetary penalties.
	3. WAC Chapter 16-752 describes the quarantine list maintained by the state Department of Agriculture.  (The state law that calls for the creation and maintenance of the quarantine list is RCW 17.24.)

	C. Arsenic and Health and Safety:
	1. Project sites that are contaminated at the surface with arsenic, will require a health and safety plan, air quality monitoring and other requirements per the following.
	a. The Department of Labor and Industries training requirements for people working in contaminated sites, governed by WAC 298-62, the General Occupation Health Standards.
	b. Washington State Department of Labor and Industries laws and regulations governing health and safety at worksites.
	c. The Inorganic Arsenic Rule governed by WAC 296-848 for work within areas with arsenic soil contamination.
	d. Pierce County Health Department.


	D. Pesticide Laws and Regulations:
	1. Federal Insecticide, Fungicide, and Rodenticide Act, which provides federal control on the sale, distribution, and use of herbicides and pesticides, including those used in aquatic areas.
	2. Federal Restrictions on Herbicides Related to the Endangered Species Act, (7 USC 136; 16 USC 460 et seq.) provides a program for the conservation of threatened and endangered plants and animals and the habitats in which they are found.  EPA’s decis...
	3. Washington State Pesticide Control Act (RCW 15.58) and Washington State Pesticide Application Act (RCW 17.21), provide additional state control on the sale, distribution, and use of herbicides and pesticides.
	4. The Water Pollution Control Act (RCW 90.48) regulates invasive specie weed control activities that discharge herbicides and other pollutants directly into surface waters of the state through the Aquatic Pesticide Permit system (RCW 90.48.445).


	1.07 PROTECTION OF NATIVE POPULATIONS AND WATER BODIES
	A. Standard:
	1. Protected species and water bodies shall be identified, and restricted maintenance practices shall be incorporated to protect the endangered species.
	2. Construction practices shall be altered to minimize disturbances of native plant communities, trees over six inch diameter breast height (dbh) and water bodies.


	1.08 PRESERVING AND PROTECTING
	A. The Contractor Shall Preserve and Protect:
	1. Threatened and endangered plants and animals, as listed on the federal and state threatened and endangered species list.
	2. Vegetation designated to be preserved and/or defined or described by the Port Engineer.
	3. Natural scenic elements within the project site and outside the actual limits of clearing and grubbing.
	4. Other vegetation identified for protection and preservation.

	B. The Contractor shall not place temporary structures, store material or equipment, or conduct unnecessary vegetation maintenance activities within the dripline of trees designated to be preserved without approval from the Port.
	C. The Contractor shall not place temporary structures or store material or equipment, or refuel or fill equipment within 150 feet of the OHWM of any water body.
	D. Vegetation shall be cut such that slash and other debris do not enter water bodies, roadways, or adjoining properties.

	1.09 MATERIAL OWNERSHIP
	A. Cleared vegetative materials shall become Contractor's property and shall be removed from project site and disposed of at an approved upland site.

	1.10 SUBMITTALS
	A. Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and site improvements that establishes preconstruction conditions that might be misconstrued as damage caused by site clearing.
	1. Use sufficiently detailed photographs and/or videotape.
	2. Include plans and notations to indicate specific wounds and damage conditions of each tree or other plants designated to remain.

	B. Herbicides: Documentation of chemicals used for the eradication of noxious weeds and invasive species.
	1. Material Safety Data Sheets for each herbicide and surfactant used.

	C. Equipment: Documentation of equipment to be used for the removal of noxious weeds and invasive species.
	1. List of mechanical equipment to be used on the project site.

	D. Tracer:  Blue ink for herbicides.

	1.11 QUALITY ASSURANCE
	A. Pre-work Conference: Conduct conference at project site.

	1.12 PROJECT CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during site clearing and/or vegetation removal operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Engineer and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed traffic ways if required by Engineer or authorities having jurisdiction.

	B. Do not commence site clearing operations until temporary erosion- and sediment-control and plant-protection measures are in place and after verification of exemption and permits have been obtained.
	C. The following practices are prohibited within protection zones:
	1. Storage of chemicals, debris, or vegetative waste material.
	2. Parking vehicles or equipment.
	3. Foot traffic.
	4. Erection of sheds or structures.
	5. Impoundment of water.
	6. Excavation or digging.
	7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

	D. Do not direct vehicle or equipment exhaust towards protection zones.
	E. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.

	1.13 INTENT
	A. It is the intent of this Specification that the Contractor provide the Work defined herein complete in every respect, and in accordance with good practices involved in the clearing improvements above surface grade, and the requirements of this Spec...


	PART 2  PRODUCTS
	2.01 MATERIALS
	A. Herbicides: Required for satisfactory removal of noxious weeds and invasive species.  Contractor shall use herbicides approved for use in and adjacent to aquatic areason and near Environmental Sensitive Areas.  These areas include marine waters, sh...
	1. Product Name for Aquatic Areas:  Glyfos Aquatica, Rodeo or equal
	2. Active Ingredient:  *Glyphosate, (N–(phosphonomethyl) glycine), in the form of its isopropylamine salt 53.8%, inactive ingredients: 46.2%.
	3. Product Names for Non-Aquatic Areas:  Glyfos or Roundup Pro or equal
	4. Active Ingredient:  *Glyphosate, (N–(phosphonomethyl) glycine), in the form of its isopropylamine salt 41.0%, inactive ingredients: 59.0%.
	5. Shall contain 480 grams per liter or 4 pounds per U.S. gallon of the active ingredient glyphosate, in the form of its isopropylamine salt.  Equivalent to 356 grams per liter or 3 pounds per U.S. gallon of the acid, glyphosate.


	2.02 EQUIPMENT
	A. Mowers, Brush Mowers, Brush Hogs, Hand Held Trimmers, Trucks, etc.: Required for satisfactory removal of noxious weed and invasive species.  Contractor shall use equipment that has been properly serviced and does not leak oil or any other petroleum...
	1. Construction equipment shall be cleaned and inspected to ensure that it arrives on site free of mud and seed-bearing and hazardous material.

	B. Standards:
	1. Refer to BMP practices and storage onsite.
	2. Maintenance, fueling, and repair of equipment and vehicles shall be conducted using spill prevention and control methods.  Contaminated surfaces shall be cleaned immediately following any spill incident.
	3. Identify location where vehicular equipment can be cleaned prior to leaving the site.
	4. Clean all vehicular equipment, before leaving the project site.
	5. Contractor shall inspect, remove, and properly dispose of weed seed and plant parts found on clothing and equipment.  Proper disposal means bagging the seeds and plant parts and disposing of them in a certified landfill.



	PART 3  EXECUTION
	3.01 BEST MANAGEMENT PRACTICES
	A. Contractor shall implement Best Management Practices (BMPs) for conducting noxious weed and invasive species control where necessary before and after construction.  Generally, these include:
	1. Contractor shall conduct awareness training to Project personnel regarding identification, prevention, and control methods.  No personnel shall be allowed to enter the site before training and/or providing documented proof of training and experience.
	2. Treat or contain weed populations that may be impacted or disturbed by equipment staging/activity.
	3. Clean all equipment of dirt and vegetation.  The contractor shall pressure wash all construction equipment prior to mobilizing to the site and demobilizing from the Project.  This includes transporting trailers and trucks, and mowers brought onsite.
	4. Wash, or using an air compressor, blow clean all vehicles (including tires and undercarriage) before leaving weed-infested areas.
	5. Contractor shall not clean equipment, tanks, hoses or other materials related to herbicide application in or near Environmentally Sensitive Areas.
	6. The Contractor shall implement pre-construction treatments such as mowing prior to seed development or herbicide application to areas of noxious weed infestation prior to other clearing.
	7. Minimize ground disturbance and vegetation removal as much as possible or practical.
	8. Contractor shall maintain a computerized log of activities performed, schedules, additional service repairs, and documentation of each application of herbicides and/or other chemicals.  Provide a written copy monthly to the Port of Tacoma.


	3.02 TREATMENT METHODS
	A. Noxious weed and invasive species control measures shall be implemented in accordance with existing regulations and jurisdictional land management agencies.  Treatment methods shall be based on species-specific and area-specific conditions (e.g., p...

	3.03 SPECIES OF CONCERN
	A. Several common species of trees and shrubs (cottonwood, willow, spiraea, and other tree saplings), that are not noxious weeds or invasive species as defined by regulating agencies, may be growing on the project site(s). These species deter access t...
	B. Tree saplings, larger shrubs, and branches can be cut and chipped with the chips to remain onsite.
	C. Trees over six inch diameter shall not be cut or chipped.
	D. Chipped material shall not be piled to a depth greater than 3 inches in any location on the project site.
	E. Chips shall not enter any water body.
	F. Tree saplings shall be cut to a maximum stump height of 3 inches.
	G. The tree saplings and shrubs shall have basal treatment with application of the herbicide applied to the stems of woody plants at and just above the ground.

	3.04 CRITICAL AREAS
	A. Vegetation maintenance shall take place at the top of the bank slope along any constructed storm water ditch that contains seasonal surface water.
	B. Vegetation maintenance shall take place above the Ordinary High Water Mark (OHWM) of the Hylebos Waterway
	C. Vegetation maintenance shall take place outside of the wetted perimeter of any stormwater containment ponds.

	3.05 PREPARATION
	A. Locate and clearly identify trees, shrubs, and other vegetation to remain.  Wrap a 1-inch blue vinyl tie tape flag around each tree trunk at 54 inches above the ground and/or provide protective ‘orange’ vinyl fencing around individual trees/areas o...
	B. Verify that clearing, mowing and herbicide limits are identified.
	C. Protect existing site improvements to remain from damage during construction.
	D. Restore damaged improvements to their original condition, as acceptable to Owner.

	3.06 TREE AND PLANT PROTECTION
	A. General: Protect trees and plants remaining on-site according to requirements in Section 01 56 39 "Temporary Tree and Plant Protection."
	B. Vegetation clearing can negatively impact nesting birds in spring and early summer.  Inspect each work area for any occupied bird nests, eggs, or nests of species protected under the Wildlife Act and Migratory Bird Convention Act during this period...
	C. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are damaged by clearing operations, in a manner approved by Port Engineer.

	3.07 HERBICIDE APPLICATION, HANDLING, SPILLS, AND CLEANUP
	A. Herbicide Application and Handling: Herbicide treatment of selected areas shall be carried out where noxious weed and invasive species are problematic and form a significant portion of the vegetation community in comparison to adjacent areas.  In a...
	B. Only herbicides approved for use within treated lands shall be used (permitted by the relevant land management agency).  The selected herbicide and application method shall be adapted to target only noxious weeds and therefore preserve and retain n...
	C. All herbicide applicators shall be licensed in the State of Washington.  Application of herbicides will be suspended during any of the following conditions:
	1. Wind velocity exceeds ten miles per hour (mph) during application of liquids or 15 mph during application of granular herbicides;
	2. During precipitation events or when precipitation is expected within 24 hours.

	D. Herbicides shall be applied using vehicle mounted sprayers (e.g., handgun, boom, and broadjet nozzle injector) mainly in open areas that are readily accessible by vehicle.  Hand application methods (e.g. backpack sprayer) that target individual pla...
	E. Herbicides shall be transported to the Project site daily with the following provisions:
	1. Only the quantity needed for that day’s work shall be transported;
	2. All herbicides shall be transported in the original container, in a manner that prevents tipping or spilling, and in a compartment isolated from food, clothing, and safety equipment;
	3. Mixing shall be done at equipment/storage yards outside of Environmentally sensitive areas; and
	4. All herbicide equipment and containers shall be inspected for leaks daily and leaks shall be fixed promptly before proceeding.


	3.08 HERBICIDE APPLICATION AND PRACTICES
	A. Contractor is responsible to verify that herbicides and application rates are appropriate for use with the respective plant materials.
	B. Contractor is responsible for any damages incurred as a result of applications and shall repair or replace any such damage at no cost to the Port.
	C. All herbicide mixtures and formulations will be applied according to label directions and manufacturers’ recommendations.  Under no circumstance shall herbicides be applied at rates exceeding label recommendations.
	D. Sprayed herbicides shall only be applied in wind free conditions on clear days when there is no sign of rain and when the local forecast does not show any rain within 24 hours.
	E. Only herbicides approved for use in aquatic areas may be used adjacent to water bodies, including rivers, streams, tidal waters, and wetlands.
	F. Application of herbicides shall be conducted by a Contractor licensed and insured as a Washington State Commercial Applicator.  In addition, the staff applying the herbicide shall be licensed as a Commercial Operator.
	G. Application of herbicides shall be conducted at application rates that will not result in loss of chemical to overspray or stormwater runoff.
	H. Contractor shall not clean equipment, tanks, hoses or other materials related to herbicide application in or with 150 feet of a water body.
	I. Contractor shall maintain a computerized log of activities performed, schedules, additional service repairs, and documentation of each application of herbicides and/or other chemicals.  Provide a written copy monthly to the Port.
	J. Herbicide application records shall be kept in accordance with RCW 17.21, Section 100.  Records shall be kept by the Contractor on all herbicide applications for a minimum of seven (7) years.  Such records shall be completed in accordance with all ...
	1. The location where the pesticide or herbicide was applied.
	2. The year, month, day, and time the herbicide was applied.
	3. Purpose of application.
	4. The person or firm who supplied the herbicide which was applied.
	5. Trade name of the herbicide which was applied, amount, and concentration.
	6. Method and rate of application.
	7. The temperature and direction and estimated velocity of the wind at the time the herbicide was applied.
	8. The name and license number of the herbicide applicator.
	9. Applicator apparatus license plate number or equipment number (if applicable).
	10. All chemicals used must have a MSDS filed with the Port.
	11. Any other information reasonably required by the Port.

	K. Supply the Port with written copies of chemical application records monthly.

	3.09 HERBICIDE SPILLS AND CLEANUP
	A. All reasonable precautions shall be taken to avoid herbicide spills.  In the event of a spill, cleanup shall be immediate.  Contractors shall keep spill kits in their vehicles and in herbicide storage areas to allow for quick and effective response...
	1. Protective clothing and gloves;
	2. A minimum of 20 pounds of suitable commercial adsorbent and barrier materials;
	3. Plastic bags and bucket:
	4. Shovel;
	5. Fiber brush and screw-in handle;
	6. Dust Pan;
	7. Caution tape; and
	8. Detergent.

	B. Response to an herbicide spill will vary depending on the material spilled and the size and location of the spill.  The order of priorities after discovering a spill are to protect the safety of personnel and the public, minimize damage to the envi...

	3.10 SPILL REPORTING
	A. All personnel applying herbicides shall have readily available copies of the appropriate material safety data sheets (MSDS) and the herbicide label(s) for the herbicides being used.  Copies of data sheets shall also be provided to the Port prior to...
	B. All herbicide spills shall be reported in accordance with applicable laws and requirements. Notify the Port Engineer within 24 hours of spills.

	3.11 HAND CLEARING AND GRUBBING IN ENVIRONMENTALLY SENSITIVE AREAS AND STEEP SLOPES
	A. Remove noxious weeds as required for vegetation maintenance.
	1. In areas where Environmentally Sensitive Areas and steep slopes are present, the Contractor shall remove noxious weeds by hand clearing and grubbing, with minimal disturbance to the existing vegetation unless approved by the regulating agencies and...
	2. Hand cleared and grubbed vegetation shall be exported from the site and legally disposed of at a permitted facility.
	3. Particular care must be given to ensure complete removal of tops and roots (to depth of 18 inches) of Scot’s broom, English ivy, Himalayan and evergreen blackberry, reed canary grass, purple loosestrife, hedge bindweed (morning glory), all species ...
	4. Sites with environmentally sensitive area and steep slopes that are stable may require grubbing to remove all roots or spraying with herbicide or hand cutting of vegetation with the cut end treated with herbicide if allowed by permit conditions.  S...
	5. Methods of removal other than hand clearing and grubbing in environmentally sensitive areas and steep sites shall be approved by the Port Engineer, permit conditions and in accordance with methods recommended by the Pierce County Noxious Weed Board.


	3.12 CLEARING AND MOWING
	A. Remove trees, shrubs, and other vegetation as required for vegetation maintenance.
	1. Do not remove trees, shrubs, and other vegetation indicated to remain.
	2. Use only hand methods for clearing within protection zones and areas that are limited by access.
	3. Chip and/or remove tree branches from the project site.
	4. Mow and/or brush mow within limits defined on the drawings for removal of noxious weeds and invasive species.
	5. Fill depressions caused by clearing and grubbing operations with appropriate fill material unless further excavation or earthwork is indicated.
	6. Remove debris, rock, and extracted plant life from site and haul to an approved offsite disposal location.  Do not burn or bury materials onsite.


	3.13 DISPOSAL OF HARVESTED NOXIOUS WEEDS
	A. Proper disposal of harvested noxious weed plant parts is essential to controlling the spread of noxious weeds.  Full consideration should be given, as appropriate, as follows:
	1. Transportation – While on the treatment site, bag all cut living plant material in heavy duty, 3 mil or thicker, black contractor quality plastic clean-up bags.  Securely tie the bags and transport from the site in a truck with a topper or cap to s...
	2. Compost – Is not a permitted method of disposal.
	3. Bury – Is not a permitted method of disposal.
	4. Landfill – Harvested noxious weeds shall be transported directly to a permitted landfill for disposal.
	5. Chipping – woody plants that do not spread vegetatively can be chipped and left on the site.  Chip before plants flowers and develop seed.


	3.14 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Noxious weed and invasive species that have sets seeds shall have all seeds and reproductive parts (ie seed head) removed by hand and disposed of in accordance with Pierce County Noxious Weed Board disposal regulations.
	B. Disposal of unused herbicides and empty herbicide containers shall be according to the specifications of the manufacturer and may not be disposed of on the site.

	3.15 QUALITY CONTROL
	A. Completion of First Stage Maintenance Activities:
	1. Upon completion of work, the Contractor and Port will review the site to insure the following:
	a. All specified cutting is complete and all cut vegetation has been disposed of in accordance with the specifications.
	b. All areas proposed for herbicide application have been treated and areas where incomplete application was discernible have been retreated.
	c. That vegetation debris is not present in water bodies.
	d. Chipped material is not deeper than a 3-inch maximum.
	e. Tree saplings stump height does not exceed a maximum of 3 inches above the ground surface.
	f. Equipment and materials have been removed from the site.


	B. Completion of Maintenance Activities:
	1. The Contractor and Port shall review the project site and the Contractor shall retreat the project site with herbicide for noxious weeds and any sprouting of invasive species that are identified.



	PART 1  GENERAL
	1.01 REFERENCES
	A. The publications listed below form a part of this specification to the extent referenced.  The publications are referred to within the text by the basic designation only.
	1. ASTM INTERNATIONAL (ASTM)
	a. ASTM C 602 (2007) Agricultural Liming Materials
	b. ASTM D 4427 (2007) Peat Samples by Laboratory Testing
	c. ASTM D 4972 (2001; R 2007) pH of Soils

	2. U.S. DEPARTMENT OF AGRICULTURE (USDA)
	a. AMS Seed Act (1940; R 1988; R 1998) Federal Seed Act
	b. DOA SSIR 42 (1996) Soil Survey Investigation Report No. 42, Soil Survey Laboratory Methods Manual, Version 3.0



	1.02 DEFINITIONS
	A. Stand of Grass:  90 percent ground cover of the established species.

	1.03 -RELATED REQUIREMENTS
	A. Section 31 10 00 Site Clearing applies to this section for herbicide use with additions and modifications herein.

	1.04 SUBMITTALS
	A. The following shall be submitted in accordance with Section 01 33 00 Submittal Procedures:
	1. Product Data
	a. Wood cellulose fiber mulch for hydroseeding
	b. Fertilizer
	c. Topsoil (if required for stripped sites only)
	d. Wood Mulch (hog fuel) for top dressing

	2. Certificates
	a. State certification and approval for seed



	1.05 DELIVERY, STORAGE, AND HANDLING
	A. Delivery
	1. Seed Protection:  Protect from drying out and from contamination during delivery, on-site storage, and handling.
	2. Fertilizer and Lime Delivery:  Deliver to the site in original, unopened containers bearing manufacturer's chemical analysis, name, trade name, trademark, and indication of conformance to state and federal laws.  Instead of containers, fertilizer, ...
	a. Storage
	1) Seed, Fertilizer, and Lime Storage:  Store in cool, dry locations away from contaminants.




	1.06 TIME RESTRICTIONS AND PLANTING CONDITIONS
	A. Restrictions:  Do not plant when the ground is frozen, snow covered, muddy, or when air temperature exceeds 90 degrees Fahrenheit.

	1.07 TIME LIMITATIONS
	A. Seed:  Apply seed within twenty-four hours after seed bed preparation.


	PART 2  PRODUCTS
	2.01 SEED
	A. Classification:  Provide State-certified seed of the latest season's crop delivered in original sealed packages, bearing producer's guaranteed analysis for percentages of mixtures, purity, germination, weed seed content, and inert material.  Label ...
	B. Planting Dates:
	C. Seed Purity:  State-certified seed of grass species, as follows:
	1. Upland Seed Mix – Table 1 shall be used in areas above Elevation 14.  Seeding shall only occur in the spring unless supplemented with water and seeded before Sept 1st for a fall application.
	a. Seeding Rate:  40 pounds per acre.

	2. Temporary Erosion Control Seed Mix – Table 2 shall be used in disturbed areas for stabilization purposes.
	a. Seeding Rate:  100 pounds per acre.

	3. Low-Growing Turf Seed Mix – Table 3 shall be used for dry situations where there is no need for much water.
	a. Seeding Rate:  350 pounds per acre.

	4. Bioswale Seed Mix – Table 4 shall be used for bioswales and other intermittently wet areas.
	a. Seeding Rate:  50 pounds per acre.

	5. Wet Area Seed Mix – Table 5 shall be used for very wet areas that are not regulated wetlands.  Other mixes may be appropriate, depending on the soil type and hydrology of the area.
	a. Seeding Rate:  60 pounds per acre.

	6. Meadow Seed Mix – Table 6 is recommended for areas that will be maintained infrequently or not at all and where colonization by native plants is desirable.  Likely applications include rural road and utility right-of-way.  Seeding should take place...
	a. Seeding Rate: 100 pounds per acre.



	2.02 SEED MIX CRITERIA
	A. Application:  Seed shall be applied at the rate as recommended by the seed distributer to achieve successful grass stand.
	B. Analysis:  A complete analysis of the seed shall be submitted by the Contractor prior to planting, including the percent of pure seed, germination, other crop seed, inert and weed, and the germination test date to the Owner Representative.  All cro...
	C. Seed Law:  All seeds shall conform to the requirements of the Washington State Seed Law and, where applicable, the Federal Seed Act.
	D. Noxious Weed Seed:  All seed shall be free of seeds listed as primary noxious by the Washington State Seed Law.  Seeds shall not contain seeds of weeds listed as secondary noxious by the Washington State Seed Law, singly or collectively in excess o...
	E. Rejection:  When seeds furnished under this Specification fail to meet the requirements within tolerance as provided by the Washington State Seed Law, the lot shall be rejected.
	F. Preparation for Delivery:  Seeds shall be packed in clean, dry, solid containers of uniform weight.  Seed shall be labeled as required by law.

	2.03 TOPSOIL
	A. On-Site Topsoil:  Surface soil stripped and stockpiled on site (if available) and modified as necessary to meet the requirements specified for topsoil in paragraph entitled "Composition."  When available, topsoil shall be existing surface soil stri...
	B. Offsite Topsoil:  Conform to requirements specified in paragraph entitled "Composition.”  Additional topsoil shall be furnished by the Contractor obtained from topsoil borrow areas indicated.  Topsoil shall be sandy loam.
	C. Composition:  Containing from 5 to 10 percent organic matter as determined by the topsoil composition tests of the Organic Carbon, 6A, Chemical Analysis Method described in DOA SSIR 42.  Maximum particle size, 3/4 inch, with maximum 3 percent retai...

	2.04 SOIL CONDITIONERS
	A. Add conditioners to topsoil as required to bring into compliance with "composition" standard for topsoil as specified herein.
	B. Lime:  Commercial grade hydrate or burnt limestone containing a calcium carbonate equivalent (C.C.E.) as specified in ASTM C 602 of not less than 80 percent.
	C. Peat:  Natural product of peat moss derived from a freshwater site and conforming to ASTM D 4427.  Shred and granulate peat to pass a 1/2 inch mesh screen and condition in storage pile for minimum 6 months after excavation.
	D. Sand:  Clean and free of materials harmful to plants.
	E. Compost:
	1. Production and quality shall comply with WAC 173-350 and for biosolids composts, WAC 173-308.
	2. Compost material shall be tested in accordance with U.S. Composting Council Testing Methods for the Examination of Compost and Composting (TMECC) 02.02-B, “Sample Sieving for Aggregate Size Classification”.

	F. Ground bark, nitrolized sawdust, humus or other green wood waste material free of stones, sticks, and soil stabilized with nitrogen shall meet the following gradation:

	2.05 FERTILIZER
	A. Hydroseeding Fertilizer:  Commercial controlled release fertilizer with micronutrients, to use with hydroseeding and composed of pills coated with plastic resin to provide a continuous release of nutrients for at least 6 months and containing the f...
	B. Fertilizer shall be applied at recommended rate for each individual seed mix type per the seed distributors and hydroseed company’s recommendations.
	C. Conform to Washington State Department of Agriculture Laws and Federal Specification O-F-241D pertaining to commercial fertilizers.

	2.06 HYDROSEED MULCH
	A. Mulch shall be free from noxious weeds, mold, and other deleterious materials.
	B. Wood Cellulose Fiber Mulch:  Use recovered materials of either paper-based (100 percent) or wood-based (100 percent) hydraulic mulch.  Processed to contain no growth or germination-inhibiting factors and dyed an appropriate color to facilitate visu...

	2.07 EROSION CONTROL MATERIALS
	A. Erosion control material shall conform to the following:
	1. Erosion Control Blanket:  100 percent agricultural straw or 70 percent agricultural straw/30 percent coconut fiber matrix stitched with degradable nettings, designed to degrade within 18 months.
	2. Erosion Control Fabric:  Fabric shall be knitted construction of polypropylene yarn with uniform mesh openings 3/4 to 1 inch square with strips of biodegradable paper.  Filler paper strips shall have a minimum life of 6 months.
	3. Erosion Control Net:  Net shall be heavy, twisted jute mesh, weighing approximately  1.22 pounds per linear yard and  4 feet wide with mesh openings of approximately  1 inch square.
	4. Hydrophilic Colloids:  Hydrophilic colloids shall be physiologically harmless to plant and animal life without phytotoxic agents.  Colloids shall be naturally occurring, silicate powder based, and shall form a water insoluble membrane after curing....
	5. Erosion Control Material Anchors:  Erosion control anchors shall be as recommended by the manufacturer.


	2.08 WOOD MULCH (HOG FUEL)
	A. Wood Mulch shall be free from noxious weeds, mold, and other deleterious materials.
	B. Use recovered materials 100 percent wood based.
	1. Wood Mulch shall be a mix of coarse chips of bark and wood fiber. Pieces shall be a medium/coarse grade of less than 6 inches.



	PART 3  EXECUTION
	3.01  PREPARATION
	A. Extent of Work:  Provide soil preparation (including soil conditioners if required), fertilizing, seeding, and surface topdressing of all newly graded finished earth surfaces (if stripped), unless indicated otherwise, and at all areas disturbed by ...
	1. Topsoil:  Provide 4 inches minimum of on-site topsoil or imported if required if site is stripped.  After areas have been brought to finish grade, incorporate fertilizer, pH adjusters, and soil conditioners into soil a minimum depth of 6 inches by ...
	2. Soil Conditioner Application Rates:  Apply soil conditioners at rates as determined by laboratory soil analysis of the soils at the job site.
	3. Fertilizer Application Rates:  Apply fertilizer at rates as determined by laboratory soil analysis of the soils at the job site.


	3.02  SEEDING
	A. Seed Application Seasons and Conditions:  Immediately before seeding, restore soil to proper grade.  Do not seed when ground is muddy, frozen, snow covered or in an unsatisfactory condition for seeding.  Apply seed within twenty four hours after se...
	B. Seed Application Method:  Seeding method shall be hydroseeding.
	1. Hydroseeding:  First, mix water and fiber.  Wood cellulose fiber, paper fiber, or recycled paper shall be applied as part of the hydroseeding operation.  Add and mix seed and fertilizer to produce a homogeneous slurry.  When hydraulically sprayed o...

	C. Mulching
	1. Certified Weed-Free Hay or Straw Mulch:  Hay or straw mulch shall be spread uniformly at the rate of 2 tons per acre.  Mulch shall be spread by hand, blower-type mulch spreader, or other approved method.  Mulching shall be started on the windward s...
	2. Mechanical Anchor:  Mechanical anchor shall be a V-type-wheel land packer; a scalloped-disk land packer designed to force mulch into the soil surface; or other suitable equipment.
	3. Non-Asphaltic Tackifier:  Hydrophilic colloid shall be applied at the rate recommended by the manufacturer, using hydraulic equipment suitable for thoroughly mixing with water.  A uniform mixture shall be applied over the area.


	3.03  PROTECTION OF SEEDED AREAS
	A. Immediately after seeding, protect area against traffic or other uses.

	3.04  WOOD MULCHING
	A. Provide 4-6 inch depth of wood mulch in habitat areas and around vegetation to be protected to aid in weed suppression and moisture retention.
	B. Verify wood mulch limits with Engineer.



