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# Question Answer Question #
1 |We're looking at the Arkema Interim Action Phase 1 project, and we’re wondering if you can provide all available cross sections, If contractors would like a copy of the digital drawings please Email
CAD files, and/or vector pdf drawings for earthwork takeoff purposes? The scanned drawings don’t technology well. send a completed request form to
procurement@portoftacoma.com. The request form is on the
procurement portal.
2 |Table 1in Part 3.08 B. of Specification 31 56 13.16 states strength criteria for the self-hardening slurry is greater than 100 PSI, with Q-004001
no age or cure time specified. Part 3.08 F. 5. E. indicates that specified strength is 20 PSI at 28-days. Figure 3 and Table 3
included in Appendix C of the Project Manual show strength results for the trial batches and appear to indicate that 20 PSI UCS is
generally achieved at roughly 20 days cure time and 100 PSI UCS is generally achieved at roughly 80 days cure time. Please
clarify the required strength and cure time for UCS testing of the self-hardening slurry. Please also clarify the acceptance criteria |See Addendum 1 and Section 3.07 E. 4.
for strength, specifically including procedures and timing for gaining acceptance of the work when cure times greater than 28-days
are necessary to achieve the required strength for the prescribed slurry mix. See Addendum 1 and Section 3.06 B. 6.
3 |Parts 2.01 and 2.02 of Specification 31 56 13.16 note that materials to be used in construction of the containment wall have been Q-004000
pre-tested and approved and that sepiolite has been selected as the clay component for the slurry. Part 2.02 states: “Sepiolite
shall be Sea Mud available from IMV Nevada,” “and shall meet the most current API Standard 13A specifications.” We contacted
IMV for a quote on this material and they informed us that they are not currently producing Sea Mud meeting API Standard 13A and
they do not anticipate being able to supply Sea Mud for this project. IMV stated that they still produce powdered sepiolite which
meets the 70% passing No. 200 sieve requirement, but its not “Sea Mud” and does not meet API Standard 13A. Since Sea Mud is
not available as described in 31 56 13.16, will the specification be amended to prescribe an alternate clay component for the slurry,
such as powdered sepiolite from IMV or another product from another supplier/manufacturer, which is commercially available for See Addendum 1 and amended specification for use and
use in this project? supplier of Attapulgite clay.
4 _|Simply looking to obtain a complete Plan Holders list - For: 072026-1051 - Arkema Interim Action-Phase 1 Posted 8/24/26 Q-003991
5 |[Per Section 01 20 00, 1.07.N, Item #14: Pre-cap Grading and Earthworks, "The Engineer estimates an additional 2,400 cubic yards |Quantities are correct. Bid item 10 assumes temporary use of Q-004011
of material from the Dredging Sediment Pile will be required to meet the pre-cap grading plan contours and elevations." However, |material for preload.
there are 5,700 total cubic yards in the sediment pile and 3,700 cubic yards are to be used in Bid Item 10. Please verify quantities.
6 [On sheet C2.13, under Structural Steel, it notes all piles shall be galvanized grade 3, while in the specification section 31 62 16 - |See Addendum 1 Q-004010
2.01, it only notes grade 3, with a 2-part coal tar epoxy. Can you confirm that the pipe piles are not intended to be galvanized?
7 |Spec Section 31 20 00 3.02(4) notes that Contractor shall use land-based equipment for work unless otherwise approved by See Addendum 1 Q-004007
Engineer. Contractor proposes using barge based crane for installation and support of cofferdam sheet installation and pile driving.
8 |Are CAD files available for bidding purposes, and if so, can they be released in an early addendum? If contractors would like a copy of the digital drawings please Q-004021
send a completed request form to
procurement@portoftacoma.com. The request form is on the
procurement portal.
9 |Spec section 334200-3 2.03 A. In-line Check Valve, states that either a flanged outlet end or a std. interior installed check valve is
acceptable. Plan sheet C2.14 and C2.15 appear to show the valve with a flanged end. Is it your preference that the valve have a No preference. Contractor shall determine type. Q-004055
flanged end?
10 |Plan sheet C1.9, note #4 and plan sheet C1.10, note #5 call for 8" CPP pipe. Should this pipe be perforated and do you have an The pipe shall not be perforated. Per sheet C1.9, note #4, the
estimated qty? Or is this to be determined in the field, as directed by the engineer? crossings are a minimum of 20-feet width, excluding side
N . . Q-004054
sloping. The contractor shall determine the length of pipe
necessary to clear the crossing.
11 |Do you have a manufacturer that you used as a basis of design for the water treatment vaults, or is it your intent that the contractor |Contractor to furnish precast water treatment vaults per section
manufacture the treatment vaults with the individual components specified on plan sheets C2.10, C2.11? 33 05 63 - Utility Vaults and Structures and plan sheets C2.10 Q-004053
and C2.11.
12 |Will you please provide the I.D. of the exiting 36" HDPE pipe shown on plan sheet C2.5 . The I.D. is needed to get an accurate For bidding purposes, this assumption will work. Contactor to
quote on the WASTORP inline check valve. Plan sheet SV1.5 calls the pipe out as 34" with 2" wall, 38" O.D.. If this is true, would the (field verify prior to ordering. Q-004052
existing pipe be 36" DR21 DIPS HDPE with an O.D. of 38.30" and an I.D. of 34.4
13 |Due to the upcoming holiday weekend in close proximity to the bid due date, can the date be extended by 1 week? Yes, the bid date can be extended by 1 week in Amendment 2 Q-004050
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14 |Can the Port provide the anticipated date of contract award? Contract award is anticipated to be achieved by 9/23/26. Q-004057
Contract execution is anticipated 10/3/26. Anticipated dates will
depend on Contractor responsiveness to contracting
requirments.
15 |Can the Port provide information regarding railroad operations at the site, including: Per Tacoma Rail: Tacoma Rail does not typically run train on Q-004057
- Train frequency that segment of track between 0700 and 1700. If trains run, it
- Typical train speeds would be on an exception basis. Trains run at 10mph or less.
- Freight traffic Yes, freight traffic. Overnight 20-30 cars are handled on a
- The amount of track switching activity that occurs on the railroad tracks that must be crossed to access the site. nightly basis.
16 |Is there a water source available on site for contractor use during construction? No. Contractor to procure water for project use. Q-004057
17 |Should the contractor anticipate encountering any asbestos-containing materials (ACM) during subsurface utility capping activities?|No. ACM was not encountered during utility trenching. Q-004057
18 |Can the Port provide available analytical data for arsenic concentrations within the project soils? See Washington State Department of Ecology website for the Q-004057
Site (Site 3405 - Arkema Inc) for the Final Remedial
Investigation Report. Figures 5-10a, 5-10b, and 5-10c provide
arsenic concentrations across the entire site, including within
the project limits.
19 | The Schedule of Values includes Bid ltem #12, Storm Drain Preload Removal, but there does not appear to be a bid item for Utility [Preload volume for the Storm Drain Preload is provided under Q-004057
Preload Placement. Should storm drain preload work be included and paid under Bid Items #10 and #11 (Preload Placement & bid Item #10. See Addendum 2
Compaction)? If not, please clarify the appropriate pay item for this work.
20 |00758539B01 & 00808583W01 , which are listed as Airport Extra Heavy Duty load rating - EJ defines their extra heavy duty rating |See Addendum 2 Q-004058
as follows: Casting has been proof load tested to a minimum 200,000 Ibs. This includes an additional safety factor over FAA design
loading. Max. 200,000Ibs. acceptable load weight.
Plan sheet C2.25 calls for 30" ring and gasketed water tight covers. EJ can provide an Airport Extra Heavy Duty load rated casting
that matches the rating above.
Are these load ratings acceptable? Or do they need to meet the required loading of 240,000Ibs per the spec.?
21 |If at all possible, would the Port consider pushing bid due dates (including question due date) out by one (or two) week(s)? See addendum 2. Bid due date was extended to 2pm Q-004074
September 17th.
22 [Please provide the following information from Tacoma Rail: See responses to Questions 15 and 23 for additional Q-004072
information.
How Many railroad tracks are involved?
Number of passenger trains per day? One railroad track is involved.
Number of freight trains per day? No passenger trains use the track.
Are flagmen used at crossings? Approximately 2-4 trains cross nightly, moving a total of 20-30
What are the traffic conditions and patterns? rail cars
Contact person and number for Tacoma Rail. No flagging is used at the crossing. It is up to the motorist to
determine if the track is safe to cross.
See information above and response to Question 15 for traffic
conditions and patterns.
The Engineer shall coordinate Tacoma Rail questions.
23 |Does a Right of Way Entry Agreement currently exist between the Port and Tacoma Rail? If so, please provide. If not, please A ROE is not required if there is no work being performed in Q-004071
establish a Right of Way Agreement to allow for the Rail to provide accurate cost and terms needed for the project. Presently, itis [TR ROW. Contractor can use the dreiveway as a driveway.
unclear what costs the Contractor needs to account for when it comes to interacting with the Rail. Tacoma Rail can and will use the rail line as operations
require, but current typical rail use is defined in responses to
Question 15 and Question 22.
24 [Section 31 20 00 — Please quantify Unsatisfactory Soil Materials and clarify how work to process Unsatisfactory Soil will be There is no quantity estimate for unsatisfactory soils. Review Q-004070
measured and paid. section 31 20 00 regarding the definition of Unsatisfactory Soil
Materials. There is not a specific Bid Item for this material. If
unsatisfactory materials are encountered the material shall be
stockpiled or reused if processed to comply with specifications.
25 |Please clarify survey responsibility. Which features require survey by PLS? Is survey required for volume calculation? Where For features requiring survey by PLS see section 31 20 00 Q-004069
(which bid item) should the Contractor use to account for survey costs in their proposal. Section 1.04.D. and Addendum 3. Survey is required for
preload volume verifcation and designed surface elevation
verification. See Section 01 20 00 - 1.05.F. for payment. The
Contractor shall account for survey costs in the Bid ltems in
their proposal as they see appropriate to meet project
requirements.
26 |Can the import material for Bid ltem 11 be measured and paid by the Ton? No. Payment will be based on the material required to establish Q-004068
the contractually required prism.
27 |Please clarify under which Bid Item the bidder should include costs for disposal of vegetation debris (from clearing and grubbing See Bid Item #4 Q-004067
activities).
28 [Section 01 57 13 3.11.D discusses water with arsenic concentration greater than 150 ug/L being ‘shipped off site for proper See Addendum 3 Q-004066

disposal in accordance with unit price bid.” Please clarify which bid item is applicable to this scope.
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29 [Spec. section 334419-6 2.04 D calls for vinyl coated polyester screen. Will you accept viny coated fiberglass screen as an No Q-004065
alternate?
30 |Is there any way we can get additional information on the live loading? The current information in the specs call out a 240-kip axle [The specification is based on a Hyster H1150XD-CH6 Email

load and 125-kip wheel load. Can we request the wheel C-C, the axle spacing, and the ground contact area for that 125-kip
loading?
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