Santa Clara Valley Water District

Bid Results for Project C0682 - Pacheco Pumping Plant Electrical Current Limiting Fuse & Hydraulic Valve Operating System (HVOS) Upgrades Project

						Apparent Low Bidder			
Line Totals (Unit Price * Quantity)				**Engineer's Estimate**		**Telstar Instruments Concord, CA**		**Blocka Construction, Inc. Pleasanton, CA**	
Item Num	**Description**	**Unit of Measure**	**Quantity**	**Unit Price**	**Total**	**Unit Price**	**Total**	**Unit Price**	**Total**
SECTION A - BASE BID									
1	Mobilization	LUMP SUM	1		$ -	$14,270.00	$14,270.00	$74,000.00	$74,000.00
2	Removal and Disposal of Existing Motor Control Center	LUMP SUM	1		$ -	$13,823.00	$13,823.00	$32,000.00	$32,000.00
3	Install Safety Switches with Current Limiting Fuses	LUMP SUM	1		$ -	$81,699.00	$81,699.00	$110,000.00	$110,000.00
4	Install Hydraulic Valve Operating System (HVOS) with Motor Control Center (MCC)	LUMP SUM	1		$ -	$114,821.00	$114,821.00	$170,000.00	$170,000.00
5	Install PHVOSCP	LUMP SUM	1		$ -	$311,424.00	$311,424.00	$223,000.00	$223,000.00
6	System Testing ad Commissioning	LUMP SUM	1		$ -	$48,935.00	$48,935.00	$38,000.00	$38,000.00
7	Work Required for Control Panel PLC and OIT	LUMP SUM	1		$ -	$70,564.00	$70,564.00	$66,000.00	$66,000.00
		Total Section A			**$ -**		**$655,536.00**		**$713,000.00**
		TOTAL			**$ 544,000.00**		***$655,536.00***		***$713,000.00***