

Bid Results

Bidder Details

Vendor Name	Granite Construction Company
Address	715 Comstock St Santa Clara, California 95054 United States
Respondee	John Boies
Respondee Title	Chief Estimator
Phone	408-327-7000
Email	teresa.rothney@gcinc.com
Vendor Type	CADIR
License #	89
CADIR	1000000085

Bid Detail

Bid Format	Electronic
Submitted	05/04/2022 1:43 PM (PDT)
Delivery Method	
Bid Responsive	
Bid Status	Submitted
Confirmation #	289281

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
C0683 - Bid Form 3 - Non-Collusion Affidavit.pdf	C0683 - Bid Form 3 - Non-Collusion Affidavit.pdf	Bid Form 3 - Non-Collusion Affidavit
C0683 - Bid Form 6 - Iran Contracting Act Bid Certification.pdf	C0683 - Bid Form 6 - Iran Contracting Act Bid Certification.pdf	Bid Form 6 - Iran Contracting Bid Certification
C0683 - Bid Form 7 - Bidder's General Information.pdf	C0683 - Bid Form 7 - Bidder's General Information.pdf	Bid Form 7 - Bidder's General Information
C06830 - Bid Form 9A - KCI Environmental SOQ for Landscaping.pdf	C06830 - Bid Form 9A - KCI Environmental SOQ for Landscaping.pdf	Bid Form 9A - Bidder's Statement of Qualifications for Landscaping (C-27 License)
C06830 - Bid Form 9B - Blue Iron SOQ Sheet Pile Installation.pdf	C06830 - Bid Form 9B - Blue Iron SOQ Sheet Pile Installation.pdf	Bid Form 9B - Bidder's Statement of Qualifications Sheet Pile Installation
C0683 - Bid Form 10 - Escrow Bid Documents Granite Construction.pdf	C0683 - Bid Form 10 - Escrow Bid Documents Granite Construction.pdf	BID Form 10 - Escrow Bid Documents Certification of Completeness
C0683 - Bid Form 11 - Project Labor Agreement Acknowledgment.pdf	C0683 - Bid Form 11 - Project Labor Agreement Acknowledgment.pdf	Bid Form 11 - Project Labor Agreement Acknowledgment
C0683 - Bid Form 5 Bidders Bond-Granite Const.pdf	C0683 - Bid Form 5 Bidders Bond-Granite Const.pdf	Bid Bond

Subcontractors

Showing 3 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Type
Blue Iron Foundations & Shoring 3545 Carlin Drive West Sacramento, California 95691	Sheet Pile	1009464	1000004297	\$3,550,000.00	
KCI Environmental, Inc. P. O. Box 3307 San Luis Obispo, California 93403-33	Landscape	813844	1000010403	\$834,950.00	DGS, CADIR
Oliveira Fence, Inc. 293 Brokaw Rd Santa Clara, California 95050	Cable Railing and Fence	404243	1000003214	\$114,975.00	WBE, Local

Line Items

Discount Terms No Discount

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
SECTION A - BASE BID							\$14,195,475.00		
1			COMPLIANCE WITH NPDES GENERAL PERMIT	LUMP SUM	1	\$226,000.00	\$226,000.00	Yes	
2			MOBILIZATION, DEMOBILIZATION, DEMOLITION & DISPOSAL	LUMP SUM	1	\$1,366,000.00	\$1,366,000.00	Yes	
3			CONTROL OF WATER	LUMP SUM	1	\$350,000.00	\$350,000.00	Yes	
4			REMOVE CONCRETED RSP	TON	200	\$42.00	\$8,400.00	Yes	
5			REMOVE CONCRETE	TON	70	\$75.00	\$5,250.00	Yes	
6			HALF-TON CONCRETED-ROCK SLOPE PROTECTION	TON	290	\$170.00	\$49,300.00	Yes	
7			HALF-TON ROCK SLOPE PROTECTION	TON	2000	\$167.00	\$334,000.00	Yes	
8			GEOTEXTILE FABRIC FOR ROCK SLOPE PROTECTION	SQUARE YARD	5300	\$3.00	\$15,900.00	Yes	
9			GEOGRID REINFORCEMENT	SQUARE YARD	3300	\$8.00	\$26,400.00	Yes	
10			CHANNEL EXCAVATION, BANK CUBIC YARDS (BCY)	CUBIC YARD	6800	\$30.00	\$204,000.00	Yes	
11			EXPORT MATERIALS, BANK CUBIC YARDS (BCY)	CUBIC YARD	3400	\$60.00	\$204,000.00	Yes	
12			CHANNEL EMBANKMENT USING IMPORT MATERIALS, COMPACTED CUBIC YARDS (CCY)	CUBIC YARD	400	\$280.00	\$112,000.00	Yes	
13			EROSION CONTROL BLANKET	SQUARE YARD	3300	\$49.95	\$164,835.00	Yes	
14			CONCRETE FOR HALF-TON CONCRETED -ROCK SLOPE PROTECTION	CUBIC YARD	100	\$420.00	\$42,000.00	Yes	
15			SHEET PILE WALL	SQUARE FOOT	66000	\$140.00	\$9,240,000.00	Yes	
16			HYDROSEEDING WITH HYDROSEED MIXTURE	SQUARE YARD	3100	\$17.95	\$55,645.00	Yes	
17			MODIFIED CABLE RAILING	LINEAL FOOT	1150	\$85.00	\$97,750.00	Yes	
18			DECOMPOSED GRANITE MAINTENANCE ACCESS	SQUARE FOOT	4000	\$20.00	\$80,000.00	Yes	
19			HYDROSEEDING WITH FLEXIBLE GROWTH MEDIUM	SQUARE YARD	13200	\$9.95	\$131,340.00	Yes	
20			TREE REMOVAL	EACH	35	\$925.00	\$32,375.00	Yes	
21			TREE PLANTING AND ESTABLISHMENT	LUMP SUM	1	\$59,828.00	\$59,828.00	Yes	
22			CONTRACTOR'S QUALITY CONTROL	NOT-TO-EXCEED	1	\$320,000.00	\$320,000.00	Yes	
23			REMOVAL OF EXISTING SEWER PIPE BRIDGE (CITY OF SUNNYVALE)	LUMP SUM	1	\$10,000.00	\$10,000.00	Yes	
24			HYDROSEEDING ESTABLISHMENT AND MAINTENANCE	NOT-TO-EXCEED	1	\$100,000.00	\$100,000.00	Yes	
25			TREE PLANTING ESTABLISHMENT MONITORING AND MAINTENANCE	NOT-TO-EXCEED	1	\$100,000.00	\$100,000.00	Yes	
26			TESTING BY CONTRACTOR	NOT-TO-EXCEED	1	\$100,000.00	\$100,000.00	Yes	
27			CONTRACTOR'S THIRD-PARTY ARCHAEOLOGIST	NOT-TO-EXCEED	1	\$110,000.00	\$110,000.00	Yes	
28			INVASIVE PLANT SPECIES REMOVAL	LUMP SUM	1	\$161,651.00	\$161,651.00	Yes	
29			PLANTING IRRIGATION	LUMP SUM	1	\$71,651.00	\$71,651.00	Yes	
30			NOISE POLLUTION AND VIBRATION MONITORING	LUMP SUM	1	\$70,000.00	\$70,000.00	Yes	
31			SOIL REUSE FROM CHANNEL BED EXCAVATION, COMPACTED CUBIC YARDS (CCY)	CUBIC YARD	550	\$20.00	\$11,000.00	Yes	
32			SOIL REUSE FROM CHANNEL EMBANKMENT EXCAVATION, COMPACTED CUBIC YARDS (CCY)	CUBIC YARD	2600	\$50.00	\$130,000.00	Yes	
33			BACKING CLASS II (TON)	TON	750	\$165.00	\$123,750.00	Yes	
34			TOPSOIL	CUBIC YARD	470	\$120.00	\$56,400.00	Yes	
35			CHANNEL LINING	CUBIC YARD	20	\$1,000.00	\$20,000.00	Yes	
36			AGGREGATE BASE FOUNDATION	CUBIC YARD	20	\$300.00	\$6,000.00	Yes	
SECTION B - SUPPLEMENTAL BID ITEMS							\$697,225.00		
37			WINTERIZATION	NOT-TO-EXCEED	1	\$70,000.00	\$70,000.00	Yes	
38			SHEET PILE REFUSAL AND DAMAGE	NOT-TO-EXCEED	1	\$180,000.00	\$180,000.00	Yes	
39			ADDITIONAL MITIGATION OF SETTLEMENT BEHIND STEEL PILES	NOT-TO-EXCEED	1	\$200,000.00	\$200,000.00	Yes	
40			REDWOOD RESIDENTIAL FENCE	LINEAL FOOT	65	\$265.00	\$17,225.00	Yes	
41			REVTMENT LOG TESTING AND DISPOSAL (Added per Addendum No. 2)	NOT-TO-EXC	1	\$30,000.00	\$30,000.00	Yes	
42			CONSTRUCTION SITE MANAGEMENT DUE TO BIOLOGICAL RESTRICTIONS (Added per Addendum No. 2)	NOT-TO-EXC	1	\$200,000.00	\$200,000.00	Yes	

Line Item Subtotals

Section Title	Line Total
SECTION A - BASE BID	\$14,195,475.00
SECTION B - SUPPLEMENTAL BID ITEMS	\$697,225.00
Grand Total	\$14,892,700.00



BID FORM NO. 3
Non-Collusion Affidavit


In accordance with Public Contract Code Section 7106, John Boies
(Bidder's full name)


declares that he or she is Chief Estimator
(Bidder's title)

of Granite Construction Company
(Company's name)

the party making the foregoing Bid that the Bid is not made in the interest of, or on behalf of, any disclosed person, partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the Bid are true; and, further, that the Bidder has not, directly or indirectly, submitted the Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, Bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: <u>8/14/22</u>
Bidder's Name and Title (Print): John Boies, Chief Estimator	





**ADDENDUM NO.1
REVISED BID FORM NO. 5
Bidder's Bond**

BE IT KNOWN BY THESE PRESENTS,

That we, Granite Construction Company, as PRINCIPAL,
and Travelers Casualty and Surety Company of America, as SURETY,

are held and firmly bound unto the Santa Clara Valley Water District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE PROPOSAL of the Principal above named, submitted by said Principal to the Santa Clara Valley Water District, for the work described below, for the payment of which sum is lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability of the surety hereunder exceed the sum of \$ Ten Percent (10%) of Bid Amount

THE CONDITION OF THIS OBLIGATION IS SUCH,


That whereas the Principal has submitted the above mentioned Proposal to the District, for certain construction specifically described as follows, for which Proposals are to be opened at San Jose, California, on the 4th day of May, 2022, (or such other date as specified per Addendum) for **C0683 – Calabazas Creek Rehabilitation Project**.

NOW, THEREFORE, if the aforesaid Principal is awarded the Contract and, within the time and manner required under the Contract Documents, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the Proposal, and files originals (copies are unacceptable) of the two bonds with the District, one to guarantee faithful performance and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.

In the event suit is brought upon this bond by the obligee and judgment is recovered, the surety shall pay all costs incurred by the obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seal on the 25th day of April, 2022.

PRINCIPAL:



Signature

Granite Construction Company

Name

John Boies, Chief Estimator

Title

715 Comstock St. Santa Clara, CA 95054

Address

SURETY:



Signature

Travelers Casualty and Surety
Company of America

Name

(Seal)

Isabel Barron, Attorney-In-Fact

Title

1 Tower Square Hartford, CT 06183

Address

- NOTE:**
1. Original Bidder's Bond documents with embossed seal from the Surety are required. Signature of those executing for Surety must be properly acknowledged.
 2. All bidders must submit the original Bid Form 5 document before the latest date/time for submitting Bid Proposals to the address specified under Paragraph 17. Bidder's Security, of the Notice to Bidders.

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

ACKNOWLEDGMENT


State of California
County of Santa Cruz

On April 25, 2022 before me, Maria Gomez, Notary Public
(insert name and title of the officer)

personally appeared Isabel Barron,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.



Signature

Maria Gomez
Maria Gomez, Notary Public

(Seal)



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Isabel Barron** of **WATSONVILLE**, **California**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April**, **2021**.



State of Connecticut

City of Hartford ss.

By: _____


Robert L. Raney, Senior Vice President

On this the **21st** day of **April**, **2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, **2026**




Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **April 25**, **2022**




Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

ORIGIN ID:ZSMA (408) 327-7013
TERESA ROTHNEY
GRANITE CONSTRUCTION COMPANY
715 COMSTOCK ST

SHIP DATE: 03MAY22
ACTWGT: 0.50 LB
CAD: 107055319/INET4490

SANTA CLARA CA 95054
UNITED STATES US

BILL SENDER

TO CONSTRUCTION CONTRACTS & SUPPORT
SANTA CLARA VALLEY WATER DISTRICT
5905 WINFIELD BOULEVARD

577J51BD6FE4A


SAN JOSE CA 95123

(408) 327-7000

REF: 2190

INV:

DEPT:




WED - 04 MAY 10:30A

PRIORITY OVERNIGHT

TRK# 7767 6109 5450
0201

WA RBKA 95123
CA-US SJC



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com. FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.



We made a delivery attempt 05/04/2022 12:44 PM. Don't wait until the next business day for your delivery. Pick up your package(s) today after 06:00 PM at FedEx Facility: 710 DADO STREET . Click Manage Delivery below to take more control of your package(s).

Updated delivery: Wednesday, 5/4/2022 by end of day

Initially expected: Wednesday, 05/04/2022



DELAY
SAN JOSE, CA

[GET STATUS UPDATES](#)

FROM
Santa Clara, CA US

TO
SAN JOSE, CA US
[MANAGE DELIVERY](#) ▾

Travel History

Shipment Facts

TIME ZONE
Local Scan Time



Wednesday, May 4, 2022

12:44 PM	SAN JOSE, CA	Delay Customer not available or business closed
8:29 AM	SAN JOSE, CA	On FedEx vehicle for delivery
7:51 AM	SAN JOSE, CA	At local FedEx facility
5:54 AM	OAKLAND, CA	Departed FedEx hub

Rothney, Teresa

From: TrackingUpdates@fedex.com
Sent: Wednesday, May 4, 2022 12:58 PM
To: Rothney, Teresa
Subject: FedEx Shipment 776761095450: Your package is delayed.

CAUTION: This email originated from outside of Granite

This tracking update has been requested by:

Personal Message: Contact name: Teresa Rothney

Hi. Your package is delayed.

Scheduled Delivery: Pending
Initially expected : Wednesday 05/04/2022

Status : Delayed

Tracking Number: 776761095450
From: Granite Construction Company
715 Comstock St
Santa Clara, CA, US, 95054
To : Construction Contracts & Support
5905 Winfield Boulevard
SAN JOSE, CA, US, 95123
Reference : 2190
Shipper Reference : 2190
SHIP DATE : Tue 5/03/2022 05:15 PM
Packaging Type : FedEx Envelope
Origin : Santa Clara, CA, US, 95054
Destination : SAN JOSE, CA, US, 95123
Special Handling : Deliver Weekday
Standard Transit : Wed, 05/04/2022 by 10:30am
Number Of Pieces : 1
Total Shipment Weight : 0.50 LB
Ship Service Type : FedEx Priority Overnight

Please do not respond to this message. This email was sent from an unattended mailbox. This report was generated at approximately 2:58 PM CDT 05/04/2022.

All weights are estimated.

To track the latest status of your shipment, click on the tracking number above.

BIDDER'S BOND DELIVERY. Bidders are allowed to submit a bid bond by third party carrier or by hand delivery.

1. **THIRD PARTY CARRIER such as: FEDEX, UPS, DHL, CA Overnight, Golden State Overnight, etc. Any Bidder's Bond received after the date stated above will not be considered. Late Bidder's Bond submissions will be returned unopened.**

NO DELIVERY WILL BE ACCEPTED VIA USPS (US MAIL). USPS (US Mail) does not deliver to 5905 Winfield Boulevard.

Address the outside delivery envelope as follows:

Santa Clara Valley Water District
Attention: Construction Contracts & Support Unit
C0683 – Calabazas Creek Rehabilitation Project
No. 62084001
5905 Winfield Boulevard
San Jose, CA 95123-2428

2. **HAND DELIVERY shall only be between the hours of 1:00 p.m. to 2:00 p.m. on Wednesday, May 4, 2022, at the Administration Building located at 5750 Almaden Expressway, San Jose, CA 95118.**
 - a. Bidder's Bond shall be delivered at a drop off box, marked "Bid/Submittal Drop Box," located in front of the entrance door.
 - b. Bidders must take a picture using its cell phone showing the sealed Bidder's Bond envelope and the "Official Bid Clock" timer as proof of delivery.
 - c. Bidders must observe all Public Health Officers orders and wear proper face covering when dropping off your Bidder's Bond.
 - d. **Any Bidder's Bond received after the date/time stated above will not be considered. Bidder's Bond will be returned unopened.**

18. Contract Retention

- ☒ The Contract Retention for this Project is established at five (5) percent of the Contract Price.
- ☐ The Contract Retention for this Project is established at ten (10) percent of the Contract Price. The Board of Directors has made a finding that the Project is substantially complex and therefore requires retention higher than five percent.

Iran Contracting Act Bid Certification
(Public Contract Code Sections 2202–2208)
Must be Completed for any Proposal of \$1,000,000 or more

Public Contract Code (PCC) Sections 2200–2208 are known as the Iran Contracting Act of 2010 and prohibit public entities from contracting with companies that have specified business activities in Iran’s petroleum sector. Companies seeking to bid on state or local government contracts are required to certify that they are not engaged in developing Iran’s petroleum resources.

Prior to bidding on, submitting a proposal or executing a contract or renewal for a Santa Clara Valley Water District contract for goods or services of one million dollars (\$1,000,000 or more), a person (vendor, firm, corporation, etc.) must either: a) certify it is **not** on the current list of persons engaged in investment activities in Iran created by the California Department of General Services (“DGS”) pursuant to Public Contract Code Section 2203(b) and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code Section 2203(c) or (d). The DGS list is posted online at: www.dgs.ca.gov, search “Iran Contracting Act List”).

To comply with this requirement, please complete **one** of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made; contract termination; and three-year ineligibility to bid on contracts. (Public Contract Code Section 2205.)




BID FORM NO. 6
Iran Contracting Act Bid Certification

Please complete one of the options below (see prior page for additional explanation).

OPTION NO.1—CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the person/financial institution identified below, and the person/financial institution identified below is not on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed): Granite Construction Company		Federal ID No. (or n/a): 94-0519552
By (Authorized Signature): 		
Printed Name and Title of Person Signing: John Boies, Chief Estimator		
Date Executed: 5-4-22	Executed in (City & State): Santa Clara, CA	



OPTION NO. 2—EXEMPTION

Pursuant to Public Contract Code Sections 2203(c) and (d), a public entity may permit a person/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enter into or renew, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

Name of Person (Vendor, Firm, Corporation, etc.)/Financial Institution (Printed):		Federal ID No. (or n/a):
By (Authorized Signature):		
Printed Name and Title of Person Signing:		
Date Executed:	Executed in (City & State):	

Timely submission of these Forms is considered **material** by the District.

All Bidders must complete and submit this Bidder's General Information, Bid Form 7, including the required attachments. **The Bidder may be considered not responsible based on information provided on this Form.** Additional sheets may be attached as required.

1. Number of years as a contractor in construction work of this type: 100
2. Names and titles of all officers of Bidder's firm:
See attached list of officers

3. Name of person(s) who inspected site of proposed work for your firm:
Name: Fred Ackerman Date of Inspection: 4-12-22
Connor Hunt 4-12-22
4. Name, address, and telephone number of surety company and agent who will provide the required bonds for this Contract:
See attached list of Surety

5. Résumé of Designated Authorized Representative: Attach the résumé of the person who will be designated as authorized representative. **The Contractor's authorized representative must have requisite background and experience to administer and oversee the Work on behalf of the Contractor. The representative must have complete authority to represent and act for the Contractor as stated in Standard Provisions, Contractor Staffing, Article 3.03.**
6. Prior Construction Contracts: Bidder must provide at least two (2) construction contracts similar in scope and complexity to this Project that your organization has performed during the last 5 years. Use the PRIOR CONSTRUCTION CONTRACTS form (page 3 of this Bid Form 7) for each project.
7. Claims and lawsuits: if the answer to any of the questions below is "yes" explain the circumstances on an attached sheet.
 - 7.1 Has your organization ever failed to complete an awarded contract?
☐ Yes ☒ No



BID FORM NO. 7
Bidder's General Information

7.2 Are there any judgments, claims, alternate dispute resolution proceedings or suits pending or outstanding against your organization or its officers?

☒ Yes ☐ No See appendix A1

7.3 Has your organization filed any lawsuits or requested an alternate dispute resolution with regard to construction contracts within the last 5 years?

☒ Yes ☐ No See appendix A1

8. The Bidder hereby declares that the Bidder has not been convicted, within the preceding 3 years, of any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of any public work contract with any public entity. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof.

9. Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?


☐ Yes ☒ No


If the answer is "yes," explain the circumstances in the following space:

10. The Bidder signing for Contractor certifies that neither Bidder nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

District reserves the right to verify the above information.

I STATE UNDER PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE IN RESPONSE TO PARAGRAPHS 8, 9 & 10 ABOVE ARE TRUE AND CORRECT.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: 5-4-22
Bidder's Name and Title (Print): John Boies, Chief Estimator	



PRIOR CONSTRUCTION CONTRACTS

The Bidder may make as many copies of this page as necessary. Bidder may provide the required information on an alternative document. Bidder must submit a signed original of this page 3 of Bid Form 7.

Respond to each item, indicating "none" where appropriate.

- A. Name, address, and telephone number of owner: See attached list of projects
- B. Name of project: _____
- C. Location of project: _____
- D. Brief description of the work involved: _____
- E. Contract amount: _____
- F. Claims amount: _____
- G. Liquidated damages assessed: _____
- H. Date of completion of contract: _____
- I. Name, address, and telephone number of design firm's architect or engineer: _____
- J. Name of owner's project manager: _____
- K. Declaration of Default (Yes or No): _____
- L. Litigation on questions of project performance: _____
- M. Determination of failure to pay prevailing wages or other state and/or federally required taxes or contributions: _____
- N. Citations by federal OSHA or CAL OSHA: _____

District reserves the right to verify the above information.

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature: _____

Date: _____

5-4-22

Bidder's Name and Title (Print): John Boies, Chief Estimator





Granite Construction Company
List of Officers

Name	Present Office Position
Larkin, Kyle T.	President Executive Chief Officer
Curtis, Elizabeth L.	Executive Vice President Chief Financial Officer Assistant Secretary
Radich, James A.	Executive Vice President Chief Operating Officer Assistant Secretary
Dowd, Brian R.	Senior Vice President Group Manager Assistant Secretary
Gruber, Timothy W.	Senior Vice President Human Resources Assistant Secretary
Hall, M. Craig	Senior Vice President General Counsel Corporate Compliance Officer Secretary
Olson, Kenneth B.	Senior Vice President of Corporate Finance Treasurer Assistant Financial Officer Assistant Secretary
Richards, James D.	Senior Vice President Group Manager Assistant Secretary
Tatusko, Michael G.	Senior Vice President Group Manager Assistant Secretary
Barker, Michael W.	Vice President Investor Relations
Nickerson, James D.	Vice President Assistant Secretary
Woolsey, Staci M.	Chief Accounting Officer Assistant Secretary
Blackburn, Nicholas B.	Senior Director of Corporate Taxation Assistant Secretary



**Granite Construction Company
List of Surety Agencies**

List of Sureties

**The Travelers Companies, Inc. – August 1, 2002 to Present
Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company**

1 Tower Square

Hartford, CT 06183

Contact: Jen Moore, Underwriting Director - (860) 277-8170

State of Incorporation: Connecticut

Ratings – AM Best: A++ XV; Moody's: Aa2; Standard & Poor's: AA

NAIC #: 31194, 19038, California License No.: 2444-8, 1790-5;

Arizona Certificate No. 000843, 000841

**CNA Financial Corporation – December 15, 2014 to Present
The Continental Insurance Company
Continental Casualty Company**

151 North Franklin Street

Chicago, IL 60606

Contact: Michael O'Connell, Underwriting Director – (206) 587-7149

State of Incorporation: CIC - Pennsylvania; CCC - Illinois

Ratings – AM Best: A XV; Moody's: A2; Standard & Poor's: A+

NAIC #: 35289, 20443; California License No.: 2270-7, 0048-9;

Arizona Certificate No. 0003658, 299460

**Chubb Group of Insurance Companies – 1926 to Present
Federal Insurance Company**

202B Hall's Mill Road,

Whitehouse Station, NJ 08889

Contact: Tina Hawkins, Underwriting Manager - (908) 903-3409

State of Incorporation: Indiana

Ratings – AM Best: A++ XV; Moody's: Aa3; Standard & Poor's: AA

NAIC #: 20281, California License No.: 0059-6;

Arizona Certificate No. 301755

Agent Name and Address:

Alliant Insurance Services, Inc.

560 Mission Street, 6th Floor

San Francisco, CA 94111

(415) 403-1427

Contact: John D. Gilliland – Senior Vice President

License # OC36861 Expiration 06/30/2023

Single Job Capacity: \$600,000,000. Aggregate Capacity: \$5,000,000,000.

Darren Hiatt

Senior Project Manager/Coastal Region Construction Manager

Experience

In Construction since: 1997

With Granite for 10 years, 1997 – 2006, and 2019 to present

Professional Affiliations/Certification/Accreditation

B.S. Construction Management, California State University – San Luis Obispo, CA

M.S. Business Administration, University of Phoenix – Santa Clara, CA

Summary

Mr. Hiatt has more than 30 years of construction experience, through his experience as a Project Engineer, Project Manager, Construction Manager and Senior Estimator. He has hands-on experience giving him the ability to provide a thorough understanding of the technical requirements as well as the execution of a project. His detailed project understanding as well as construction oversight through leadership and direction to construction teams ensures his engineering and business expertise is brought into each project. His ability to understand complex and highly technical projects allows him to extend his value to the team's preconstruction, and preplanning process in which value engineering and innovation from his technical expertise provides benefit to cost and schedule. He specializes in project understanding from the technical aspects to approach and efficient execution, team organization and dynamics. With his ability to understand the value of innovation he provides cost and schedule savings through his many years of field construction problem solving. His experience in all aspects of construction including underground utilities, excavation & embankment, grading and paving, retaining walls, and structures provides an additional level of construction expertise for projects of various size, in both public and private sectors, from utility and street repairs, to complex site development projects, to major highway and infrastructure work requiring significant traffic control, staging, and sequence planning. Darren's talent surrounds his ability to recognize and understand the complete project scope and to lead construction teams through effective communication skills provide detailed instructions, information and directions to the project team, clarifying scope requirements for the successful completion of each project.

Notable Project Experience

City Place Early Access Construction, Santa Clara, CA

Contract Value: \$ 14.2 M

Senior Project Manager: June 2019 – June 2020

The early access project consisted of providing various phases of site preparation for **Related Santa Clara**, as one of the largest projects in the Bay Area. Overall plans are designed to create over 9 million square feet of offices, housing, hotels and retail on 240 acres next to Levi's Stadium, as a vast design including 209-acres for mixed-use development and 31-acres for city park/open space. In preparation for the mixed-use development, the early access earthwork package primary created the suitable environment including excavation, grading, utility relocation and other groundwork needed to implement the development. The first preparation phase as the project is subdivided into multiple phases and parcels.

Assisting Master Plan Development: Having worked with developers in many of his previous projects, Darren brings his valuable design and constructability knowledge to this project. The scope of this project includes strengthening existing roads to handle additional traffic anticipated to increase with the overall project development. Retaining walls were needed to bolster Tasman, which included driving piles and using CIDH for the more than 120 piles. Relocation of utilities, sewer, water, storm

drain, electrical, and joint trench utilities were needed to prepare for future site phases and developments. Temporary roads were created to gain construction access to the site, which will be utilized for upcoming construction phases as well. To expand traffic handling options from the stadium, many road expansions are planned. Building off ramps to various connector roads are incorporated serving the dual-purpose needs of the current stadium traffic as well as the ultimate traffic requirements once development is completed.

Community Coordination: Additionally, the Transit Center currently accessing the various commuter trains requires additional construction expansion to meet the increased traffic, with VTA being a central stakeholder in the project. Loading capacity through the various public access connections has required consistent collaboration. Coordination with other stakeholders allows Granite to work with the design team to assist in redesign to ensure consistent project objectives are met. Working with SED – Silicon Valley Power, Santa Clara Water District, Valley Transit Authority (VTA), City of Santa Clara and others has added to the importance of maintaining communication strategies.

Constructability Solutions: The project requires consistent management similar to Design-Build, as active integration with the Design team is needed to ensure project goals and objectives are met through constructability reviews assisting redesign requirements. Attention to the technical and environmental compliance requirements is pronounced as the golf course was previously an existing landfill and refuse excavation has brought additional and unforeseen scope requirements. Knowledge of environmental requirements has given Granite the opportunity to maintain environmentally compliant operations, keeping schedule certainty for the project.

Alameda Point, Alameda CA

Contract Value: \$40M

Project Manager March 2018 – June 2019

This project consisted of the infrastructure redevelopment of Naval Base at Alameda Point. The scope of this project required Deep Dynamic Compaction (DDC) of the soil, along with stone columns/rock piers to stabilize the ground along the areas that included bay mud. This bid build project required major interaction with designers as the earthwork and grading was to prepare for residential houses in this area consisting of 40 acres. To prepare the site, demolition of previous structures was required, up to the Ferry Terminal that also required rebuilding of the floating dock, with piers driven into the waters' edge. To prepare and stabilize the area, Site grading, Underground utilities – mark abandonment and new and relocation, with major Coordination efforts with utilities to prepare for the new residential development. Coordination and collaboration of constructability issues provided proactive solutions needed for a successful development.

Constructability Collaboration: The Site development requirements included working with various developers on build out facilities for the specific residential housing areas. Placement of rock, concrete and paving the roadways and development areas required coordination with various construction events, and subcontractors. All material needed to stay on site, which also needed laydown and storage areas to ensure all environmental criteria was accomplished. The schedule was very tight, and coordination with all construction was required. The finishing elements of landscaping required major collaboration with the purchase of more than 160 48" box trees that were specifically sourced throughout CA and beyond. Location of trees from different nurseries required coordination of the shipments from the large tree source to the project site, which was essential and created a major effort for this project.

City Street Overlays, Oakland, Berkeley, Orinda, San Leandro, Piedmont, CA

Contract Value: \$30M year of various city street rehabilitation projects

Project Manager: 2017 - 2019

Each project typically lasted 8 months - 1 year and required demolition and regrinding of the asphalt.

Coordinate with city, relocation and installation utilities

- Preplan, monitor and direct the construction of \$50M of annual revenue to ensure safe, productive, quality construction processes while always holding to Company core values and standards.
- Work diligently to avoid claims and find solutions, clarify contracts, P.O.s and misc. agreements.
- Provide updates of project status weekly, monthly, quarterly and yearly, including financial, claim status, production analysis, quality and safety review.
- Oversee and assist with the management of multiple projects, project managers and engineers.
- Work with staff and crews to develop better builders while building a cohesive team.
- Maintain and broaden relationships with subs and suppliers, existing and new clients/owners.

Port of Oakland Cool Port Facility, Oakland, CA

Contract Value: \$6 M

Project Manager: 2016 - 2017

The 150,000 SF Cool Port facility was contracted to Fisher Construction Group, with the earthwork and horizontal development and preparation project scope completed as a dedicated subcontractor. The project required demolition of existing facility, site preparation and earthwork to develop the area for the new facility. The facility required preparation and construction of building pad and the built-up building pad that consisted of stabilizing the area with approximately 16,000 piers. Through grading and inclusion of base rock to create the staging area for the Cool Port building, load and unload areas for trains, ships and trucks required the major infrastructure to support the facility. Goods were unloaded and transported into the facility as well as complete loading into rail cars, ships and trucks. The rail infrastructure had to tie into the existing port rail service area as well as the other transportation requirements used by the Cool Port facility. There were various rooms with temperatures to complete the storage process in preparation for shipment completions. The building was set 10 feet above grade, with the rail and other transportation methods at 6 feet above grade. Completion of equipment pads for cooling equipment, along with mass grading and paving for the major roadways for trucks to the facility. The earthwork was balanced as value engineering opportunities to minimize import and off haul.

Port of Oakland, OAB Facility, Oakland, CA

Contract Value: \$14M

Project Manager: 2013 - 2019

The OAB facility was a project with major stakeholders consisting of the City of Oakland, Private Owner, JV with two major General Contractors. The project overview consisted of the construction and rebuilding of the roadway and rail infrastructure to the facility. Maritime Street from 7th street to Grand Avenue was rebuilt, through remove and replace to allow for the additional traffic into the Port of Oakland. West Burma road was a new road created for the additional truck and rail bed traffic as an expansion of the port services of rail to water shipments. Rebuilding the major road increased access which consisted of excavation, grading, dewatering process. Additionally, lightweight concrete (LCC) was placed on the new West Burma roadway, with rock placed over LCC. Utilities were incorporated by cutting into the lightweight material and paving over the new roadway with the LCC, baserock to create a new stretch of road and rail for future increase of access for Port of Oakland services. A bridge was built over the bay area mud using lightweight material LCC, cellular concrete over the entire roadway of approx. 4,000 LF.

Port of Oakland Warehouse on Maritime Street, Oakland, CA

Contract Value: \$ 6M

Project Manager: 2018 - 2019

This 460,000 SF Warehouse was contracted by Fisher Construction Group, which was build as part of the expansion efforts for the Port of Oakland. This project required the demolition of two military buildings, with heavy environmental criteria needed to dismantle building without impacting the port area. The demolition was required followed by substantial excavation, grading, deep dynamic compaction (DDC), creation of major fills, create pads and settlement pads. The process determined to be the most efficient, was to create two stages with half of pad for DDC received the 16' of surcharge and allowed to settle. 8' was then removed and placed on the other side. This value engineering methodology created major savings in cost and schedule by balancing the earthwork by eliminating import and off-haul. Additionally, this methodology maintained the sustainability goals as well as provided cost and schedule savings.

Caltrans Widening and Highway 205 Improvements, Tracey, CA

Contract Value: \$96 M

Project Manager: June 2006 - 2009

This Caltrans project consisted of widening 22 miles of highway 205, with improvements to more than 20 bridges, that included creating retaining walls, crack n seal and sound walls. The excavation of the 22 miles of improvement consisted of more than 450,000 CY of off haul and additional import into specific site placements. More than 220,000 tons of AC, included rubberized asphalt, completing placement of up to 27,000 tons a day, with rubberized asphalt of more than 5,000 tons a day. Value engineering cost and schedule savings were created through combining work scope together to create efficiencies that cut schedule and cost. The project had delays of both weather and environmental compliance elements that included specific plans for birds, rabbits, and salamanders. Through the implementation of cost and schedule VE options, the project was able to reduce the budget and finish ahead of schedule, winning partnering awards with Caltrans as well as other project awards. The project spanned from 11th Street to I-5 in Tracy, that concluded with two bridges over I-5.

Site Development and Building Preparation, Oakland, CA

Contract Value: \$10M

Project Manager: January 2006 – June 2006

Site preparation to prepare for the planned Mental Health Building. The preparation site development included Initial clearing, demo facilities create 30,000 tons of infrastructure, building pads for equipment. Classroom, shops, grading, earthwork, site prep.

Miramonte High School, Moraga, CA

Contract Value: \$5.0 M

Project Manager: 2006

Clear and grub, grading, rebuilding fields, underground utilities, drainage around fields, site prep, with major landscape efforts. Remove and replace all of the parking, off haul, repave. Sports field, 3 sports field, rebuilt everything. Parking lots, tennis courts, 5,000 SF maintenance field.

Chevron, San Ramon, CA

Contract Value: \$10M

Project Manager: 2006 – 2008

Chevron's large headquarters office area required an upgrade of the parking lot that services this office. Removing and replacing the asphalt required phasing and coordination with the staff and officials within the office area.

Honda Dealers, Port of Richmond, CA

Contract Value: \$ 6M

Project Manager: 2010-2011

Built the port landing for ships built multiple linear feet of several miles of track 100 5 lanes for bring ship in land it and dock, rebuilt parking lot and railroad infrastructure multiple lanes of rail staging

areas and drive onto the rails to ship Load cars onto trains staging area for warehousing for Honda cars. Ship yard, rebuilding of port for the location for Honda cars to disperse throughout the US

Bethal Island, Brentwood, Oakley, CA

Contract Value: \$10M

Project Manager: 2009-2010

Various project tasks required to support Bethal Island and the approach, roads, bridges, etc.

Completed and built marina, cut access into delta, housing development, create lake. Rebuild roads to bridge to Bethal island. Excavation, large fills of import approaches to the bridge. Off ramps, tie back into the existing roads. Demo concrete and roadway, and old concrete leading up to reuse onsite rebuild the roadway and base rock. Inland from Tracey, middle of highway 4, 12, 160 and highway 5.

Other Relevant Project Experience

2014 Watt Avenue, \$25M Overpass project

Highway 20 at Clearlake \$ 20M 2015

Highway 12 Rio Vista \$25M – 2014-2015

Highway 87 – San Jose - \$35M – 2003



Granite Construction Company
2020 Job Schedule Greater Than \$3 Million

Job ID	Name and Address of Owner	Name, Location of Project, and Kind of Work	Owner Contact	Architect/Engineer/Designer Firm	Architect/Engineer/Designer Contact	Construction Management Firm	Construction Management Contact	Contract Amount	Original Estimated Completion Date	Actual Completion Date	Completed On Time	Liquidated Damaged Imposed	Liens or Claims?	Declaration of Default	Litigation	Failure to Pay Prevailing Wage	Citations OSHA or CAOSHA
658452	Santa Clara Valley Water District 5750 Almaden Expressway San Jose, CA 95118-3614	Permanente Creek Flood Protection at Rancho San Antonio Detention Basin Contract No.: N/A Cupertino, CA New roadway, grading, utility infrastructure, and additional improvements which include tree removal, retaining walls, asphalt paving, swales, grading, storm drain, sanitary sewer, domestic water, fire water, irrigation water, electrical facilities, gas piping, telecommunications facilities, lighting, fencing, and lan.	Nelson Gonzales (408) 512-4922 Fax: N/A nelson.gonzales@weareharris.com Lotina Nishijima	Hatch Mott MacDonald 181 Metro Drive, Suite 510 San Jose, CA 95110	Tracie K Sakakihara, Civil Engineer (408) 572-8800	Harris & Associates	David Latona, QSD/QSP (925) 827-4900 Fax: N/A david.latona@weareharris.com	\$17,080,600	12/31/2021	5/1/2022	N/A	No	No	No	No	No	No
725833	Santa Clara Valley Water District 5750 Almaden Expressway San Jose, CA 95118-3614	El Camino Eriuson Repair *Clearing and grubbing within the project limits, including the removal of wooden fences, vegetation, rock riprap, sacked concrete and other miscellaneous items; *Control of water; including proper diversion of upstream drainage and channel flows; proper handling and disposal of groundwater flows that are byproducts of the required construction; proper handling and diversion of storm drain runoff from outfalls; *Channel excavation in compliance with CalOSHA, including excavation, testing and disposal of unsuitable materials; excavation and disposal of existing channel materials; *Channel embankment, including proper compaction of import fill; replacement of unsuitable materials, if appropriate and approved by the Engineer; 8. Grading of the existing channel bottom invert with rock lining; * Implementation of proper and adequate shoring for construction of the slope protection elements in compliance with safety requirements; * Demolition and disposal of asphalt-concrete pavement; * Installation and re-surfacing of asphalt-concrete pavement; * Reconstruction of driveways, sidewalks, and curb and gutters and other pertinent existing facilities impacted by construction activities; * Installation of Geotextile Fabric, Geogrid, Pyramat, Rock Slope Protection, Rock Grading, Rock Grouting, and Wooden Fences; * Working adjacent to, Delineating of and Demarcating of Existing Utility Facilities (including fiber optic lines, overhead utility lines, Caltrain	Ngoc Nguyen 408-265-2600	N/A	N/A	Ghirardelli Associates	Dan Brodnik 408-823-9914 dbrodnik@ghirardelliassoc.com	2,647,777	3/10/2021	11/15/2017	Yes	No	No	No	No	No	No



Appendix

The table below provides information regarding arbitration litigation by or against Granite Construction Company for a construction project within the past five (5) years (includes all pending).

Date	Case Name	Description	Resolution	Date	Resolution \$
2017-07-24	GCC v. Gonsalves & Stronck Construction Co., Inc.	Allegations of Non-payment	Settled	Dec-17	\$409,165.17
2017-08-30	Sierra Mountain Construction, Inc. v. GCC	Allegations of Conversion, trespass, and negligence	Settled	Mar-18	\$50,000.00
2017-12-15	GCC v. Deltech Engineering, Inc.	Allegations of Breach of contract \$93,390.12	Judgment	Oct-18	\$93,390.12
2017-12-21	NGC Fund I, LLC v. City of Santa Barbara, et al. (Including GCC)	Allegations of Negligence	Settled	Jul-18	not available
2018-05-09	Advanced Concrete Sawing & Sealing, Inc. v. GCC, et al. (FIC and CADOT)	Allegations of Breach of contract; non-payment	Settled	Jul-19	\$130,000.00
2018-10-23	Synergy Earth Systems, LLC v. GCC	Allegations of Breach of settlement agreement	Settled	Jan-19	\$310,659.10
2019-01-14	GCC v. CADOT (805 DAR)	Action for non-payment for actual quantities of work performed	Settled	Mar-21	\$8,049,948.00
2019-03-26	GCC v. Regional Transportation Commission of Washoe County	Allegations of Additional costs due to unsuitable subgrade and soils \$4,371,807	Settled	Dec-21	not available
2019-05-09	GCC v. Myers & Sons Construction, LP	Allegations of Breach of contract; non-payment	Settled	Dec-21	\$738,500.00
2019-10-04	GCC v. Mercer-Fraser Company, et al.	Allegations of Breach of contract; non-payment	Pending		
2019-10-09	GCC v. Alta Land Surveying, Inc. (Mesa Housing Pedestrian and Bike Bridge UCSD)	Allegations of Breach of contract; negligence	Settled	May-20	\$1,850,000.00
2019-11-04	GCC v. NGU Contracting, Inc. et al. (Marana Santa Cruz River Levee)	Allegations of Breach of contract, unjust enrichment, bond enforcement	Pending		
2019-11-08	G & F Concrete Cutting, Inc. v. GCC	Allegations of Breach of contract; non-payment	Settled	Jul-19	\$278,326.87
2020-02-11	Doli Construction Corporation v. Travelers Casualty and Surety Co of America, et al. (GCC)	Breach of Contract Non-payment Construction	Settled	Apr-20	\$201,478.94
2020-02-18	Granite Construction Company v. Seabrook Solar, LLC (Lien)	Company Against Owner Breach of Contract Damages Mechanics Lien Enforcement Non-payment Construction	Closed	Sep-21	\$489,098.00
2020-03-11	GCC v. Dept. of the Army	Delay Construction	Pending		
2020-06-05	GCC v. USACE (VAFB)	Construction	Pending		
2020-06-22	Hanwha QCells EPC USA, LLC v. Granite Construction Company	Granite as Subcontractor Indemnity Delay Contracts/Commercial Law	Pending		
2020-07-16	Granite Construction Company v. Crux Subsurface Inc., San Diego Gas & Electric, Federal Ins. Co., Liberty Mutual Ins. Co.	General Rep/Counseling. Parties reached a settlement agreement with Crux waiving liquidated damages and paying Granite \$3.1M.	Settled	Mar-21	\$3,100,000.00
2020-09-18	Southern Calif. Gas Company vs. Granite Construction Company, et al.	Damages Insurance Coverage	Pending		
2020-10-06	GCC v. Related Santa Clara, LLC	Construction	Pending		
2020-11-10	GCC v County of Yolo (Esparto)	This dispute concerns whether the County of Yolo ("County") may apply increased farmland conservation offset ratios to an existing and vested mining operation under the terms of a development agreement between the County and Granite Construction Company ("Granite").	Pending		

- Work/payment issues over \$50,000.00 only

Tuesday, April 12, 2022



Date	Case Name	Description	Resolution	Date	Resolution \$
2020-11-20	Harris Rebar Las Vegas; Inc. vs. Willis Rebar, Inc. et al (GCC)	Arbitration Payment Issues Subcontractor Breach of Contract Quantum Meruit Stop Payment Notice Surety Bond Claim Non-payment Construction	Closed		
2020-12-17	Granite Construction Company v. Ameren Services Company	Breach of Contract Debtor/Creditor/Collections	Pending		
2021-01-11	Vico Construction Corporation, vs. Granite Construction Company, et al	Breach of Contract Contracts/Commercial Law	Pending		
2021-01-28	McAtee Mine Lease v. Granite Construction Company	Breach of Contract Failure to make payments? Construction	Pending		
2021-04-09	GCCO (Owner) and Anthony Edwards d/b/a Robertson Ready Mix.	San Joaquin County Community Development Department received a report of a violation at a property located at 10500 S Harlan Rd., French Camp. The subsequent investigation found the following violations: (1) Operating without land use permits , (2) no business license and (3) building without a permit.	Pending		
2021-04-12	Granite v. Harder	On an Oregon project, where Granite acted as a sub to Harder (who is a sub to SNC Lavalin), Harder failed to pay Granite for work completed, claiming the protection of a paid-if-paid clause. Oregon's law is not perfectly clear on the validity of paid-if-paid clause and further such a clause may not be controlling because it appears SNC denied payment to Harder due to a dispute in which Granite has no connection.	Pending		
2021-05-18	David McMurray v. Brightline Trains Florida, LLC, et. al. GCCo	Allegations of failure to maintain premises.	Pending		

- Work/payment issues over \$50,000.00 only

Tuesday, April 12, 2022

C0683 – CALABAZAS CREEK REHABILITATION PROJECT

ATTACHMENT NO. 2

ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)

**BIDDER'S STATEMENT OF QUALIFICATIONS:
REVEGETATION CONTRACTOR/SUBCONTRACTOR**

For :

KCI Environmental Inc.



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 2 of 7

ALL BIDDERS MUST COMPLETE AND SUBMIT THIS BID FORM NO. 9A BIDDER'S STATEMENT OF QUALIFICATIONS: REVEGETATION CONTRACTOR/SUBCONTRACTOR, when electronic Bids (eBids) will be received by the Santa Clara Valley Water District (Valley Water) submitted through PlanetBids Vendor Portal, in accordance with the Bid Proposal Submittal requirements stated in the Notice to Bidders. Failure to comply with this requirement shall render the Bid non-responsive. **The Bidder's failure to meet the required qualifications may result in the Bidder being determined not responsible.**

The purpose of this Bid Form No. 9A is to document the Bidder's own qualifications and experience in self-performing revegetation installation and establishment work or, alternatively, the qualifications and experience of the revegetation subcontractor who will perform this scope of Work. References in this Bid Form No. 9A to "Revegetation Contractor/Subcontractor" apply to the Bidder (prime Contractor) or its subcontractor.

The Revegetation Contractor/Subcontractor is understood to include any parent company, partner, member, officer, director, responsible managing officer, or responsible managing employee. The term shall also include any employee with a proprietary interest of more than 2 percent of the Revegetation Contractor/Subcontractor. Supplemental sheets may be included to provide the information required.

Valley Water reserves the right to contact references to verify any of the responses provided by the Bidder in completing this Bid Form No. 9A.

A. Revegetation Contractor/Subcontractor Experience Requirements

1. Demonstrate firm experience in the types of work listed below performed within the past 3 years. In the case of a joint venture, either entities' experience can be listed.
2. For Revegetation projects, the Bidder must list its experience or that of its subcontractor that will actually perform the work associated with PlanetBids Line Item Numbers 13, 16, 19, 20, 21, 24, 25, 28, 29 and 34 for the Calabazas Creek Rehabilitation Project (Project).
3. Revegetation Work is defined as any landscaping project using 100 percent site-specific, California native plants, which are designed to function as natural habitat, and which generally includes a plant maintenance requirement, conforming with the requirements set forth in the Project's Contract Plans and Specifications.
4. The Revegetation Contractor/Subcontractor shall possess a C-27 specialty license, a California pesticide applicator license and applicator's business license.



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 3 of 7

B. Revegetation Contractor/Subcontractor Installation Experience

1. Provide the project information by completing **Attachment One, Revegetation Work Contractor/Subcontractor Experience** for each project listed. Limit each project description to one type-written 8-1/2"x11" page.

Note that Bidder must provide:

- a. A minimum of three (3) public works project examples in the last five (5) years, for which each of these projects were located specifically within the nine (9) counties that comprise the San Francisco Bay Area, which include counties of Alameda, Contra Costa, Marin, Napa, San Francisco, Santa Clara, Santa Cruz, Solano and Sonoma. Contractor shall indicate which county a project listed below was implemented. If the Bidder will be performing the Revegetation Work, then the experience(s) provided in Bid Form No. 7 - Bidder's General Information can be duplicated in this Bid Form No. 9A.
- b. For each project, the minimum contract amount pertinent to Revegetation Work amount shall be no less than \$100,000. Contractor/Subcontractor shall confirm this information for each project.
- c. For each project, the minimum Revegetation Work acreage shall be no less than one (1) acre in size. Contractor/Subcontractor shall confirm this information for each project.
- d. For each project, identify the length of the maintenance period upon revegetation installation work.
- e. For each project, provide vegetation community type; total number of plants installed; percent direct seeds, direct cuttings or container stock; and the revegetation success criteria and the percent achieved.
- f. If applicable, a description of challenges associated with Revegetation Work that either delayed or impacted the revegetation installation and establishment efforts and how those challenges were addressed during the construction.
- g. The project information in the format given in the attached form. Additional sheets may be added, if necessary, to provide all the requested information. Identify the projects that meet the numbered/lettered criteria above.

Failure to comply with all the above listed requirements will deem the Bid non-responsive and/or the Bidder not responsible.

2. In a tabular fashion, the Bidder must list all past Revegetation projects that it (or joint venture firms or proposed subcontractor) has completed and accepted by the owner in the last five (5) years. List project name, location, brief description, owner, and



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 4 of 7

owner's point of contact (name, title, phone and email). Failure to provide this information may deem the Bid non-responsive.

C. Revegetation Contractor/Subcontractor Individual Experience

This section will be evaluated on a pass/fail basis and will be reviewed for compliance with the Contract Documents Specifications. Limit resumes to three pages in length. Resumes shall include relevant projects, their descriptions, and durations.

Failure to provide resumes that demonstrate adequate experience for the key individuals (Project Manager, Superintendent and Operators) will deem a Bid non-responsive. Failure to submit name, resumes or resumes that demonstrate adequate experience, will deem the Bid non-responsive and/or Bidder not responsible.

1. Submit the name and resume of the proposed individual designated as the Project Manager, Superintendent, or Foreman who will supervise the Revegetation Work associated with PlanetBids Line Item Numbers 13, 16, 19, 20, 21, 24, 25, 28, 29 and 34 for the Project.
2. The resume shall describe the individual's experience supervising Revegetation Work, on a minimum of two (2) past projects, where he/she was assigned to the role over 50% for the duration of the Revegetation Work. Certify by signature on the certification at the end of this Bid Form No. 9A that the proposed individual(s) will be assigned to the Project on a full-time basis for the duration of Revegetation Work. List name and percent assignment to this Project on the lines below.

Project 1:	Pajaro River Bank Exc
Project Manager/Superintendent/Foreman:	Reyes Madrigal
% Assignment to Revegetation Work:	80%

Project 2:	Lower Silver Creek
Project Manager/Superintendent/Foreman:	Reyes Madrigal
% Assignment to Revegetation Work:	70%

Failure to provide a resume for a project manager, superintendent, and/or foreman that meets the requirements stated in C.1., will deem the Bid non-responsive and/or Bidder not responsible.

3. Submit the name, resume and certificate of the proposed individual designated as the operator of the equipment to be utilized for the Revegetation Work associated with PlanetBids Line Item Numbers 13, 16, 19, 20, 21, 24, 25, 28, 29 and 34 for the Project.



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 5 of 7

The resume shall describe the individual's experience operating equipment for work associated with Revegetation Work on a minimum of two (2) past projects, where he/she was assigned to the role over 50% for the duration of the Revegetation Work.

Project 1:	Pajaro River Bank	
Operator:	Sergio Jimenez	
% Assignment to Revegetation Work:	60%	
Project 2:	Lower Silver Creek	
Operator:	Sergio Jimenez.	
% Assignment to Revegetation Work:	70%	

Failure to provide a resume for an equipment operator that meets the requirements stated in B.2., will deem the Bid non-responsive and/or Bidder not responsible.

4. If applicable, list all projects in the last five (5) years, where the Revegetation Subcontractor has been disqualified, removed, or otherwise prevented from bidding, working on, or completing federal, state, or local government projects.

N/A

5. Claims and suits **related to Revegetation Work**. (If the answer to any of the question below is "yes," please submit a detailed explanation.)

- a. Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?
☐ Yes ☒ No
- b. Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five (5) years?
☐ Yes ☒ No
- c. Has your organization ever failed to complete any work awarded to it?
☐ Yes ☒ No

DISTRICT RESERVES THE RIGHT TO VERIFY THE ABOVE INFORMATION



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 6 of 7


E. CERTIFICATION

I, the undersigned, certify, and declare that I have read all the foregoing answers provided in the completed Bid Form No. 9A and know its contents. The information stated in the submitted Bid Form No. 9A are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters, I believe them to be true. I declare under penalty of perjury under the laws of the State of California, that the foregoing is correct.

REVEGETATION CONTRACTOR / SUBCONTRACTOR

Name: KCI Environmental, INC
 Address: P.O. Box 3307
San Luis Obispo, Ca 93403
 Phone No.: (805) 543 - 3311
 Email Address: Curtb@kcienvr.com
 California License:
 Number: 813844 A, C-27
 Date of Expiration: 10/31/2022
 License Classification(s): A, C-27.

I STATE UNDER THE PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE ABOVE ARE TRUE TO THE BEST OF MY KNOWLEDGE.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i>.)	
Bidder's Signature: 	Date: <u>5/3/2022</u>
Bidder's Name and Title (Print): <u>Curt Boutwell, President</u>	



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

REVEGETATION CONTRACTOR/SUBCONTRACTOR EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: <u>Pa Jaro River bank Excavation</u>		
2. Original Contract Price: <u>\$905,715</u>	3. Completed Contract Cost: <u>\$ 1,146,439.52</u>	
4. Original Contract Completion Date <u>6yr</u> (month/day/year) and duration: <u>2/2020</u>	5. Actual Contract Completion Date (month/day/yr) and duration: <u>2/2020 6yr.</u>	
6. Number of time extensions (related to Revegetation Work only): <u>- 0 -</u>	7. Number of delay days and type (related to Revegetation Work only): <u>- 0 -</u>	
8. Dollar Volume of Warranty Work: <u>- 0 -</u>	9. Number and dollar value of contractor-initiated change orders (related to Revegetation Work only): <u>1 - \$256,339</u>	
10. Specified tolerance on design line and grade:	11. Actual tolerance to line and grade:	
12. Owner's Name: <u>County of Santa Cruz</u>	13. Owner's Address: <u>701 Ocean St.</u> <u>Room 410 Santa Cruz, Ca 95060</u>	
14. Owner's Contact Person: <u>ANTONELLA GENTILE</u>	Name:	<u>ANTONELLA GENTILE</u>
	Current Phone Number:	<u>831 454-2160</u>
	Address:	<u>701 Ocean St Room 410</u> <u>Santa Cruz, Ca 95060</u>
15. Project Description: <u>Contracted Directly with County of Santa Cruz Through RFP process to provide Professional Restoration services. Project included installation of over 9,500 individual plants over 50 acres. Plants by containers and cuttings. 5 year maintenance, Establishment period including supplemental watering, Invasive weed Control, Riparian + upland Plant communities.</u>		



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

REVEGETATION CONTRACTOR/SUBCONTRACTOR EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: <u>Lower Silver Creek Reach 6 B</u>							
2. Original Contract Price: <u>\$355,067</u>	3. Completed Contract Cost: <u>\$560,675-</u>						
4. Original Contract Completion Date (month/day/year) and duration: <u>5 yrs 1/25/2020</u>	5. Actual Contract Completion Date (month/day/yr) and duration: <u>5 yrs 1/25/2020</u>						
6. Number of time extensions (related to Revegetation Work only): <u>- 0 -</u>	7. Number of delay days and type (related to Revegetation Work only): <u>- 0 -</u>						
8. Dollar Volume of Warranty Work: <u>- 0 -</u>	9. Number and dollar value of contractor-initiated change orders (related to Revegetation Work only): <u>10 - \$205,608</u>						
10. Specified tolerance on design line and grade:	11. Actual tolerance to line and grade:						
12. Owner's Name: <u>Santa Clara Valley Water District</u>	13. Owner's Address: <u>5750 Almaden Expressway San Jose, CA 95118</u>						
14. Owner's Contact Person: <u>Linda Spahr</u>	<table border="1"> <tr> <td>Name:</td> <td><u>Linda Spahr</u></td> </tr> <tr> <td>Current Phone Number:</td> <td><u>(408) 630-2752</u></td> </tr> <tr> <td>Address:</td> <td><u>5750 Almaden Exp San Jose, CA 95118</u></td> </tr> </table>	Name:	<u>Linda Spahr</u>	Current Phone Number:	<u>(408) 630-2752</u>	Address:	<u>5750 Almaden Exp San Jose, CA 95118</u>
Name:	<u>Linda Spahr</u>						
Current Phone Number:	<u>(408) 630-2752</u>						
Address:	<u>5750 Almaden Exp San Jose, CA 95118</u>						
15. Project Description: <u>Subcontractor under Robert Bothman:</u> <u>1.8 acre Creek Restoration including</u> <u>seeding, erosion blanket, Native Plants</u> <u>from container and cuttings 577 plant</u> <u>locations on 1:5-1 slope. Temporary Irrigation</u> <u>3 year maintenance and establishment</u> <u>period.</u>							



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

REVEGETATION CONTRACTOR/SUBCONTRACTOR EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: <u>Lower Silver Creek Reaches Sc, 6a</u>	
2. Original Contract Price: <u>\$219,469</u>	3. Completed Contract Cost: <u>\$277,634</u>
4. Original Contract Completion Date (month/day/year) and duration: <u>2.5 yrs 11/2020</u>	5. Actual Contract Completion Date (month/day/yr) and duration: <u>2.5 yrs 11/2020</u>
6. Number of time extensions (related to Revegetation Work only): <u>- 0 -</u>	7. Number of delay days and type (related to Revegetation Work only): <u>- 0 -</u>
8. Dollar Volume of Warranty Work: <u>- 0 -</u>	9. Number and dollar value of contractor-initiated change orders (related to Revegetation Work only): <u>4 - \$58,165</u>
10. Specified tolerance on design line and grade:	11. Actual tolerance to line and grade:
12. Owner's Name: <u>Santa Clara Valley Water District</u>	13. Owner's Address: <u>5750 Almadon Expressway San Jose, CA 95118</u>
14. Owner's Contact Person: <u>Linda Spahr</u>	Name: <u>Linda Spahr</u>
	Current Phone Number: <u>(408) 630-2752</u>
	Address: <u>5750 Almadon San Jose, CA 95118</u>
15. Project Description: <u>Took over Project from another Contractor To Complete Restoration work under Contract with Proven Mgmt. Completed Planting of 1,122 Container plants and cuttings. Installed Temp Irrigation and Completed 2 year maintenance and Establishment period. 1.6 acres</u>	



ADDENDUM NO. 1 TO BID FORM NO. 9A (C0683)
Bidder's Statement of Qualifications:
Revegetation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

REVEGETATION CONTRACTOR/SUBCONTRACTOR EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: <u>upper Llagas Creek</u>							
2. Original Contract Price: <u>\$6,776,742</u>	3. Completed Contract Cost: <u>ongoing</u>						
4. Original Contract Completion Date (month/day/year) and duration: <u>4/2025</u>	5. Actual Contract Completion Date (month/day/yr) and duration: <u>ongoing.</u>						
6. Number of time extensions (related to Revegetation Work only): <u>-0-</u>	7. Number of delay days and type (related to Revegetation Work only): <u>-0-</u>						
8. Dollar Volume of Warranty Work: <u>-0-</u>	9. Number and dollar value of contractor-initiated change orders (related to Revegetation Work only): <u>-0-</u>						
10. Specified tolerance on design line and grade:	11. Actual tolerance to line and grade:						
12. Owner's Name: <u>Santa Clara Valley Water District</u>	13. Owner's Address: <u>5750 Almaden Expressway San Jose, CA 95118</u>						
14. Owner's Contact Person: <u>Melissa Moore</u> <u>Steve Forante</u>	<table border="1"> <tr> <td>Name:</td> <td><u>Melissa Moore</u></td> </tr> <tr> <td>Current Phone Number:</td> <td><u>(408) 630-2596</u></td> </tr> <tr> <td>Address:</td> <td><u>5750 Almaden San Jose, CA 95118</u></td> </tr> </table>	Name:	<u>Melissa Moore</u>	Current Phone Number:	<u>(408) 630-2596</u>	Address:	<u>5750 Almaden San Jose, CA 95118</u>
Name:	<u>Melissa Moore</u>						
Current Phone Number:	<u>(408) 630-2596</u>						
Address:	<u>5750 Almaden San Jose, CA 95118</u>						
15. Project Description: <u>Restoration Contractor under Granite Rock on Llagas Creek. Construction completed April 2022 and now progressing on 3 year maintenance and establishment. Installation of 70 acres seeding, erosion blanket, temporary irrigation system and over 20,000 plant locations. Includes</u> <u>Invasive Species Removal.</u>							

Bay Area Projects Completed within last five years by KCI Environmental, Inc.	Location	Brief Description	Owner	Contact
Lower Silver Creek Reaches 5C-6A	San Jose	Creek Restoration, Native planting, Temp Irrigation and 2 yr PE	Santa Clara Valley Water District	Linda Spahr, Restoration Ecologist, 408 265-2607, lspahr@valleywater.org
Lower Silver Creek, Dobern Bridge	San Jose	Creek Restoration, Seeding, Erosion Blanket, Temp Irrigation and 3 yr PE	Santa Clara Valley Water District	Gary Ohea, PE, Sr. Eng. 650 483-8072, gohea@valleywater.org
Lower Silver Creek Reach 6b	San Jose	Creek Restoration, Seeding Erosion Blanket, Temp Irrigation and 3 yr PE	Santa Clara Valley Water District	Ted Ibarra, PM 408 630-2067, tibarra@valleywater.org
Pajaro River Bench Excavation Revegetation	Watsonville	50 acre flood protection, Riparian and upland planting of 9,500 riparian and upland plants, 5 yr PE including supplemental watering and invasive weed control	County of Santa Cruz	Antonella Gentile, CFM, 831 454-2210, antonella.gentile@santacruzcounty.us
Uvas Creek Levee Rehabilitation	Gilroy	Seeding of riparian and upland species. 1 yr PE	Santa Clara Valley Water District	Ted Ibarra, PM 408 630-2067, tibarra@valleywater.org
Alpine Road Trail Improvements	Portola Valley	Creek Restoration with Root wads, Native plantings, cuttings, seeding, temp irrigation and 3yr of Establishment	County of San Mateo	Zack Azzari, PE 650 599-1485, zazzari@smcogov.org
Penitencia Creek Trail Reach 1B	San Jose	Creek Restoration with seeding, straw, Native plantings temp irrigation system and 1 yr PE	City of San Jose	Ron Cheung, Sr. Landscape Architect, 408 5358361, ron.cheung@sanjoseca.gov

Reyes Madrigal
KCI ENVIRONMENTAL, INC.
Field Supervisor, Foreman

Areas of Expertise:

Habitat Restoration, Native Plant Installation and Protection, Temporary Irrigation Systems. Compliance with Contract Documents and Plans. Construction Equipment, Crew Composition, Oversight and Scheduling.

Experience:

Mr. Madrigal has over 28 years' experience in the habitat restoration and construction field with KCI Environmental. He has developed and managed teams that have completed projects in excess of \$1,200,000. He has overseen every detail of the construction process, including quality assurance, compliance of materials, equipment scheduling and maintenance, compliance with health and safety directives and installation oversight and inspection. He is responsible for the day-to-day management of field operations and project delivery.

Reyes is very adept at working in remote environments with poor access. He has a unique ability to solve complex problems and enhance the quality while reducing installation costs on restoration projects. He is experienced in Native Plant Restoration and has experience with Threatened and Endangered (T&E) species including those found in Monterey County; Sand gilia, Monterey spineflower etc.

Reyes is First Aid trained and Certified in CPR and AED. He receives annual re-certification for herbicide application.

Project Experience

Pajaro River Bench Excavation and Revegetation Project, County of Santa Cruz Department of Public Works. This project is designed to provide improved flow for the flood control project area and will also increase the diversity and cover of native plants. The project is located along the Pajaro River from Highway 1 upstream to Murphy's Crossing Road. The installation of over 6,000 plants, monitor soil moisture and provide supplemental irrigation as needed to ensure establishment and long-term survival. Control invasive weeds by hand, mechanical and herbicide application methods.

Lower Guadalupe River Flood Protection Project, Santa Clara Valley Water District, Santa Clara, Ca. The project was designed and constructed to make flood control improvements along approximately 6 miles of the lower Guadalupe River from

interstate 880 to the Alviso Marina. Improvements were made to help eliminate flood damage, reduce bank erosion and sedimentation impacts, minimize impact to the creek's environmental resources and provide long-term riparian habitat improvement to offset impacts from flood control. As leader of project team we provided invasive removal, erosion control, habitat restoration planting and maintenance along the length of the project. Recommended and implemented site specific supplemental irrigation protocols that resulted in achieving plant survivorship criteria and saving the owner costs.

Pajaro Basin Freshwater Wetland Mitigation Project, Santa Clara Valley Water District, Santa Clara, Ca. The project site was located at the southern end of the Carnadero Preserve. It was a 38 acre agricultural field bordered by Tar Creek to the north and Carnadero Creek and Pajaro River on the east and south. The project included the development of a 6.5 acre freshwater wetland and 2.9 acres of upland slopes provided flood control by creating openings to Tar Creek during high flow conditions. Leading the project team we installed over 40,000 plants and a design-build irrigation system to aid in watering during the 3 year establishment period. The project received an ASCE Project of the Year Award in 2009.

Sergio Jimenez
KCI ENVIRONMENTAL, INC.
Field Supervisor, Foreman Operating Engineer

Areas of Expertise:

Habitat Restoration, Native Plant Installation and Protection, Temporary Irrigation Systems. Compliance with Contract Documents and Plans. Construction Equipment, Crew Composition, Oversight and Scheduling.

Experience:

Mr. Madrigal has over 25 years' experience in the habitat restoration and construction field with KCI Environmental. He has overseen every detail of the construction process, including quality assurance, compliance of materials, equipment scheduling and maintenance, compliance with health and safety directives and installation oversight and inspection. He is responsible for the day-to-day management of field operations and project delivery.

Sergio's primary focus is on equipment selection and operation. He has a unique ability to solve complex problems and enhance the quality while reducing installation costs on restoration projects. He is experienced in Native Plant Restoration and has experience with avoidance of protected species.

Sergio is First Aid trained and Certified in CPR and AED. He receives annual re-certification for herbicide application.

Project Experience

Pajaro River Bench Excavation and Revegetation Project, County of Santa Cruz Department of Public Works. This project is designed to provide improved flow for the flood control project area and will also increase the diversity and cover of native plants. The project is located along the Pajaro River from Highway 1 upstream to Murphy's Crossing Road. The installation of over 6,000 plants, monitor soil moisture and provide supplemental irrigation as needed to ensure establishment and long-term survival. Control invasive weeds by hand, mechanical and herbicide application methods.

Lower Guadalupe River Flood Protection Project, Santa Clara Valley Water District, Santa Clara, Ca. The project was designed and constructed to make flood control improvements along approximately 6 miles of the lower Guadalupe River from interstate 880 to the Alviso Marina. Improvements were made to help eliminate flood damage, reduce bank erosion and sedimentation impacts, minimize impact to the creek's environmental resources and provide long-term riparian habitat improvement to offset

impacts from flood control. As leader of project team we provided invasive removal, erosion control, habitat restoration planting and maintenance along the length of the project. Recommended and implemented site specific supplemental irrigation protocols that resulted in achieving plant survivorship criteria and saving the owner costs.

Pajaro Basin Freshwater Wetland Mitigation Project, Santa Clara Valley Water District, Santa Clara, Ca. The project site was located at the southern end of the Carnadero Preserve. It was a 38 acre agricultural field bordered by Tar Creek to the north and Carnadero Creek and Pajaro River on the east and south. The project included the development of a 6.5 acre freshwater wetland and 2.9 acres of upland slopes provided flood control by creating openings to Tar Creek during high flow conditions. Leading the project team we installed over 40,000 plants and a design-build irrigation system to aid in watering during the 3 year establishment period. The project received an ASCE Project of the Year Award in 2009.

C0683 – CALABAZAS CREEK REHABILITATION PROJECT

ATTACHMENT NO. 3

ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)

**BIDDER'S STATEMENT OF QUALIFICATIONS:
SHEET PILE INSTALLATION CONTRACTOR/SUBCONTRACTOR**



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)
Bidder's Statement of Qualifications:
Sheet Pile Installation Contractor/Subcontractor
Page 2 of 7

ALL BIDDERS MUST COMPLETE AND SUBMIT THIS BID FORM NO. 9B BIDDER'S STATEMENT OF QUALIFICATIONS: SHEET PILE INSTALLATION CONTRACTOR/SUBCONTRACTOR, when electronic Bids (eBids) will be received by the Santa Clara Valley Water District (Valley Water) submitted through PlanetBids Vendor Portal, in accordance with the Bid Proposal Submittal requirements stated in the Notice to Bidders. Failure to comply with this requirement shall render the Bid non-responsive. **The Bidder's failure to meet the required qualifications may result in the Bidder being determined not responsible.**

The purpose of this Bid Form No. 9B is to document the Bidder's own qualifications and experience in self-performing sheet pile installation work or, alternatively, the qualifications and experience of the sheet pile installation subcontractor who will perform this scope of Work. References in this Bid Form No. 9B to "Sheet Pile Installation Contractor/Subcontractor" apply to the Bidder (prime Contractor) or its subcontractor.

The Sheet Pile Installation Contractor/Subcontractor is understood to include any parent company, partner, member, officer, director, responsible managing officer, or responsible managing employee. The term shall also include any employee with a proprietary interest of more than 2 percent of the Sheet Pile Installation Contractor/Subcontractor. Supplemental sheets may be included to provide the information required.

Valley Water reserves the right to contact references to verify any of the responses provided by the Bidder in completing this Bid Form No. 9B.

A. Sheet Pile Installation Contractor/Subcontractor Experience Requirements

1. Demonstrate firm experience in the types of work listed below performed within the past 10 years. In the case of a joint venture, either entities' experience can be listed.
2. For Sheet Pile Installation projects, the Bidder must list its experience or that of its subcontractor that will actually perform the work associated with PlanetBids Line Item Numbers 15, 38 and 39 for the Calabazas Creek Rehabilitation Project (Project).
3. Sheet Pile Installation Work is defined as the installation of AZ 50-700 sheet piles through the hydraulic press-in method with continuous auger attachment (Super Crush Mode) conforming with the requirements set forth in the Project's Special and Technical Provisions.
4. The Contractor or its subcontractor shall be prepared to use all available state of the art "Press-In Method" sheet pile installation technologies, including but not limited to super-crush piling methods, coring press-in and/or press-in with pre-augering methods, crush and/or other means necessary to penetrate the existing soil conditions to drive the piles to embedment depth.



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)
Bidder's Statement of Qualifications:
Sheet Pile Installation Contractor/Subcontractor
Page 3 of 7

B. Sheet Pile Contractor/Subcontractor Installation Experience

1. Provide the project information by completing **Attachment One, Sheet Pile Installation Contractor/Subcontractor Experience** for each project listed. Limit each project description to one type-written 8-1/2"x11" page.

Note that Bidder must:

- a. Provide a minimum of three (3) public works project examples in the last 10 years where sheet pile installation was performed utilizing hydraulic press-in methods in close proximity to private property lines. If the Bidder will be performing the sheet pile installation work, then the experience(s) provided in Bid Form No. 7 - Bidder's General Information can be duplicated in this Bid Form No. 9B.
- b. Provide a general project description for each of the example projects which includes the actual hydraulic press-in method equipment used on the project.
- c. If applicable, a description of challenges associated with Sheet Pile Installation Work utilizing hydraulic press-in equipment and how those challenges were addressed during the construction.
- d. Provide the project information in the format given in the attached form. Additional sheets may be added, if necessary, to provide all the requested information. Identify the projects that meet the numbered/lettered criteria above.

Failure to comply with all the above listed requirements will deem the Bid non-responsive and/or the Bidder not responsible.

2. In a tabular fashion, the Bidder must list all past Sheet Pile Installation projects that it (or joint venture firms or proposed subcontractor) has completed and accepted by the owner in the last 10 years. List project name, location, brief description, owner, and owner's point of contact (name, title, phone and email). Failure to provide this information may deem the Bid non-responsive.

C. Sheet Pile Installation Contractor/Subcontractor Individual Experience

This section will be evaluated on a pass/fail basis and will be reviewed for compliance with the Contract Documents Specifications. Limit resumes to three pages in length. Resumes shall include relevant projects, their descriptions, and durations.

Failure to provide resumes that demonstrate adequate experience for the key individuals (Project Manager, Superintendent and Operators) will deem a Bid non-



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)

Bidder’s Statement of Qualifications:

Sheet Pile Installation Contractor/Subcontractor

Page 4 of 7

responsive. Failure to submit name, resumes or resumes that demonstrate adequate experience, will deem the Bid non-responsive and/or Bidder not responsible.

1. Submit the name and resume of the proposed individual designated as the Project Manager, Superintendent, or Foreman who will supervise the Sheet Pile Installation Work associated with PlanetBids Line Item Numbers 15, 38 and 39 for the Project.
2. The resume shall describe the individual’s experience supervising Sheet Pile Installation, on a minimum of two (2) past projects, where he/she was assigned to the role over 50% for the duration of the Sheet Pile Installation Work. Certify by signature on the certification at the end of this Bid Form No. 9B that the proposed individual(s) will be assigned to the Project on a full-time basis for the duration of Sheet Pile Installation Work. List name and percent assignment to this Project on the lines below.

Project 1:	Fullerton Creek Channel Ph II
Project Manager/Superintendent/Foreman:	Melissa Baker
% Assignment to Sheet Pile Installation Work:	100%

Project 2:	Naples Island Seawall Repair Ph II
Project Manager/Superintendent/Foreman:	Melissa Baker
% Assignment to Sheet Pile Installation Work:	100%

Failure to provide a resume for a project manager, superintendent, and/or foreman that meets the requirements stated in C.1., will deem the Bid non-responsive and/or Bidder not responsible.

3. Submit the name, resume and certificate of the proposed individual designated as the operator of the equipment to be utilized for the Sheet Pile Installation Work associated with PlanetBids Line Item Numbers 15, 38 and 39 for the Project. The resume shall describe the individual’s experience operating equipment for work associated with Sheet Pile Installation on a minimum of two (2) past projects, where he/she was assigned to the role over 50% for the duration of the Sheet Pile Installation Work.

Project 1:	Fullerton Creek Channel Ph II
Operator:	Nathan Bates
% Assignment to Sheet Pile Installation Work:	100%



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)
Bidder’s Statement of Qualifications:
Sheet Pile Installation Contractor/Subcontractor
Page 5 of 7

Project 2:	San Gabriel Spreading Grounds
Operator:	Nathan Bates
% Assignment to Sheet Pile Installation Work:	100%

Failure to provide a resume for an equipment operator that meets the requirements stated in B.2., will deem the Bid non-responsive and/or Bidder not responsible.

4. If applicable, list all projects in the last five (5) years, where the Sheet Pile Installation Subcontractor has been disqualified, removed, or otherwise prevented from bidding, working on, or completing federal, state, or local government projects.

N/A

5. Claims and suits **related to Sheet Pile Installation Work**. (If the answer to any of the question below is “yes,” please submit a detailed explanation.)
- a. Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?
- ☐ Yes ☒ No
- b. Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five (5) years?
- ☐ Yes ☒ No
- c. Has your organization ever failed to complete any work awarded to it?
- ☐ Yes ☒ No

DISTRICT RESERVES THE RIGHT TO VERIFY THE ABOVE INFORMATION



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)
Bidder's Statement of Qualifications:
Sheet Pile Installation Contractor/Subcontractor
Page 6 of 7

E. CERTIFICATION

I, the undersigned, certify, and declare that I have read all the foregoing answers provided in the completed Bid Form No. 9B and know its contents. The information stated in the submitted Bid Form No. 9B are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters, I believe them to be true. I declare under penalty of perjury under the laws of the State of California, that the foregoing is correct.

SHEET PILE INSTALLATION CONTRACTOR / SUBCONTRACTOR

Name: Blue Iron Foundations and Shoring, LLC

Address: 3545 Carlin Dr
West Sacramento, CA 95691

Phone No.: (916) 272-0790

Email Address: chris@blueironllc.com / taylor@blueironllc.com


California License:

Number: 1009464

Date of Expiration: 12/31/2023

License Classification(s): A

I STATE UNDER THE PENALTY OF PERJURY THAT EACH AND ALL OF THE STATEMENTS I HAVE MADE ABOVE ARE TRUE TO THE BEST OF MY KNOWLEDGE.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: 5/2/2022
Bidder's Name and Title (Print): Chris DellAringa / Member	



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)

Bidder’s Statement of Qualifications:

Sheet Pile Installation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

SHEET PILE INSTALLATION CONTRACTOR/SUBCONTRACTOR

EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: San Gabriel Spreading Grounds; Pico Riveria, CA		
2. Original Contract Price: \$1,150,000.00		3. Completed Contract Cost: \$1,341,654.97
4. Original Contract Completion Date (month/day/yr) and duration: 3/10/2020		5. Actual Contract Completion Date (month/day/yr) and duration: 3/10/2020
6. Number of time extensions (related to Sheet Pile Installation Work only): 0		7. Number of delay days and type (related to Sheet Pile Installation Work only): 0
8. Dollar Volume of Warranty Work: N/A		9. Number and dollar value of contractor-initiated change orders (related to Sheet Pile Installation Work only): 2; \$34,120.74
10. Specified tolerance on design line and grade: At GC Direction/Per Plans		11. Actual tolerance to line and grade: +/- 1" and at specified grade per plans
12. Owner’s Name: CJW		13. Owner’s Address: 841 E. Washington Ave, Suite B Santa Ana, CA 92701
14. Owner’s Contact Person:		Name: Simon Hallsworth
		Current Phone Number: 714-832-6820
		Address: 841 E. Washington Ave, Suite B Santa Ana, CA 92701
15. Project Description: The overall project included the retrofit of an existing levee utilizing 3 Giken Silent Pilers. The project involved installation of approximately 3,012 LF feet of 43 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler “Press-In Method” with Super Crush Mode.		



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)

Bidder's Statement of Qualifications:

Sheet Pile Installation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

SHEET PILE INSTALLATION CONTRACTOR/SUBCONTRACTOR

EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: Fullerton Creek Channel Ph. II; Buena Park, CA		
2. Original Contract Price: \$1,273,965.00		3. Completed Contract Cost: \$1,288,197.07
4. Original Contract Completion Date (month/day/yr) and duration: 7/24/2019		5. Actual Contract Completion Date (month/day/yr) and duration: 7/24/2019
6. Number of time extensions (related to Sheet Pile Installation Work only): 0		7. Number of delay days and type (related to Sheet Pile Installation Work only): 0
8. Dollar Volume of Warranty Work: N/A		9. Number and dollar value of contractor-initiated change orders (related to Sheet Pile Installation Work only): 4; \$35,059.67
10. Specified tolerance on design line and grade: At GC Direction/Per Plans		11. Actual tolerance to line and grade: +/- 1" and at specified grade per plans
12. Owner's Name: Kiewit		13. Owner's Address: 10704 Shoemaker Ave Santa Fe, CA 90670
14. Owner's Contact Person:		Name: Sean Dischner
		Current Phone Number: (562) 946-1816
		Address: 10704 Shoemaker Ave Santa Fe, CA 90670
15. Project Description: The overall project included the widening of an existing flood channel for a potential 100-year storm utilizing 2 Giken Silent Pilers. The project involved installation of approximately 3,600 LF feet of 42 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler "Press-In Method" with Super Crush Mode.		



ADDENDUM NO. 1 TO BID FORM NO. 9B (C0683)

Bidder’s Statement of Qualifications:

Sheet Pile Installation Contractor/Subcontractor

Page 7 of 7

ATTACHMENT ONE

SHEET PILE INSTALLATION CONTRACTOR/SUBCONTRACTOR

EXPERIENCE

Use this form for each project submitted

1. Project Name and Location: Ballard Blocks II; Seattle, WA		
2. Original Contract Price: \$1,198,500.00		3. Completed Contract Cost: \$1,497,116.96
4. Original Contract Completion Date (month/day/yr) and duration: 6/1/2019		5. Actual Contract Completion Date (month/day/yr) and duration: 6/1/2019
6. Number of time extensions (related to Sheet Pile Installation Work only): 0		7. Number of delay days and type (related to Sheet Pile Installation Work only): 10 Days; Unforeseen Obstructions
8. Dollar Volume of Warranty Work: N/A		9. Number and dollar value of contractor-initiated change orders (related to Sheet Pile Installation Work only): 2; \$262,441.31
10. Specified tolerance on design line and grade: At GC Direction/Per Plans		11. Actual tolerance to line and grade: +/- 1" and at specified grade per plans
12. Owner’s Name: Graham		13. Owner’s Address: 411 1st Ave Seattle, WA 98107
14. Owner’s Contact Person:		Name: Nick Amaya
		Current Phone Number: 206-729-8844
		Address: 411 1st Ave Seattle, WA 98107
15. Project Description: The overall project included the installation of a permanent sheet pile pit for a parking garage utilizing a Giken Silent Piler. The project involved installation of approximately 1,405 LF feet of 40 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler “Press-In Method” with Super Crush Mode.		



Melissa Baker
MEMBER

Statement of Position

Ms. Bakers responsibilities include: material procurement, processing Submittals, RFI's, Scheduling and all correspondence between Blue Iron and Owner/General Contractor. In 2010 she became co-founder of Blue Iron Foundations & Shoring LLC and has actively remained a managing member of the company.

Areas of Expertise

- Project Management
- Estimating
- Construction Management

Industries Served

- Construction

Education

- Robert McQueen High School
Reno, NV
- Illinois State University
Normal, IL
BS Small Business
Entrepreneurship *Cum Laude*

Certifications

- SWPPP Certified
- CPR/First Aid

Computer Experience

- Microsoft Excel
- Microsoft Word
- Power Point
- Adobe PDF Professional
- Blu-Beam Revu
- Quest Take Off

Professional History

- June 2003 to Present: Blue Iron West Sacramento, CA

Project Manager

- Material Procurement
- Scheduling
- Coordination between Blue Iron & Owner/General Contractor
- Correspondence
- Submittals
- RFI's
- Change Orders

Estimator

- Review of Plans, Specifications & Geotechnical Reports
- Quantity Take Offs
- Preparation of Proposals
- Preparation of Bid Estimates

Management

- Review of job profitability reports
- Review and preparation for yearend/tax planning
- Review & approval of invoices for data entry

Selected Projects

October 2019 to March 2020, San Gabriel Spreading Grounds, Pico Riveria, CA - \$1.34 Million, Los Angeles County Dept. of Public Works

The project involved installation of approximately 3,012 LF feet of 43 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler "Press-In Method". Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between companies. GC: CJW Construction, Simon Hallsworth, 714-835-6820

November 2019 to January 2020, Naples Island Ph. II, Long Beach, CA - \$569 Thousand, City of Long Beach

The project involved installation of approximately 2,158 LF feet of 48 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler "Press-In Method". Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between companies. GC: Reyes Construction, Ricardo Jimenez, 909-622-2259

April 2019 to July 2019, Fullerton Creek Channel Ph II, Buena Park, CA - \$1.29 million, Orange County Public Works

The project involved installation of approximately 3,600 LF feet of 42 ft Z-Shaped Steel Sheet Pile using the Giken Silent Piler "Press-In Method". Ms. Baker performed all project management duties including Submittals, Scheduling, RFI's, Correspondence, and Coordination between companies. GC: Kiewit Infrastructure, Sean Dischner, 562-567-2444

RECENT QUALIFICATIONS AND SKILLS

Mr. Bates has 12 years of extensive experience specifically with using Giken Silent Piling Technologies for use in Heavy Civil Projects and several Hospital Projects. These projects have ranged in scale and size from only 5 piles to several miles of sheeting.

RECENT PROJECT EXPERIENCE

- ✓ San Gabriel Spreading Grounds – Pico Rivera, CA – October 2019 to March 2020
 - Press-In Installation of approximately 3,012LF of Steel Sheet Piles
 - CJW Construction – Simon Hallsworth 714-835-6820
- ✓ Fullerton Creek Channel Ph 2 – Buena Park, CA – April 2019 to July 2019
 - Press-In Installation of approximately 3,600LF of Steel Sheet Piles
 - Kiewit – Sean Dischner 562-946-1816
- ✓ Ballard Blocks II – Seattle, WA – February 2018 to June 2018
 - Press-In Installation of approximately 1,405LF of Steel Sheet Piles
 - Graham – Nick Amaya 360-815-0421
- ✓ Trabuco Creek Levee Protection Ph. VII – San Juan Capistrano, CA – September 2014
 - Press-In Installation of approximately 4,800LF of Steel Sheet Piles
 - J.F. Shea – Richard Hatchell 909-595-4397
- ✓ East Garden Grove – Wintersburg Channel – Orange County, CA – September 2013
 - Press-In Installation of approximately 15,000LF of Steel Sheet Piles
 - Reyes Construction – Clint Larison 909-622-2259
- ✓ Skykomish School Hot Water Flushing – Skykomish, WA
 - Press-In Installation of approximately 615LF of Steel Sheet Piles
 - Glacier Environmental – Phil Stellflug 425-355-2826
- ✓ BART Silicon Valley Berryessa – San Jose, CA
 - Press-In Installation of approximately 2,204LF of Steel Sheet Piles
 - Skanska/Shimmick/Herzog – 408-678-0118

COMPANIES

2010 – Present Blue Iron

Blue Iron Foundations & Shoring, LLC

CERTIFICATE OF COMPLETION

Awarded to

Nathan Bates

FOR COMPLETING THE
Hydraulic Press-In Operator Course
TRAINING PROGRAM

06/02/2020

Content developed, maintained, and published by Succeed Management Solutions, LLC



BID FORM NO. 10
**Escrow Bid Documents
Certification of Completeness**

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH ESCROW BID DOCUMENTS

The Escrow Bid Documents must be submitted in a sealed container separate from the Bid Proposal no later than **5 P.M. on the third business day following the bid opening day**. Each container shall be clearly marked on the outside with the bidder's name, date of submittal, Project name, and the words "Escrow Bid Documents." Timely submission of these Forms is considered material by the District. Submission of Documents is only required from the firms submitting the three apparent low bids.

The Escrow Bid Documents shall be accompanied by **Bid Form No. 10 – Escrow Bid Documents Certification of Completeness** and shall be signed by the individual authorized by the bidder to execute the Bid Proposal, stating that the material in the Escrow Documents constitutes all of the documentary information used in preparation of this bid, and that he/she has personally examined the contents of the Escrow Bid Documents container and has found that the documents in the container are complete.

The Escrow Bid Documents shall clearly itemize and separate the estimated cost of performing each bid item contained in the bid. Bid items should be separated into sub-items consistent with the Schedule of Values format to present a detailed cost estimate. Crews, equipment, estimated quantities, and the rate of production shall be detailed. Increments of cost shall include, but not be limited to, such items as direct labor, permanent materials, supplies, consumables, subcontracts, equipment charges, and allocations of overheads and profit. Plant, equipment, and indirect costs should be detailed. All costs included in the bid prices must be specifically identified and the methods of application described.

The Escrow Bid Documents shall include all quantity take-offs, calculations of rates of production and progress, copies of quotes from subcontractors and suppliers, and memoranda, narratives and all other information used by the bidder to arrive at the prices contained in its bid.

Pursuant to, and in compliance with, the Notice to Bidders and the Contract Documents for the
C0683 – CALABAZAS CREEK REHABILITATION PROJECT

The Escrow Bid Documents have been prepared in accordance with Article 5.11 of the specifications.

I Certify that the Escrow Bid Documents Submitted by: Granite Construction Company
will be made available by 5PM on the 3rd day after bid close

have been personally examined by me, that the material in the Escrow Bid Documents constitutes all of the documentary information used in preparation of this Bid and the Escrow Bid Documents for each subcontractors whose total subcontract price exceeds **1.5 PERCENT** of the Total Bid is included.

The Escrow Bid Documents of the following subcontractors are included:


Subcontractor list will be available by 5PM on the 3 day after
bid close

SIGNATURE BLOCK (Signature Block must be completed in *ink* and changes must be *initialed*.)

Bidder's Signature:

Date: 5-4-22

Bidder's Name and Title (Print): John Boies, Chief Estimator





BID FORM NO. 11
**Project Labor Agreement
Acknowledgment**


TO BE EXECUTED BY BIDDER

This Project is subject to a Project Labor Agreement (PLA) entered into between Valley Water and the Santa Clara and San Benito Counties Building and Construction Trades Council, and the signatory unions. A copy of the executed PLA and Addendum A – Agreement to Be Bound can be found in Appendix A of the Project Specifications. Copies of the signatory unions' Collective Bargaining Agreements are identified in the PLA.

The successful Bidder must acknowledge agreement to be bound by the PLA by signing and submitting to Valley Water the PLA Addendum A – Agreement to Be Bound, within ten (10) days of District's Notice of Contract Award letter, not including Sundays and legal holidays.

I represent and warrant that I have reviewed and understand the provisions of the Project Labor Agreement and agree that if awarded this Contract I will sign and submit the PLA Addendum A – Agreement to Be Bound to Valley Water.

I represent and warrant that I am authorized to sign below.

SIGNATURE BLOCK (Signature Block must be completed in <i>ink</i> and changes must be <i>initialed</i> .)	
Bidder's Signature: 	Date: 5-4-22
Bidder's Name and Title (Print): John Boies, Chief Estimator	

